eProposal Jan-2009

Kentudkiy™

UNBRIDLED SPIRIT ™

CALL NO. 103

CONTRACT ID. 151220

HOPKINS COUNTY

FED/STATE PROJECT NUMBER NHPP 0411 (022)
DESCRIPTION MORTON'S GAP INTERCHANGE (9004)
WORK TYPE GRADE, DRAIN & SURFACE WITH BRIDGE
PRIMARY COMPLETION DATE 6/1/2017

LETTING DATE: May 29,2015
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME May 29,2015. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANSAVAILABLE FOR THISPROJECT.

DBE CERTIFICATION REQUIRED - 8%

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 151220
NHPP 0411 (022)
COUNTY - HOPKINS

PCN - DE05490041520
NHPP 0411 (022)

MORTON'S GAP INTERCHANGE (9004) (MP 36.500) RECONSTRUCT MORTON'S GAP INTERCHANGE AT MP 37.07
IN HOPKINS COUNTY TO INTERSTATE STANDARDS (I-69 CORRIDOR IMPROVEMENT) (MP 37.540), A DISTANCE
OF 01.04 MILES.GRADE, DRAIN & SURFACE WITH BRIDGE SYP NO. 02-00232.02.

GEOGRAPHIC COORDINATES LATITUDE 37:15:08.00 LONGITUDE 87:27:01.00

COMPLETION DATE(S):
COMPLETED BY 06/01/2017 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS

Contrary to the Standard Drawings (2012 edition) the Cabinet will allow 6 composite
offset blocks in lieu of wooden offset blocks, except as specified on proprietary end
treatments and crash cushions. The composite blocks shall be selected from the Cabinet’s
List of Approved Materials.

Contract ID: 151220
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of
this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer.

Contract ID: 151220
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Hardwood cut in conjunction with the project may not be removed from the state.
Chipping or burning on site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek
protection under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for
production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

10/29/12

Contract ID: 151220
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Commonwealth of Kentucky
Finance and Administration Cabinet
Steven L. Beshear OFFICE OF THE SECRETARY Lori H. Flanery
Governor Room 383, Capitol Annex Secretary
702 Capital Avenue
Frankfort, KY 40601-3462
(502) 564-4240
Fax (502) 564-6785

SECRETARY’S ORDER 11-004

FINANCE AND ADMINISTRATION CABINET
Vendor Document Disclosure

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary to conduct a review of the records of a private vendor that holds a
contract to provide goods and/or services to the Commonwealth; and

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an
Executive Branch agency that involves the review of documents; and

WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and
Administration Cabinet to establish the internal organization and assignment of functions which are not
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and
control all supplies and services that are procured by the Commonwealth and to intervene in controversies
among vendors and state agencies; and

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do
hereby order and direct the following:

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet
(“FAC”) shall formally review any dispute arising where the agency has requested
documents from a private vendor that holds a state contract and the vendor has refused
access to said documents under a claim that said documents are not directly pertinent or
relevant to the agency’s inquiry upon which the document request was predicated.

Il. Upon the request of an Executive Branch agency, the FAC shall formally review any
situation where the agency has requested documents that the agency deems necessary to

KentuckyUnbridledSpirit.com Ke’? W An Equal Opportunity Employer M/F/D
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to
what documents are necessary to conclude the inquiry.

I11. Upon receipt of a request by a state agency pursuant to Sections | & I, the FAC shall
consider the request from the Executive Branch agency and the position of the vendor or
party opposing the disclosure of the documents, applying any and all relevant law to the
facts and circumstances of the matter in controversy. After FAC’s review is complete,
FAC shall issue a Determination which sets out FAC’s position as to what documents
and/or records, if any, should be disclosed to the requesting agency. The Determination
shall be issued within 30 days of receipt of the request from the agency. This time period
may be extended for good cause.

IV. If the Determination concludes that documents are being wrongfully withheld by the
private vendor or other party opposing the disclosure from the state agency, the private
vendor shall immediately comply with the FAC’s Determination. Should the private
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in
concert with the requesting agency, shall effectuate any and all options that it possesses to
obtain the documents in question, including, but not limited to, jointly initiating an action
in the appropriate court for relief.

V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be
deemed null and void.
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FEDERAL CONTRACT NOTES

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a
bidder to comply with all applicable sections of the current Kentucky Standard Specifications,
including, but not limited to the following, may result in a bid not being considered responsive
and thus not eligible to be considered for award:

102.02 Current Capacity Rating 102.10 Delivery of Proposals
102.08 Irregular Proposals 102.14 Disqualification of Bidders
102.09 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Department of Highways, in accordance with the provisions of Title VI of the
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that
it will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The *hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a
DBE. All second tier subcontracts shall have the consent of both the Contractor and the
Engineer.

Contract ID: 151220
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of
highway construction projects financed in whole or in part by Federal Funds in order to create a
level playing field for all businesses who wish to contract with the Cabinet. To that end, the
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and
requirements contained therein shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include
this provision in all its subcontracts and supply agreements pertaining to contracts with the
Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with
the Cabinet, which may result in the termination of the contract or such other remedy as the
Cabinet deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the
front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in a least the percent of the contract as set forth above as goals
for this contract.

OBLIGATION OF CONTRACTORS

Each contractor prequalified to perform work on Cabinet projects shall designate and make
known to the Cabinet a liaison officer who is assigned the responsibility of effectively
administering and promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to
consider DBEs for subcontract work as well as for the supply of material and services needed to
perform this work.

Contract ID: 151220
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Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.

CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for
award by the Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises
(“DBE”) in the amount of __ percent of the total value of this contract and that the DBE
participation is in compliance with the requirements of 49 CFR 26 and the policies of the
Kentucky Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be
certified and prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 63-35
DBE, within 7 days of the letting. This is necessary before the Awards Committee will review
and make a recommendation. The project will not be considered for award prior to
submission and approval of the apparent low bidder’s DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;
2 Description of the work each is to perform including the work item , unit, quantity, unit

price and total amount of the work to be performed by the individual DBE. The Project Code
Number (PCN), Category Number, and the Project Line Number can be found in the “material
listing” on the Construction Procurement website under the specific letting;
3 The dollar value of each proposed DBE subcontract and the percentage of total project
contract value this represents. DBE participation may be counted as follows; a) If DBE suppliers
and manufactures assume actual and contractual responsibility, the dollar value of materials to be
furnished will be counted toward the goal as follows:
e The entire expenditure paid to a DBE manufacturer;
e 60 percent of expenditures to DBE suppliers that are not manufacturers provided
the supplier is a regular dealer in the product involved. A regular dealer must be
engaged in, as its principal business and in its own name, the sale of products to

Contract ID: 151220

Page 12 of 248



HOPKINS COUNTY

NHPP 0411 (022)

the public, maintain an inventory and own and operate distribution equipment;
and
e The amount of fees or commissions charged by the DBE firms for a bona fide
service, such as professional, technical, consultant, or managerial services and
assistance in the procurement of essential personnel, facilities, equipment,
materials, supplies, delivery of materials and supplies or for furnishing bonds, or
insurance, providing such fees or commissions are determined to be reasonable
and customary.
b) The dollar value of services provided by DBESs such as quality control testing,
equipment repair and maintenance, engineering, staking, etc.;
c) The dollar value of joint ventures. DBE credit for joint ventures will be
limited to the dollar amount of the work actually performed by the DBE in the
joint venture;

4 Written and signed documentation of the bidder’s commitment to use a DBE contractor
whose participation is being utilized to meet the DBE goal; and
5 Written and signed confirmation from the DBE that it is participating in the contract as

provided in the prime contractor’s commitment.

UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED

Contractors must submit the signed subcontract between the contractor and the DBE contractor,
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the
DBE to the Division of Construction Procurement. The affidavit can be found on the
Construction Procurement website. If the DBE is a supplier of materials for the project, a signed
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the
Division of Construction Procurement.

Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may
consider extenuating circumstances including, but not limited to, changes in the nature or scope
of the project, the inability or unwillingness of a DBE to perform the work in accordance with
the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid
submission will not be considered in justifying the good faith effort, unless the contractor can
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving
the DBE goal must be certified and prequalified for the work items at the time the bid is
submitted. One complete set and nine (9) copies of this information must be received in the

Contract ID: 151220
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office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day
after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to
submit a sample representative letter along with a distribution list of the firms solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary
to demonstrate compliance with the factors listed below which the Cabinet considers in judging
good faith efforts. This documentation may include written subcontractors’ quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

The Good Faith Effort Package shall include, but may not be limited to information showing
evidence of the following:

1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to
inform DBEs of subcontracting opportunities;

2 Whether the bidder provided solicitations through all reasonable and available means;

3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the
time of the letting who are prequalified in the areas of work that the bidder will be
subcontracting;

4 Whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainly whether they were interested. If a reasonable amount of DBES within
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to
give notification of the bidder’s inability to get DBE quotes;

5 Whether the bidder selected portions of the work to be performed by DBESs in order to
increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking
out contract work items into economically feasible units to facilitate DBE participation, even
when the prime contractor might otherwise perform these work items with its own forces;

6 Whether the bidder provided interested DBEs with adequate and timely information
about the plans, specifications, and requirements of the contract;

7 Whether the bidder negotiated in good faith with interested DBES not rejecting them as
unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached,

8 Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The fact
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the
bidder has the ability and/or desire to perform the contract work with its own forces will not be
considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;

9 Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes
potential DBE participation;

10 Whether the bidder made any efforts and/or offered assistance to interested DBES in
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the

Contract ID: 151220
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work requirements of the bid proposal; and
11 Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.

FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE
firms to meet the contract goal and upon a determination by the Good Faith Committee based
upon the information submitted that the apparent lowest responsive bidder failed to make
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity
to meet in person for administrative reconsideration. The bidder will be notified of the
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request
reconsideration of the Committee’s decision. The reconsideration meeting will be held within
two days of the receipt of a request by the bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will
have the opportunity to present written documentation or argument concerning the issue of
whether it met the goal or made an adequate good faith effort. The bidder will receive a written
decision on the reconsideration explaining the basis for the finding that the bidder did or did not
meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to
the United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a
failure to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE
PROJECT

Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to
exercise all administrative remedies at its disposal including, but not limited to the following:

. Disallow credit toward the DBE goal;
. Withholding progress payments;
. Withholding payment to the prime in an amount equal to the unmet portion of the

contract goal; and/or
. Termination of the contract.

Contract ID: 151220
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PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he or
she has received payment from the Kentucky Transportation Cabinet for work performed or
materials furnished.

CONTRACTOR REPORTING

All contractors must keep detailed records and provide reports to the Cabinet on their progress in
meeting the DBE requirement on any highway contract. These records may include, but shall
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting
agreements, etc. Prime contractors will be required to submit certified reports on monies paid to
each DBE subcontractor or supplier utilized to meet a DBE goal. These reports must be
submitted within 14 days of payment made to the DBE contractor.

Payment information that needs to be reported includes date the payment is sent to the DBE,
check number, Contract ID, amount of payment and the check date. Before Final Payment is
made on this contract, the Prime Contractor will certify that all payments were made to the DBE
subcontractor and/or DBE suppliers.

The Prime Contractor should supply the payment information at the time the DBE is
compensated for their work. Form to use is located at:
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx

The prime contractor should notify the KYTC Office of Civil Rights and Small Business
Development seven (7) days prior to DBE contractors commencing work on the project. The
contact is Melvin Bynes and the telephone number is (502) 564-3601.

Photocopied payments anhd completed form to be submitted to: Office of Civil Rights and Small
t
Business Development 6 Floor West 200 Mero Street Frankfort, KY 40622

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal
may be waived at the discretion of the Cabinet.

04/29/2015
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TRAINEES
In Compliance with the "TRAINING SPECIAL PROVISION" included in Part 111 of the Proposal, the Contractor will be required to
employ atraineg(s) for this contract.

PROJECT TRAFFIC COORDINATOR (PTC)
Be advised this project is asignificant project pursuant to section 112.03.12.

ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 Ibs/sy per inch of depth.

DGA BASE
Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 Ibs/sy per inch of depth.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 |bs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an
established Contract unit price of $1.00. The Department will calculate actual adjustment quantities after work is completed. |If
existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional
monies with a change order.

ASPHALT PAVEMENT RIDE QUALITY CATEGORY A
The Department will apply Pavement Rideability Requirements on this project in accordance with Section 410, Category A.

OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or
greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard
Specifications. The Department will require joint cores as described in Section 402.03.02 for surface mixtures only. The Department
will accept compaction of all other asphalt mixtures according to OPTION B.
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Contract ID: 151220

Special Note for Soil Nail Walls

Hopkins County
EB 9004, Soil Nail Retaining Wall
ltem No. 2-8633.00

DESCRIPTION

This work is for the design and construction of permanent “Soil Nail Walls". Use
an approved Soil Nail Wall Contractor that has the expertise and capability to
complete the work required by this Special Note. Only Contractors pre-qualified
by the Kentucky Department of Highways (the Department) and that meet any
specific requirements for this project may perform soil nail wall design and
construction for this project.

Subsurface data from the geotechnical exploration is included in the Contract
Plans. Rock cores (if applicable) are available for viewing at the Geotechnical
Branch in Frankfort, 502-564-2374. Contractors may view rock cores (if
applicable); call a minimum of two (2) days in advance to schedule a viewing. A
link to the Geotechnical Report can be provided under Project Related
Information for the letting if requested.

SCOPE OF WORK

The contract item "Soil Nail Wall" includes furnishing the design calculations and
construction plans, materials, labor, tools, equipment, and other incidental items
required for the design, construction, and testing of permanent soil nail walls as
described herein. See the contract plans for an overview of the soil nail wall(s).
Soil nail wall construction includes excavating in staged lifts; drilling soil nail
drillholes; providing, placing and grouting the encapsulated or epoxy coated nalil
bar tendons into the drillholes; placing drainage elements; placing shotcrete
reinforcement; applying shotcrete facing over the reinforcement; attaching
bearing plates and nuts; performing nail testing; and installing permanent facing.
Refer to Figure 2.1 in the FHWA Geotechnical Engineering Circular No. 7 "Soil
Nail Walls" for the components of a soil nail wall.

Soil nail wall construction requires excavation in staged lifts. Excavation in the
vicinity of the wall face requires special care and effort compared to
general earthwork excavation and close coordination between the
earthwork contractor and the Soil Nail Wall Contractor. The Prime
Contractor should take this into account during bidding and should consult the
Excavation Section of this Special Note and the Contract Plans for details.
Subject to the requirements in the Contract Plans and this Special Note, select
the method of excavation, drilling method and equipment, final drillhole
diameter(s), and grouting procedures to meet the performance requirements
specified herein.
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In design and construction of the wall, consider the potential risks involved due to
slope failure. Excavation stability, slope stability, wall alignment, and wall
stability are the Contractor's responsibilities from the beginning of work until final
acceptance. Damage to property (public or private) or to the wall itself during
construction is the responsibility of the Contractor. Analyze the soil nail wall
system in order to ensure that the wall system will function as intended.

The main body of this Special Note is general for permanent soil nail walls.
Refer to the Appendix or Appendices for any project specific requirements.
Contract Plans are defined as plans prepared by the Department and/or
authorized representative containing the Soil Nail Wall Profile and Layout, Soil
Nail Wall Details, Subsurface Data, etc., to be used by the Soil Nail Specialty
Contractor to design the soil nail wall. These plans are included in the Bid
Proposal.

Construction Plans are defined as plans prepared by or for the Soil Nail Wall
Contractor under the direction of the Wall Design Engineer and accepted by the
Engineer for construction of the soil nail wall.

REFERENCES

The documents below apply to this work. Unless noted otherwise, use the current
edition as of the letting date of this project.

3.1

3.2

3.3

3.4
3.5

3.6

3.7
3.8

4.0

Contract Plans and Plan Notes

The "Kentucky Standard Specifications for Road and Bridge Construction”,
Current Edition with supplements. This document may be referred to as
"Specifications” or "Standard Specifications" elsewhere in this Special Note.

The Department Manuals "Kentucky Methods", "List of Approved Materials”, and
"Field Sampling and Testing Practices".

American Society for Testing and Materials (ASTM) Standards, Current Edition.
American Association of State Highway and Transportation Officials (AASHTO)
Standards, Current Edition.

FHWA Publication FHWA-IF-03-017, " Geotechnical Engineering Circular No. 7:
Soil Nail Walls" (GEC No. 7), March 2003.

AASHTO LRFD Bridge Design Specifications, Current Edition, with all interims.
AISC Steel Construction Manual for the design of structural hardware applies if
the design is not covered in the AASHTO Standard Specifications for Highway
Bridges, Current Edition, with all interims.

EXPERIENCE REQUIREMENTS AND SUBMITTALS

Requirements for personnel experience and pre-construction submittals, including
submittal deadlines, are in this section. Do not begin construction on any soil nail
wall, other than stockpiling of wall materials, until the Engineer receives and accepts all
submittals required in this section. Additional submittals and records required during
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and after construction may be included in other sections of this Special Note. The use
of electronic submittals (preferably in .pdf format) will expedite the approval process.

4.1

4.2

4.3

Experience Requirements The Department considers a satisfactory record of
experience in soil nail wall design and construction important to successfully
complete this work. Use personnel meeting the requirements below on this
project and submit electronically in PDF format all information necessary to verify
that they meet the requirements. Submit this information no later than thirty
(30) calendar days after receiving Notice to Begin Work. As a minimum,
include the following for each project necessary to satisfy the requirements:

1. The names and current phone numbers of the owner’s representative(s)
who can verify that the Contractor meets the requirements.

The dates of construction.

The type (temporary/permanent) of structure.

The number of nalils.

The maximum wall design height.

The Department will review the experience requirements and respond to the
Contractor within twenty-one (21) calendar days. Review and acceptance by the
Engineer is for evidence of the required experience and does not in any way
relieve the Contractor of full responsibility for the successful and satisfactory
completion of the work.

GEIAEN

Contractor Experience Requirements The requirements for the Soil Nail Wall

Contractor are:

a. A minimum of five (5) years experience constructing temporary and/or
permanent soil nail retaining walls, with a minimum of three (3) projects
and at least 600 soil nails or 15,000 ft* of wall face completed in the past
five (5) years.

b. A minimum of three (3) soil nail retaining wall projects with permanent soil
nail retaining walls at least 15 ft high completed in the past five (5) years,
and at least 600 permanent soil nails or 15,000 ft* of wall face completed
in the past five (5) years.

Only drilled and grouted soil nails will satisfy these requirements. Some projects
may be used to satisfy more than one requirement.

Personnel Experience Requirements

4.3.1 Wall Design Engineer Experience Requirements

Use a Wall Design Engineer meeting the requirements below to assume full
responsibility for soil nail wall design on this project. One or more other
Engineers may assist with the design and plan preparation under the supervision
of the Wall Design Engineer, who may be an employee of the Soil Nail Wall
Contractor or a Consultant. However, manufacturers’ representatives may not
be used to satisfy these requirements. The requirements for the Wall Design
Engineer are:

Special Note for Soil Nail Walls Page 3 of 33 August 20, 2014
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a. Licensed Professional Engineer (Civil and/or Structural) in Kentucky.

b. A minimum of five (5) years design and/or_construction experience on
temporary and/or permanent soil nail retaining walls, with experience on a
minimum of three (3) projects and at least 600 soil nails or 15,000 ft* of
wall face, constructed in the past five (5) years.

Project Engineer Experience Requirements

Use an engineer meeting the requirements below to have overall technical

responsibility for soil nail wall construction on this project. It is not necessary for

the Project Engineer to be on site on a daily basis. Consultants or
manufacturers’ representatives may not be used to satisfy these requirements.

The requirements for the Project Engineer are:

a. Licensed Professional Engineer in the U.S.

b. A minimum of five (5) years design and/or _construction experience on
temporary and/or permanent soil nail retaining walls, with experience on a
minimum of three (3) projects and at least 600 soil nails or 15,000 ft* of
wall face, constructed in the past five (5) years.

C. An employee of the Soil Nail Wall Contractor.

The Project Engineer and the Wall Design Engineer may be the same person if

that person meets all the stated requirements.

On-Site Supervisor Experience Requirements

Use an on-site supervisor (project manager, superintendent, etc.) meeting the

requirements below to be responsible for the daily soil nail wall construction

activities on this project. Consultants or manufacturers’ representatives may not

be used to satisfy the requirements of this section. The requirements for the On-

Site Supervisor are:

a. A minimum of five (5) years construction experience on temporary and/or
permanent soil nail retaining walls, with experience on a minimum of three
(3) projects and at least 600 soil nails or 15,000 ft* of wall face,
constructed in the past five (5) years.

b. An employee of the Soil Nail Wall Contractor.

The On-Site Supervisor and the Project Engineer may be the same person if that
person meets all the stated requirements. The Department will consider allowing
a team of more than one supervisor to satisfy these requirements and perform
the associated functions, subject to certain conditions at the discretion of the
Engineer. The Department may consider related experience with other similar
types of specialty construction.

Shotcrete Nozzlemen and Finishers Experience Requirements

Use shotcrete nozzlemen and finishers meeting the requirements below:

a. Certification in accordance with the ACI 506.3R “Guide to Certification of
Shotcrete Nozzlemen” by an ACI recognized shotcrete testing lab and/or
recognized shotcreting consultant and covering the type of shotcrete to be
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used (plain wet-mix, plain dry-mix or steel fiber reinforced). Provide proof
of ACI certification.

b. Experience with similar shotcrete application on at least three (3) projects
constructed in the past five (5) years, with work totaling at least 5,000
square feet of area.

The Engineer may suspend work on the wall if the Contractor substitutes
unqualified and/or unapproved personnel or if the personnel are not performing
the required duties. If work is suspended due to substitution of unqualified and/or
unapproved personnel, the Contractor is fully liable for all costs resulting from the
suspension of work. No adjustment in contract time resulting from this
suspension of work will be allowed.

Design Calculations and Construction Plans For each wall, submit
electronically in PDF format for review Construction Plans and Design
Calculations prepared by or under the supervision of the Wall Design Engineer
and signed by the Wall Design Engineer. Submit in the same format revisions to
construction plans and design calculations each time corrections are required. In
the design calculations and construction plans, show explicit details sufficient to
allow an expeditious review of the proposed design and construction procedures.
Hard copies of the reviewed and accepted plans and calculations will required as
noted in Section 4.4.2. Submit this information no later than sixty (60)
calendar days after receiving Notice to Begin Work.

Submit any changes or deviations from the Construction Plans for additional
review and acceptance. No adjustments in contract time will be allowed due to
incomplete submittals. Revise the drawings when plan dimensions are revised
due to field conditions, evaluation of verification or proof test results, or for other
reasons. Provide revised design calculations signed by the Wall Design
Engineer for all design changes made during construction of the wall.

Design Calculations As a minimum, include the following items:

1. A written summary report that describes the overall soil nail wall design.

2. Applicable code requirements and design references.

3. Nail wall critical design cross sections geometry including soil/rock strata

and location, magnitude, and direction of the design slope or external
surcharge loads and piezometric levels.

4, Design criteria including, soil/rock shear strengths (friction angle and
cohesion), unit weights, and ground-grout pullout resistances and nail
drillhole diameter assumptions for each soil/rock strata.

5. Partial safety factors/strength factors (for Service Load Design) used in
the design on the pullout resistance, surcharges, soil/rock unit weights,
nail head strengths, and steel, shotcrete, and concrete materials.
Minimum required global stability soil factor of safety for SLD design.

6. Seismic design acceleration coefficient.
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Design calculation sheets with the project number, wall location,
designation, date of preparation, initials of designer and checker, and
page number at the top of each page. Provide an index page with the
design calculations.

Design notes including an explanation of any symbols and computer
programs used in the design.

Nail wall final design cross-sections geometry including soil/rock strata
and location, magnitude, and direction of slope or external surcharge
loads and piezometric levels with critical slip surface shown along with
minimum calculated Global stability soil factor of safety of SLD design and
required nail lengths and strengths (nail bar sizes and grades) for each
nail row.

Structural design calculations for wall facings and nail head/facing
connections including consideration of facing flexural and punching shear
strength, headed studs tensile strength, upper cantilever, minimum
reinforcement ratio, cover and splice requirements.

Any other necessary design calculations.

4.4.2 Construction Plans As a minimum, include the following items:

1.

A natural scale plan view of the wall identifying:

a. A reference baseline and north arrow.

b. The offset and offset from the construction centerline or baseline to
the face of the wall at its base at all changes in horizontal
alignment.

C. Beginning and end of wall stations and offsets.

d. Right-of-way and permanent or temporary construction easement

limits, location of all known active and abandoned existing utilities,
adjacent structures or other potential interferences. The centerline
of any drainage structure or drainage pipe behind, passing through
or passing under the wall.

e. Limits of longest nails.

Subsurface exploration locations shown on a plan view of the

proposed wall alignment with appropriate references base lines to

fix the locations of the explorations relative to the wall.

A natural scale elevation view of the wall identifying:

—

a. The elevation at the top of the wall, at all horizontal and vertical
break points, and at least every 25 ft. along the wall.

b. Elevations at the wall base and the top of leveling pads for casting
CIP facing (if applicable).

C. Beginning and end of wall stations and stations of alignment
breaks.

d. The distance along the face of the wall to all steps in the wall base.

e. Wall elevation view showing nail locations and elevations; vertical

and horizontal nail spacing; and the location of wall drainage
elements and permanent facing expansion/contraction joints (if
applicable) along the wall length.
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f. Existing and finish grade profiles both behind and in front of the
wall.
g. Elevation Datum

3. Design parameters, including ultimate and allowable nail pullout
resistance.

4, General notes for constructing the wall including construction sequencing
or other special construction requirements.

5. Horizontal and vertical curve data affecting the wall and wall control
points. Match lines or other details to relate wall station to centerline
stationing.

6. A summary of quantities of each wall showing estimated square feet of
wall face.

7. Nail wall typical section including staged excavation lifts, wall and

excavation face batter, nail spacing and inclination, nail bar sizes, and
corrosion protection details.

8. A typical detail of production and test nails defining the nail length,
minimum drillhole diameter, inclination, test nail bonded and unbonded
test lengths and Design Test Loads (DTL'’S).

9. A soil nail schedule including:

a. Soil nail numbers

b Soil nail design loads

C. Type, size, and number of bars
d. Total nail lengths

e Nail hole diameters

f Angle of nail inclination

g. Nail locations and spacing

10. Details, dimensions, and schedules for all nails, reinforcing steel, wire
mesh, bearing plates, headed studs, etc. and/or attachment devices for
shotcrete, cast-in-place or prefabricated facings.

11. Dimensions and schedules of all reinforcing steel including reinforcing bar
bending details.

12. Details and dimensions for wall appurtenances such as barriers, coping,
drainage gutters, fences, etc.

13. Details for constructing wall around drainage facilities.

14.  Detalls for terminating wall and adjacent slope construction.

15. Facing finishes, color and architectural treatment requirements (if
applicable) for permanent wall facing details.

The Department will complete the review within thirty (30) calendar days of each
submittal; the Department will not suspend charging working days for this review
period. Insufficient design and/or plan details, as judged by the Engineer, will be
cause for withholding acceptance. The Contractor is fully liable for all costs
resulting from acceptance being withheld; the Department will not suspend
charging working days as the result of not accepting the design, details, or plans.
Review and acceptance of the plans by the Engineer is for evidence of work to
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be performed and does not in any way relieve the Contractor of full responsibility
for the design and for successful and satisfactory completion of the work.

After the review is completed and the Engineer accepts the Design Calculations
and Construction Plans, furnish the Resident Engineer one full set of accepted
Final Construction Plans on mylar, 36 x 22 x 0.004 inch, which will produce clear
prints and microfilms, ten (10) full sets of accepted Final Construction Plans for
the Department's use, and four (4) sets of accepted Final Design Calculations.
Submit design calculations and construction plans, stamped and signed by the
Soil Nail Wall Design Engineer. Provide a set of the above information
electronically in PDF format

Construction and Materials Submittals Submit electronically in PDF format the
following. Submit this information no later than one hundred twenty (120)
calendar days after receiving Notice to Begin Work and sixty (60) calendar
days prior to beginning wall construction.

1. The proposed start date and proposed wall construction sequence and
schedule including:

a. Plan describing how surface water will be diverted, controlled and
disposed of.

b. Proposed methods and equipment for excavating the soil and/or

rock to the staged excavation lifts, including the proposed grade
elevations for each excavation lift.

C. Measures to ensure wall and slope stability during various stages of
wall construction and excavation where discontinuous rows of nails
will be installed (if applicable); information on space requirements
for installation equipment; temporary shoring plans (if applicable);
information on provisions for working in the proximity of
underground facilities or utilities (if applicable).

d. Proposed nail drilling and grouting methods and equipment
including drillhole diameter proposed to achieve the required pullout
resistance values and any variation of these along the wall
alignment.

2. Grout submittal including:

type of mixer;

water/cement ratio;

type of additives;

design grout pressure;

type of cement;

guantity of flyash;

mix design;

design strength of grout; and
mix verification testing;

~S@meooTw
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Certified mill test results for nail bars and couplers from each heat
specifying the ultimate strength, vyield strength, elongation and
composition.

Certificates of Compliance for the following materials, if used. Provide
certificates stating that the material or assemblies to be provided will fully
comply with the contract requirements:

Nail Centralizers

Nail Encapsulation

Bearing Plates

Nuts

Portland Cement

Documentation to support any other requirements in the Materials
Section of this Special Note.

Shotcrete and Drainage submittals including:

oo oo

a. Proposed methods of shotcrete placement and of controlling and
maintaining facing alignment and location and shotcrete thickness.
b. Shotcrete mix design performed by a certified ACI Level Il or

KRMCA Level Il technician including:

e Type of Portland cement.

e Aggregate source and gradation.

e Proportions of mix by weight and water-cement ratio.

e Proposed admixtures, manufacturer, dosage, technical
literature.

e |If prepackaged shotcrete is used, previous strength test results
for the same shotcrete mix from the same manufacturer
completed within one year of the start of shotcreting may be
submitted for initial verification of the required compressive
strengths at start of production work.

C. Certificates of Compliance, manufacturers' engineering data and
installation instructions for the PVC drain piping, drainage
geotextile, geocomposite drain strip, drain grate and accessories.

Proposed nail testing methods and equipment setup including:

a. Details of the jacking frame and appurtenant bracing.

b. Details showing methods of isolating test nails during shotcrete
application (i.e., methods to prevent bonding of the soil nail bar and
the shotcrete facing during testing).

C. Details showing methods of providing the temporary unbonded
length and of grouting the temporary unbonded length of test nails
after completion of testing.

d. Specific test nail locations including stations and elevations.

Equipment list.

Identification number and certified calibration records for each test

jack and pressure gauge (calibrated as a unit no more than 12

months prior to use) and load cell to be used.

0}
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Instrumentation submittals, if required.

Any other documentation required to verify that proposed construction
procedures and materials fully comply with all requirements in the contract
documents.

© N

The Department will complete the review within thirty (30) calendar days after
accepting the Design Calculations and Construction plans or within thirty (30)
calendar days after receiving each submittal, the Department will not suspend
charging working days for this review period. Unacceptable methods or
documentation, as judged by the Engineer, will be cause for withholding
acceptance. The Contractor is fully liable for all costs resulting from acceptance
being withheld; the Department will not suspend charging working days as the
result of not accepting the design, details, or plans. Review and acceptance by
the Engineer is for evidence of work to be performed and does not in any way
relieve the Contractor of full responsibility for the successful and satisfactory
completion of the work.

Soil Nail Wall Pre-Construction Meeting A Pre-Construction Meeting to

discuss solil nail wall construction will be required. This meeting will be held after

all soil nail submittals in Sections 4.1, 4.2, 4.3, and 4.4 have been received,

reviewed, and accepted by the Department, after the submittals in Section 4.5

have been received by the Department, and at least ten (10) working days prior

to the beginning of soil nail construction. The purpose of the meeting is to
discuss construction procedures, personnel, and equipment to be used. The
following will be expected to attend:

e Representing the Contractor and Subcontractors - Prime Contractor
Representative, Soil Nail Wall Design Engineer, Soil Nail Wall Project
Engineer, and Soil Nail Wall On-Site Supervisor. Also, representatives of the
Excavation Contractor, Shotcreting Contractor, and Surveyor, if different than
the Prime or Soil Nail Wall Contractor.

e Representing the Quality Control Team - QCP Manager and Lead Inspector.

e Representing the Department - Section Engineer, Central Office Construction
Engineer, Geotechnical Branch Representative and others as deemed
appropriate by the Section Engineer.

If the Contractor's key personnel change or if the Contractor proposes a
significant revision to soil nail construction procedures, additional Soil Nail Pre-
Construction meetings may be required at the discretion of the Engineer.

DESIGN

Design the soil nail wall using the Allowable Stress Design (ASD) method, also known
as Service Load Design (SLD). Primary design references include but are not limited
to: FHWA Publication FHWA-IF-03-017, "Geotechnical Engineering Circular No.7, Soil
Nail Walls”, March 2003; AASHTO Standard Specifications for Highway Bridges,

Special Note for Soil Nail Walls Page 10 of 33 August 20, 2014

Page 27 of 248



HOPKINS COUNTY

NHPP 0411 (022)

Current Edition, with all interims. Use required partial safety factors, allowable strength
factors, and minimum global stability soil factors of safety in accordance with the FHWA
GEC No. 7, unless specified otherwise; critical structure requirements apply. Perform
structural design of any individual wall elements not covered in FHWA GEC No. 7 by
the Service Load Design methods in conformance with appropriate articles of the
AASHTO Specifications. Estimated soil/rock design shear strength parameters, slope
and external surcharge loads, type of wall facing and facing architectural requirements,
soil nail corrosion protection requirements, known utility locations, easements, and right-
of-ways will be as shown in the Contract Plans or specified elsewhere in this Special
Note.

Refer to the Contract Plans for additional information to be used for the design of the
soil nail wall, including: Wall Plan and Elevation Views, Soil Nail Wall Details, and
Subsurface Data.

5.1 Soil Nail Capacity Determine the allowable pullout resistance necessary to
develop the required design loads using theoretical and empirical methods, and
based on evaluation of the subsurface data in the Contract Plans and/or
inspection of the site. Verify the desired soil nail capacities in accordance with
the Soil Nail Testing and Acceptance Section of this Special Note.
5.2  Soil Nail Geometry
e Unless specified in the Contract Plans or elsewhere in this Special Note,
provide a minimum soil nail length of 10 ft.

e Provide a minimum nail hole diameter of 6 inches.

e Provide a nail inclination of at least 10° but no more than 20° unless
otherwise specified in the Contract Plans or elsewhere in the Special Note.

e Do not extend the nails beyond the right-of-way or easement limits shown in
the Contract Plans.

5.3  Corrosion Protection Provide design and details for Class | Protection in
accordance with FHWA GEC No. 7 (Sections C.3 and C.4), except that the
required thickness of bar-coating epoxy is 7-12 mils rather than 16 mils.

5.4  Structural Hardware Design structural hardware in accordance with the
current edition of the AISC Steel Construction Manual and the current edition of
the AASHTO Standard Specifications for Highway Bridges with interims. Where
these conflict, AASHTO Specifications with interims govern.

5.5  Temporary Shotcrete and Wall Drainage Design a temporary shotcrete
and permanent wall drainage system as shown in the Contract Plans and/or
specified elsewhere in this Special Note. The Wall Design Engineer is
responsible for providing all necessary details required to successfully construct
the temporary shotcrete facing and wall drainage system (including weep drains
and/or toe drains as applicable) to satisfy the design intent of the wall. Comply
with AASHTO Specifications or the FHWA GEC No. 7 for any specific items that
may not be addressed herein or elsewhere in the Contract Documents.

5.6 Wall Alignment Ensure that the wall is compatible with the horizontal and
vertical alignment indicated in the Contract Plans. Survey control is the front face
of the wall.
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Permanent Concrete Facing When permanent concrete facing is required,
provide cast-in-place concrete facing unless otherwise specified in the plans.
Refer to the plans for detail concerning formliners or other architectural
treatments that may be required. Design concrete facing for full loads at final
condition (in-place facing and complete construction). Provide a minimum facing
thickness according to the following:

Cast-in-Place Concrete with 1 Mat of Reinforcement 10 inches
Cast-in-Place Concrete with 2 Mats of Reinforcement 12 inches

The minimum concrete cover over reinforcement is 3 inches against temporary
shotcrete and 2 inches on the front face. Provide joints and joint materials as
shown in the Contract Plans.

Protrusions beyond the face of the wall are not allowed. Completely fill any voids
between the permanent facing and the construction facing with grout.

Include details for formwork connections to the shotcrete facing and/or nails (if
applicable), proposed concrete placement method and placement rates, and
accompanying structural calculations verifying the structural adequacy of the
formwork, connections, and shotcrete facing and/or nails to support the loading
induced by the fluid CIP concrete. When anchors embedded into the shotcrete
facing will be used to support the 1-sided CIP face form, include calculations
illustrating the anchor design load (calculated as the design concrete fluid
pressure times the anchor tributary area).

Surface Drainage Coordinate design of surface drainage above the walls with
the wall design.

MATERIALS

Provide materials conforming to the requirements below when the materials are
required by the Contract Plans, this Special Note, the Construction Plans, or elsewhere
in the Contract Documents.

6.1
6.1.1

Soil Nails

Solid Bar Nails AASHTO M31/ASTM A615, Grade 60 or 75, ASTM A722 for
Grade 150. Deformed bar, continuous without splices or welds, new, straight,
undamaged, and encapsulated. Threaded a minimum of 6 inches on the wall
anchorage end to allow proper attachment of bearing plate and nut. Threading
may be continuous spiral deformed ribbing provided by the bar deformations
(e.g. continuous threadbars) or may be cut into a reinforcing bar. If threads are
cut into a reinforcing bar, provide the effective area used for design, at no
additional cost. Use mechanical splicers only for nails greater than 40 ft. in
length.
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Bar Couplers Bar couplers that develop the full ultimate tensile strength of
the bar as certified by the manufacturer.
Fusion Bonded Epoxy Coating ASTM A 775, 7-12 mil thickness

electrostatically applied. Bend test requirements are waived. Coating at the wall
anchorage end of epoxy-coated bars may be omitted over the length provided for
threading the nut against the bearing plate.

Encapsulation Minimum 40 mils thick corrugated HDPE tube conforming to
AASHTO M252 or corrugated PVC tube conforming to ASTM D1784, Class
13464-B.

Soil Nail Appurtenances

Centralizers Manufactured from Schedule 40 PVC pipe or tube, steel or
other material not detrimental to the nail steel (do not use wood); securely
attached to the nail bar; sized to position the nail bar within 1 inch of the center of
the drillhole; sized to allow tremie pipe insertion to the bottom of the drillhole; and
sized to allow grout to freely flow up the drillhole.

Nail Grout Provide Type | or lll Portland Cement conforming to ASTM C
150 and Section 801 of the Standard Specifications. Provide fresh cement that
does not contain any lumps or other indication of hydration or “pack set.” Provide
water in the grout that is potable, clean and free of injurious substances, and
meets the requirements of Section 803 of the Standard Specifications, except
that the chloride content of the water does not exceed 100 ppm.

Provide grout consisting of a pumpable neat mixture of cement and water and is
stable (bleed less than 2 percent), fluid, with a minimum 28-day compressive
strength of 2000 psi and 1000 psi at 3 days, measured in accordance with ASTM
C 109. No later than thirty days prior to beginning grouting operations, submit to
the Engineer results of tests performed by an approved laboratory which
demonstrate that the proposed grout mixture meets the requirements of this note.
Include a graph with this information relating compressive strength of the grout to
age covering a range of ages from 24 hours to 28 days.

Add water to the mixer first followed by cement and the admixtures. Mix the
grout in mechanical mixing equipment of a type capable of continuous mixing
which produce a grout free of lumps and undispersed cement. Auger mixing of
the grout is not permitted. Retempering to the grout is not permitted.
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Required Grout Physical Properties

Test
Value

Test

Property Method

Water-Cement Ratio Max. 0.45

28 Day Compressive Strength

(Average of 3 cubes) Min. 2000 psi

ASTM C109

3 Day Compressive Strength

(Average of 3 cubes) Min. 1000 psi

ASTM C109

0.5% min

206 max ASTM C1090

Expansion

6.2.3 Admixtures Section 802 of the Standard Specifications. Admixtures
which control bleed, improve flowability, reduce water content and use retard set
in the grout, subject to review and acceptance by the Engineer. Accelerators are
not permitted. Expansive admixtures may only be used in grout used for filling
sealed encapsulations. Use admixtures compatible with the grout and mixed in
accordance with the manufacturer’s recommendations.

6.2.4 FEilm Protection Polyethylene film per AASHTO M171.

6.3
6.3.1
6.3.2

Bearing Plates, Nuts, and Welded Stud Shear Connectors

Bearing Plates ASTM A36

Nuts AASHTO M291, Class B, hexagonal, fitted with beveled washer or
spherical seat to provide uniform bearing.

Shear Connectors AASHTO Construction Specifications, Section 11.3.3.1

6.3.3

6.4 Temporary Shotcrete and Wall Drainage Materials

Deliver, store and handle materials to prevent contamination, segregation, corrosion or
damage. Store liquid admixtures to prevent evaporation and freezing.

Provide drainage geotextile and geocomposite drain strips in rolls wrapped with a
protective covering and stored in a manner which protects the fabric from mud, dirt,
dust, debris, and shotcrete rebound. Do not remove protective wrapping until
immediately before the geotextile or drain strip is installed. Avoid extended exposure to
ultra-violet light. Label each roll of geotextile or drain strip in the shipment to identify the
production run.
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Cement Section 801, Type I, II, lll or IV
Fine Aggregate Section 804, Concrete Sand
Coarse Aggregate Section 805, No. 11

Water Section 803

Chemical Admixtures:

Accelerator

Section 802, Fluid type, applied at nozzle

Water-reducer and | Section 802
Superplastisizer
Retarders Section 802
Mineral Admixtures:
Fly Ash Section 844, Cement replacement up to 35% by weight
of cement
Silica Fume Section 844, 90% minimum silicon dioxide solids

content, not to exceed 12% by weight of cement

Welded Steel Wire Fabric

Section 811/AASHTO M55

Reinforcing Bars for
Shotcrete Facing

Section 811, Grade 60, deformed

Bearing Plates

ASTM A36

Nuts

AASHTO M291, Class B, hexagonal, fitted with beveled
washer or spherical seat to provide uniform bearing

Prepackaged Shotcrete

ASTM C928

Toe Drain Geotextile

Section 843, Type Il

Drainage Aggregate

Section 805.08, with no more than 2% passing the No.
200 sieve

Geocomposite Drain Strip

Amerdrain 500 or approved equal

Film Protection

Polyethylene films per AASHTO M-171

PVC Connector and Drain

Pipes:
Pipe ASTM 1785 Schedule 40 PVC, solid and perforated wall,
cell classification 12454-B or 12354-C, wall thickness
SDR 35, with solvent weld or elastomeric gasket joints
Fittings ASTM D3034, cell classification 12454-B or 12454-C,

wall thickness SDR35, with solvent weld or elastomeric
gasket joints

Solvent Cement

ASTM D2564

Primer

ASTM F656

Section References are in the Kentucky Standard Specifications, Current Edition

6.4.1 Shotcrete Mix Design

Special Note for Soil Nail Walls
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Use shotcrete complying with the requirements of ACI
506.2, "Specifications for Materials, Proportioning and Application of Shotcrete”,
except as otherwise specified. The Contractor must receive notification from the
Engineer that the proposed mix design and method of placement are acceptable
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6.4.1.1 Proportioning and Use of Admixtures  Proportion the shotcrete to
be pumpable with the concrete pump furnished for the work, with a cementing
materials content of at least 650 Ib/cy and water/cement ratio not greater than
0.50. Do not use admixtures unless approved by the Engineer. Thoroughly mix
admixtures into the shotcrete at the rate specified by the manufacturer. Use only
accelerators compatible with the cement used, non-corrosive to steel, and not
promoting other detrimental effects such as cracking or excessive shrinkage.
The maximum allowable chloride ion content of all ingredients is 0.10% when
tested to AASHTO T260.

6.4.1.2 Air Entrainment Air entrainment is not required for
temporary shotcrete construction facings.

6.4.1.3 Strength Requirements Provide  shotcrete with a
compressive strength of 2000 psi in 3 days and 4000 psi in 28 days. The
average compressive strength of each set of three test cores extracted from test
panels or wall face must equal or exceed 85 percent of the specified
compressive strength, with no individual core less than 75 percent of the
specified compressive strength, in accordance with ACI 506.2.

6.4.1.4 Mixing and Batching Batch aggregate and cement by
weight or by volume in accordance with the requirements of ASTM C94 or
AASHTO M241/ASTM C685. Use mixing equipment that thoroughly blends the
materials in sufficient quantity to maintain placing continuity. Produce ready mix
shotcrete complying with AASHTO M157. Batch, deliver, and place shotcrete
within 90 minutes of mixing. The use of retarding admixtures may extend
application time beyond 90 minutes if approved by the Engineer.

Premixed and packaged shotcrete mix may be provided for on-site mixing. Use
packages containing materials conforming to the Materials Section. Placing time
limit after mixing is per the manufacturers’ recommendations.

Field Quality Control Production test panels or test cores from the
wall facing are required. Perform shotcreting and coring of test panels using
qgualified personnel in the presence of the Engineer. Provide equipment,
materials, and personnel as necessary to obtain shotcrete cores for testing
including construction of test panel boxes, field curing requirements and coring..
Shotcrete final acceptance will be based on the 28-day strength.

Begin shotcrete production work only upon initial approval of the design mix and
nozzlemen and continue if the specified strengths are obtained. The shotcrete
work by a crew will be suspended if the test results for their work do not satisfy
the strength requirements. Change all or some of the following: the mix, the
crew, the equipment, or the procedures. Before resuming work, the crew must
shoot additional test panels and demonstrate that the shotcrete in the panels
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satisfies the specified strength requirements. Provide all work required to obtain
satisfactory strength tests at no additional cost to the Department.

6.4.2.1 Production Test Panels Furnish at least one production test
panel or, in lieu of production test panels, six 3 inch diameter cores taken from
the shotcrete facing, during the first production application of shotcrete and
henceforth for every 5000 ft* of shotcrete placed. Construct the production test
panels simultaneously with the shotcrete facing installation at times designated
by the Engineer. Make production test panels with minimum dimensions of
18x18inches square and at least 4 inches thick.

6.4.2.2 Test Panel Curing, Test Specimen Extraction and Testing

Immediately after shooting, field moist cure the test panels by covering and
tightly wrapping with a sheet of material meeting the requirements of ASTM C171
until they are delivered to the testing lab or test specimens are extracted. Do not
immerse the test panels in water. Do not further disturb test panels for the first 24
hours after shooting. Provide at least six 3 inch diameter core samples cut from
each preconstruction test panel and production test panel. Contractor has the
option of extracting test specimens from test panels in the field or transporting to
another location for extraction. Keep panels in their forms when transported. Do
not take cores from the outer 6 inches of test panels measured in from the top
outside edges of the panel form. Trim the ends of the cores to provide test
cylinders at least 3 inches long. If the Contractor chooses to take cores from the
wall face in lieu of making production test panels, the Engineer will designate
locations. Clearly mark the cores and container to identify the core locations and
whether they are for preconstruction or production testing. If for production
testing, mark the section of the wall represented by the cores on the cores and
container. Immediately wrap cores in wet burlap or material meeting
requirements of ASTM C171 and seal in a plastic bag. Deliver cores to the
testing lab within 48 hours of shooting the panels. The remainder of the panels
will become the property of the Contractor. Upon delivery to the testing lab,
place the samples in the moist room until the time of test. When the test length of
a core is less than twice the diameter, apply the correction factors given in
AASHTO T24/ASTM C42 to obtain the compressive strength of individual cores.
Test three cores will be tested at 3 days and three cores at 28 days in
accordance with AASHTO T24/ASTM C42.

Fill core holes in the wall by dry-packing with non-shrink patching mortar after the
holes are cleaned and dampened. Do not fill core holes with shotcrete.

Permanent Concrete Facing

Cast-in-Place Concrete Conform to the Standard Specifications for
Class A concrete.
Precast Concrete Panels Conform to the Standard Specifications for

Class D or Class D Modified concrete. Obtain panels from an approved Precast
Concrete Producer on the KYTC List of Approved Materials.
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Reinforcing Steel Conform to the Standard Specifications. Epoxy coating is
not required.

Materials Handling and Storage  Comply with the Standard Specifications and
the items below:

1. Do not move or transport encapsulated nails until the encapsulation grout
has reached sufficient strength to resist damage during handling.

2. Handle encapsulated nails in a manner that will prevent large deflections,
distortions or damage.

3. Repair encapsulated nails that are damaged or defective in accordance

with the manufacturer's recommendations or remove them from the site.

MATERIALS TESTING AND ACCEPTANCE

Materials Sampling and Testing will be in accordance with Section 106 of the
Standard Specifications, the Department’'s current "Kentucky Methods", the
current "Manual of Field Sampling and Testing Practices”, and other referenced
documents.

Use only materials accepted by the Department before use. The Engineer may
suspend work on the wall if the Contractor does not have acceptance of
materials to be used and there is no other work on the wall that may be done. If
work is suspended due to lack of material acceptance, the Contractor is fully
liable for additional cost from the suspension of work. No additional contract time
resulting from the suspension of work will be allowed.

CONSTRUCTION

Construct the wall(s) according to the Contract Plans, Construction Plans, the Standard
Specifications, and the requirements below. In all cases, provide materials conforming
to the Materials Section of this Special Note.

8.1

Excavation Coordinate the work and the excavation so the soil nail wall is
safely constructed. Perform the wall construction and excavation sequence in
accordance with the Construction Plans. Proceed with excavation in stages
exposing the minimum amount of soil or rock face that will allow the practical and
expeditious application of the shotcrete and the installation of soil nails while
assuring stability of the excavated face and minimizing ground movements.
Excavate a neatline face to facilitate application of temporary shotcrete and limit
excavation in front of walls to 2 ft. below any soil nail until that nail has been
completed and tested (if applicable). Leave temporary excavation lifts open no
more than 24 hours without the temporary shotcrete facing or nails installed.
After temporary shotcrete has been applied, excavate the next lift only after the
shotcrete strength reaches 2000 psi .
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Drilling Drill holes for soil nails at the locations shown in the Construction
Plans. Use drilling methods and soil nail lengths necessary to develop adequate
load capacity to satisfy testing acceptance criteria for the design load required,
but not less than the lengths and diameters shown on the Construction Plans. It
iIs the Contractor’'s responsibility to choose drilling methods that will maintain
open drill holes and that do not promote mining or loosening of the soil at the
perimeter of the drill hole or fracture soil with weak stratification planes by use of
high flush volumes and pressures. At the ground surface, locate the drill hole
within 6 inches of the location shown on the Construction Plans. At the point of
entry, angle the nail within plus or minus 3° of that shown on the Construction
Plans. Do not extend the nails beyond the right-of-way or easement limits shown
in the Contract Plans provided in the contract documents.

Nail Installation Place centralizers as shown in the Construction Plans as
necessary for corrosion protection.
Grouting Provide grouting equipment capable of continuous mixing and

producing a grout free of lumps. Place nails in each drilled hole either prior to
grouting or within 15 minutes of the grout injection. Grout until the hole is
completely filled with grout and clean grout is seen to run from the top of the hole.
Accomplish mortar packing and secondary grouting to the wall face as soon as
practical after nail installation. Provide secondary grouting to the small ungrouted
zone at the face and place a bearing plate over the bar and dry pack with cement
or a cement mortar to provide even bearing against the shotcrete face.

Test grout according to AASHTO T106/ASTM C109 at a frequency of no less
than one test every 50 CY of grout placed. Provide grout cube test results to the
Engineer within 24 hours of testing.

Temporary Shotcrete and Wall Drainage Shotcrete  facing and  wall
drainage work consists of furnishing all materials and labor required for placing
and securing geocomposite drainage material, connection pipes, weepholes and
horizontal drains (if required), drainage gutter, reinforcing steel and shotcrete for
the temporary shotcrete construction facing and nail head bearing plates and
nuts for the soil nail walls. The Work includes any preparatory trimming and
cleaning of soil/rock surfaces and shotcrete cold joints to receive new shotcrete.

Use shotcrete complying with the requirements of ACI 506.2, "Specifications for
Materials, Proportioning and Application of Shotcrete”, except as otherwise
specified. Shotcreting consists applying of one or more layers of concrete
conveyed through a hose pneumatically projected at a high velocity against a
prepared surface.

Produce shotcrete by either a wet-mix or dry-mix process. The wet-mix process
consists of thoroughly mixing all the ingredients except accelerating admixtures,
but including the mixing water, introducing the mixture into the delivery
equipment and delivering it, by positive displacement, to the nozzle. Air jet the
wet-mix shotcrete from the nozzle at high velocity onto the surface. The dry-mix
process consists of shotcrete without mixing water that is conveyed through the
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hose pneumatically with the mixing water introduced at the nozzle. For additional
descriptive information, refer to the American Concrete Institute ACI 506R "Guide
to Shotcrete."

All temporary shotcrete and wall drainage construction is incidental to the
Contract Unit Bid Price for “Soil Nail Wall” per “Square Foot”.

Wall Drainage Network Install and secure all elements of the wall
drainage network as shown in the Construction Plans, specified herein, or as
required to suit the site conditions. Install geocomposite drain strips and PVC
connection pipes as shown on the Construction Plans. Install all elements of the
drainage network prior to shotcreting. Capture unanticipated subsurface
drainage features exposed in the excavation cut face independently of the wall
drainage network and mitigate prior to shotcrete application.

Geocomposite Drain Strips Install geocomposite drain  strips
centered between offset nail columns as shown in the Construction Plans. The
maximum horizontal spacing between drain strips is 5 feet. Use drain strips at
least 12 inches wide and place the geotextile side against the ground. Secure
the strips to the excavation face and prevent shotcrete from contaminating the
ground side of the geotextile. Install vertically continuous drain strips. Make
splices with a 12 inch minimum overlap such that the flow of water is not
impeded. Repair damage to the geocomposite drain strip, which may interrupt
the flow of water.

Toe Drains If required, install toe drains at the bottom of each wall. Wrap the
drainage geotextile around the toe drain aggregate and pipe and conform to the
dimensions of the trench. Conform to Section 214 of the Standard Specifiations
for Geotextile Construction. Overlap the drainage geotextile on top of the
drainage aggregate as shown in the Construction Plans. Replace or repair
damaged or defective drainage geotextile.

Connection Pipes and Weepholes Install connection pipes as shown in the
Construction Plans. Connection pipes are lengths of solid PVC pipe installed to
direct water from the geocomposite drain strips to the exposed face of the wall.
Connect the connection pipes to the drain strips using either prefabricated drain
grates as shown in the Construction Plans or using the alternate connection
method described below. Install the drain grate per the manufacturer's
recommendations. Seal the joint between the drain grate and the drain strip and
the discharge end of the connector pipe to prevent shotcrete intrusion.

The alternative acceptable method for connection of the connector pipe to the
drain strip involves cutting a hole slightly larger than the diameter of the pipe into
the strip plastic core but not through the geotextile. Wrap both ends of the
connection pipe in geotextile in a manner that prevents migration of fines through
the pipe. Tape or seal the inlet end of the pipe where it penetrates the drain strip
and the discharge end of the connector pipe in a manner that prevents
penetration of shotcrete into the drain strip or pipe. To assure passage of
groundwater from the drain strip into the connector pipe, slot the inlet end of the
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connector pipe at every 45 degrees around the perimeter of the pipe to a depth of
Ya inch.

Provide weepholes, if required, through the construction facing to drain water
from behind the facing. Install as shown in the Construction Plans. Use PVC
pipe to form the weephole through the shotcrete. Cover the end of the pipe
contacting the soil with a drainage geotextile. Prevent shotcrete intrusion into the
discharge end of the pipe.

Temporary Shotcrete Construction Facing

Shotcrete Alignment and Thickness Control Ensure that the minimum
thickness of shotcrete that shown in the Construction Plans, using shooting
wires, thickness control pins, or other devices acceptable to the Engineer. Install
thickness control devices normal to the surface such that they protrude the
required shotcrete thickness outside the surface. Ensure that the front face of the
shotcrete does not extend beyond the limits shown in the Construction Plans.
Surface Preparation Clean the face of the excavation and other surfaces to
be shotcreted of loose materials, mud, rebound, overspray or other foreign
matter that could prevent or reduce shotcrete bond. Protect adjacent surfaces
from overspray during shooting. Avoid loosening, cracking, or shattering the
ground during excavation and cleaning. Remove any surface material that is so
loosened or damaged, to a sufficient depth to provide a base that is suitable to
receive the shotcrete. Remove material that loosens as the shotcrete is applied.
The cost of additional shotcrete is incidental to the work. Divert water flow and
remove standing water so that shotcrete placement will not be detrimentally
affected by standing water. Do not place shotcrete on frozen surfaces.

Delivery and Application Maintain a clean, dry, oil-free supply of
compressed air sufficient for maintaining adequate nozzle velocity at all times.
Use equipment capable of delivering the premixed material accurately, uniformly,
and continuously through the delivery hose. Control shotcrete application
thickness, nozzle technique, air pressure, and rate of shotcrete placement to
prevent sagging or sloughing of freshly-applied shotcrete.

Apply the shotcrete from the lower part of the area upward to prevent
accumulation of rebound. Orient nozzle at a distance and approximately
perpendicular to the working face so that rebound will be minimal and
compaction will be maximized. Pay special attention to encapsulating
reinforcement. Do not work rebound back into the construction. Where shotcrete
is used to complete the top ungrouted zone of the nail drill hole near the face,
position the nozzle into the mouth of the drillhole to completely fill the void.

A clearly defined pattern of continuous horizontal or vertical ridges or
depressions at the reinforcing elements after they are covered with shotcrete will
be considered an indication of insufficient reinforcement cover or poor nozzle
techniques. In this case immediately suspend the application of shotcrete and
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implement corrective measures before resuming the shotcrete operations.
Correct the shotcreting procedure by adjusting the nozzle distance and
orientation, by insuring adequate cover over the reinforcement, by adjusting the
water content of the shotcrete mix or other means. Adjustment in water content
of wet-mix will require requalifying the shotcrete mix.

Defective Shotcrete Repair shotcrete surface defects as soon as
possible after placement. Remove and replace shotcrete that exhibits
segregation, honeycombing, lamination, voids, or sand pockets. In-place
shotcrete not meeting the specified strength requirement will be subject to
remediation. Possible remediation options include placement of additional
shotcrete thickness or removal and replacement, at no additional cost to the
Department.

Construction Joints Taper construction joints uniformly toward the
excavation face over a minimum distance equal to the thickness of the shotcrete
layer. Provide a minimum reinforcement overlap at reinforcement splice joints as
shown in the Construction Plans. Clean and wet the surface of a joint before
adjacent shotcrete is applied. Where shotcrete is used to complete the top
ungrouted zone of the nail drill hole near the face, to the maximum extent
practical, clean and dampen the upper grout surface to receive shotcrete, similar
to a construction joint.

Finish Use either an undisturbed gun finish as applied from the nozzle or a
rough screeded finish. Remove shotcrete extending into the CIP finish face
section beyond the tolerances specified herein.

Attachment of Nail Head Bearing Plate and Nut Attach a bearing
plate and nut to each nail head as shown on the Construction Plans. While the
shotcrete is still plastic and before its initial set, uniformly seat the plate on the
shotcrete by hand wrench tightening the nut. Where uniform contact between
the plate and the shotcrete cannot be provided, set the plate in a bed of grout.
After grout has set for 24 hours, tighten the nut using a hand wrench. Ensure
bearing plates with headed studs are in intimate contact with the construction
facing and the studs are located within the tolerances shown in the Construction
Plans or specified herein.

Weather Limitations Protect the shotcrete if it must be placed when the
ambient temperature is below 32°F and falling or when it is likely to be subjected
to freezing temperatures before gaining sufficient strength. Maintain cold
weather protection until the in-place compressive strength of the shotcrete is
greater than 700 psi. Cold weather protection includes blankets, heating under
tents, or other means acceptable to the Engineer. Deposit the shotcrete mix at a
temperature of not less than 50°F or more than 95°F.

Suspend shotcrete application during high winds and heavy rains unless suitable
protective covers, enclosures or wind breaks are installed. Remove and replace
newly placed shotcrete exposed to rain that washes out cement or otherwise
makes the shotcrete unacceptable. Provide a polyethylene film or equivalent to
protect the work from exposure to adverse weather.
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8.7.9 Curing Curing is not required for temporary construction facings to be

covered by a CIP facing or whose service life is less than 36 months.

8.7.10 Construction Facing Tolerances

Construction Tolerances for
Temporary Shotcrete Construction Facing

Horizontal Location of Wire Mesh; Rebar; Headed Studs on | +/- 0.6 inch
Bearing Plates, from Plan location
Headed studs location on bearing plate, from plan location 0.25 inch

Spacing between reinforcing bars, from plan dimension 1linch
Reinforcing lap, from specified dimension linch
Thickness of shotcrete 0.4 inch

Nail head bearing plate, deviation from parallel to wall face 10 degrees

8.7.11 Safety Requirements Equip nozzlemen and helpers with gloves, eye

8.8

8.9

protection, and adequate protective clothing during the application of shotcrete.
The Contractor is responsible for meeting all federal, state and local safety code
requirements.

Backfilling Behind Wall Facing Upper Cantilever If possible, compact
backfill within 3 ft. behind the wall facing upper cantilever using light mechanical
tampers.

CIP Concrete Form or PC Panel Connection to Shotcrete Facing

When mechanical, grouted, or epoxied anchors embedded into the shotcrete
facing are used to support a one-sided CIP face form or PC Panel, perform
pullout testing of the embedded anchors in accordance with ASTM C900 and as
modified herein. Perform pullout testing of installed anchors prior to attachment
of the face form. Select test anchor locations to be representative of the full wall
surface area to be covered.

For facing areas up to 5000 ft%, perform a minimum of three flexure/shear pullout
tests with the anchor located approximately mid-span between two adjacent nalil
heads and with the nail heads or other reaction points located approximately
one-half the nail spacing from the anchor. For facing areas in excess of 5000 ft*,
perform one additional flexure/shear pullout test for each additional 2500 ft* of
face area. Test these anchors to 1.5 times their required design load (calculated
as the design concrete fluid pressure times the anchor tributary area).

Perform local punching shear pullout testing on 2 percent of the installed
anchors. Place the load reaction support no closer to the edge of the anchor
than the embedment depth of the anchor into the construction facing. Test these
anchors to 2.0 times their required design load.

Modify the anchor and/or face form support system if the tested anchors do not
meet the above test acceptance criteria. Modified anchor installation will require
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re-testing in accordance with the above testing criteria. Cost of anchor pullout
testing is incidental to the work.

Wall Alignment and Permanent Facing Ensure that the wall is compatible
with the horizontal and vertical alignment indicated in the Contract Plans. Survey
control is the front face of the wall. Construct the exposed face of the wall to be
straight and smooth with no discontinuities. Protrusions beyond the face of the
walls are not allowed. Completely fill any voids between the temporary and
permanent facing with shotcrete or grout. Provide architectural treatment for
concrete facing if shown in the Contract Plans.

Site Drainage Control Provide positive control and discharge of all surface
water that will affect construction of the soil nail retaining wall. Maintain all pipes
or conduits used to control surface water during construction. Repair damage
caused by surface water at no additional cost. Upon substantial completion of the
wall, remove surface water control pipes or conduits from the site. Alternatively,
with the approval of the Engineer, pipes or conduits that are left in place, may be
fully grouted and abandoned or left in a way that protects the structure and all
adjacent facilities from migration of fines through the pipe or conduit and potential
ground loss.

If water is used in the drilling operation, dispose of the water in such a manner
that erosion in the vicinity of the wall is minimized. The Contractor is cautioned
against the indiscriminate use of water that could create unstable slopes above
and/or below the wall. Immediately repair any damage to the site by water or
erosion at no cost to the Department.

SOIL NAIL TESTING AND ACCEPTANCE REQUIREMENTS

General Perform both verification and proof testing on designated test nails
and record required nail test data. Perform nail testing after the nail grout and
shotcrete facing have cured for at least 72 hours and attained at least their
specified 3-day compressive strength. Perform testing in less than 72 hours only
if compressive strength test results, for tests performed verifies that the nail grout
and shotcrete mixes being used will provide the specified 3-day compressive
strengths in less time.

Specified test nail locations and/or testing frequencies are provided in an
Appendix to this Special Note.
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Test each production nail designated for testing within 21 calendar days of
installation and provide a written summary of the test results to the Engineer
within 7 calendar days after each test; include the following:

1. bonded and unbonded lengths

2. jacking length

3. bar size and area

Failure to begin testing within the specified time and/or failure to meet the
submittal deadlines for nail test results may result in the Engineer
suspending soil nail installation.

The Department will not make separate payment for the testing required in this
section. All testing required in this section is included in the price of the wall(s).

Testing Equipment Testing equipment includes 2 dial gauges, dial gauge
support, jack and pressure gauge, electronic load cell, and a reaction frame. The
load cell is required only for the creep test portion of the verification test. Provide
a description of test setup and jack, pressure gauge and load cell calibration
curves in accordance with the submittals section of this Special Note.

Design the testing reaction frame to be sufficiently rigid and of adequate
dimensions such that excessive deformation of the testing equipment does not
occur. If the reaction frame will bear directly on the shotcrete facing, design it to
prevent cracking of the shotcrete. Independently support and center the jack over
the nail bar so that the bar does not carry the weight of the testing equipment.
Align the jack, bearing plates, and stressing anchorage with the bar such that
unloading and repositioning of the equipment will not be required during the test.

Apply and measure the test load with a hydraulic jack and pressure gauge. Use
a pressure gauge graduated in 75 psi increments or less. Use a jack and
pressure gauge with a pressure range not exceeding twice the anticipated
maximum test pressure. Use a jack with a ram travel no less than 125% of the
anticipated maximum movement and sufficient travel to allow the test to be done
without resetting the equipment. Monitor the nail load during verification tests with
both the pressure gauge and the load cell. Use the load cell to maintain constant
load hold during the creep test load hold increment of the verification test.

Measure the nail head movement with a minimum of 2 dial gauges capable of
measuring to 0.001 inch. Use a dial gauge with a travel no less than 125% of the
anticipated maximum movement and travel sufficient to allow the test to be done
without having to reset the gauge. Visually align the gauge to be parallel with the
axis of the nail and support the gauge independently from the jack, wall or
reaction frame. Use two dial gauges when the test setup requires reaction
against a soil cut face.
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Verification Testing of Sacrificial Test Nails Perform verification testing of
sacrificial test nails to verify the installation methods and design nail pullout
resistance. Sacrificial test nails will not be incorporated as production nails.
Perform verification tests to failure, or no less than 3.0 times the allowable pullout
resistance. Bare bars can be used for the sacrificial verification test nails.

Develop and submit the details of the verification testing arrangement including
the method of distributing test load pressures to the excavation surface (reaction
frame), test nail bar size, grouted drillhole diameter and reaction frame
dimensioning to the Engineer for approval in accordance with the Construction
Submittals section. Construct verification test nails using the same equipment,
installation methods, nail inclination, and drillhole diameter as planned for the
production nails. Changes in the drilling or installation method may require
additional verification testing as determined by the Engineer at no additional cost
to the Department.

Use test nails with both bonded and temporary unbonded lengths. Prior to
testing, grout only the bonded length of the test nail. Use a temporary unbonded
length of at least 3 ft. Determine the bonded length of the test nail based on the
production nail bar grade and size such that the allowable bar structural load is
not exceeded during testing; use a bonded length not less than 10 ft. The
maximum allowable bar structural load during testing is 90% of the yield strength
for Grade 60 and Grade 75 bars, or 80% of the ultimate strength for Grade 150
bars. Provide larger verification test bar sizes, if required to safely accommodate
the 10 ft. minimum test bond length and test to failure, at no additional cost to the
Department.

Use the following equation for determining the verification test nail maximum
bonded length to be used to avoid structurally overstressing the verification test
nail bar size:

Lgy = (Cfy As)/ (83 Qq), or 10 ft., whichever is greater.
Lsv = Maximum Verification Test Nail Bonded Length (ft.)

C = 0.9 for Grade 60 and 75 bars and 0.8 for Grade 150 bars
fy = Bar Yield or Ultimate Stress (ksi)

(fy = 60, 75, and 150 ksi, respectively, for Grade 60, 75 and 150 bars)

As = Bar Steel Area (in%)

3 = Factor of Safety against tensile failure during a Verification Test

Qg4 = Allowable pullout resistance (kips/ft., kips per linear foot of grouted nail
lengths specified in the Construction Plans)
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Determine the Design Test Load (DTL) during verification testing by the following
equation:

DTL = Design Test Load (kips) = Lgy X Qqg

Lev = As-built bonded test length (ft.)

Qg4 = Allowable pullout resistance (kips/ft., kips per linear foot of grouted nail
length specified in the Construction Plans)

MTL= 3.0 x DTL = Maximum Test Load (kips)

Incrementally load verification test nails to failure or a maximum test load of 300
percent of the Design Test Load (DTL) in accordance with the following loading
schedule. Record the soil nail movements at each load increment.

Verification Test of Sacrificial Nails
Loading Schedule
Step Load Hold Time
1 AL (0.05 DTL max.) 1 minute
2 0.25 DTL 10 minutes
3 0.50 DTL 10 minutes
4 0.75 DTL 10 minutes
5 1.00 DTL (Creep Test) 30 minutes
6 1.25 DTL (Creep Test) 60 minutes
7 1.50 DTL (Creep Test) 300 minutes
8 1.75 DTL 10 minutes
9 2.00 DTL 10 minutes
10 2.50 DTL or Failure 10 minutes max.
11 3.00 DTL or Failure 10 minutes max.
12 AL (0.05 DTL max.) 1 minute (record permanent set)
AL — Alignment Load, DTL — Design Test Load

The alignment load (AL) should be the minimum load required to align the testing
apparatus and should not exceed 5 percent of the Design Test Load (DTL). Dial
gauges should be set to "zero" after the alignment load has been applied.
Following application of the maximum test load (3.0 DTL) reduce the load to the
alignment load (0.05 DTL maximum) and record the permanent set.

Hold each load increment for at least 10 minutes. Monitor the verification test
nail for creep at the 1.00 DTL, 1.25 DTL, and 1.50 DTL load increments.
Measure and record nail movements during the creep portion of the test (as
applicable) at 1 minute, 2, 3, 5, 6, 10, 15, 20, 25, 30, 45, 60, 75, 90, 100, 150,
180, 210, 240, 270, and 300 minutes. Maintain the load during the creep test
within 2 percent of the intended load by use of the load cell.
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9.4  Verification Testing of Production Nails Perform verification testing of
production nails using the same procedures as for verification testing of sacrificial
nails with the following exceptions:

1. The specified corrosion protection is required (bare bars are not allowed).

2. The Maximum Test Load is 2.00 DTL.

3. Creep testing is required only at a load of 1.50 DTL and the creep portion of
the test is 60 minutes.

Verification Test of Production Nails
Loading Schedule
Step Load Hold Time
1 AL (0.05 DTL max.) 1 minute
2 0.25 DTL 10 minutes
3 0.50 DTL 10 minutes
4 0.75 DTL 10 minutes
5 1.00 DTL 10 minutes
6 1.25 DTL 10 minutes
7 1.50 DTL (Creep Test) 60 minutes
8 1.75 DTL 10 minutes
9 2.00 DTL 10 minutes
10 AL (0.05 DTL max.) 1 minute (record permanent set)
AL — Alignment Load, DTL — Design Test Load

Hold each load increment for at least 10 minutes. Monitor the verification test
nail for creep at the 1.50 DTL load increment. Measure and record nail
movements during the creep portion of the test at 1 minute, 2, 3, 5, 6, 10, 20, 30,
50, and 60 minutes. Maintain the load during the creep test within 2 percent of
the intended load by use of the load cell.

9.5 Proof Testing of Production Nails Provide temporary unbonded lengths for
each test nail. Isolate the test nail bar from the shotcrete facing and/or the
reaction frame used during testing. Isolation of a test nail through the shotcrete
facing will not affect the location of the reinforcing steel under the bearing plate.
Submit the proposed test nail isolation methods, methods for providing an
unbonded test length and methods for grouting the unbonded length subsequent
to testing to the Engineer in accordance with the Construction Submittals section.
Where temporary casing of the unbonded length of test nails is provided, install
the casing in a way that prevents any reaction between the casing and the
grouted bond length of the nail and/or the stressing apparatus.

Use production proof test nails with both bonded and temporary unbonded
lengths. Prior to testing grout only the bonded length of the test nail. The
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minimum temporary unbonded length of the test nail is 3 ft. Determine the
bonded length of the test nail based on the production nail bar grade and size
such that the allowable bar structural load is not exceeded during testing. The
maximum allowable bar structural load during testing is 90 percent of the yield
strength for Grade 60 and Grade 75 bars, or 80 percent of the ultimate strength
for Grade 150 bars.

Use the following equation for sizing the proof test nail bonded length to avoid
overstressing the production nail bar size:

Lep = (Cfy As)/ (1.5 Qq), or 10 ft., whichever is greater. *

Lep = Maximum Proof Test Nail Bonded Length (ft.)

C = 0.9 for Grade 60 and 75 bars and 0.8 for Grade 150 bars
fy = Bar Yield or Ultimate Stress (ksi)

(fy = 60, 75, and 150 ksi, respectively, for Grade 60, 75 and 150 bars)
As = Bar Steel Area (in?)

1.5 = Factor of Safety against tensile failure during a Proof Test

Quq Allowable pullout resistance (kips/ft., kips per linear foot of grouted nalil
length specified in the Construction Plans)
* Production proof test nails shorter than 12 ft. in length may be constructed

with less than the minimum 10 ft. bond length; however the unbonded
length is limited to 3 ft.

Determine the Design Test Load (DTL) during verification testing by the following
equation:

DTL = Design Test Load (kips) = Lgp X Qg

Lep = As-built bonded test length (ft.)

Qg4 = Allowable pullout resistance (kips/ft., kips per linear foot of grouted nail
length specified in the Construction Plans)

MTL =1.5 x DTL = Maximum Test Load (kips)

Perform proof tests by incrementally loading the proof test nail to a maximum test
load of 150 percent of the Design Test Load (DTL). Measure and record the nail
movement at each load in the same manner as for verification tests. Monitor the
test load by a jack pressure gauge with a sensitivity and range meeting the
requirements of pressure gauges used for verification test nails. At load
increments other than maximum test load, hold the load long enough to obtain a
stable reading. Apply incrementally loads in accordance with the following
loading schedule. Record the soil nail movements at each load increment
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Proof Test Loading Schedule
Step Load Hold Time

1 AL (0.05 DTL max.) Until Stable

2 0.25 DTL Until Stable

3 0.50 DTL Until Stable

4 0.75 DTL Until Stable

5 1.00 DTL Until Stable

6 1.25 DTL Until Stable

7 1.50 DTL (Max Test Load) Creep Test (See Below)
AL — Alignment Load, DTL — Design Test Load

The alignment load (AL) should be the minimum load required to align the testing
apparatus and should not exceed 5 percent of the Design Test Load (DTL). Dial
gauges should be set to "zero" after the alignment load has been applied.

Start the creep tests as soon as the maximum test load (1.50 DTL) is applied.
Depending on performance, perform either 10 minute or 60 minute creep tests at
the maximum test load (1.50 DTL). Start the creep period as soon as the
maximum test load is applied and measure and record the nail movement at 1
minute, 2, 3, 5, 6, and 10 minutes. Where the nail movement between 1 minute
and 10 minutes exceeds 0.04 inches, maintain the maximum test load an
additional 50 minutes and record movements at 20 minutes, 30, 50, and 60
minutes. Maintain all load increments within 5 percent of the intended load.

Test Nail Acceptance Criteria
when all of the following criteria are met:

A test nail is considered acceptable

1. For verification tests on sacrificial nails, a total creep movement of less than
0.08 inches per log cycle of time over the final log cycle of time of each load
increment (between 3 and 30 minutes for 1.00 DTL, 6 and 60 minutes for
1.25 DTL, 30 and 300 minutes for 1.50 DTL) and the creep rate is linear or
decreasing throughout the creep test load hold period.

2. For verification tests on production nails, a total creep movement of less than
0.08 inches between the 6 and 60 minute readings is measured during creep
testing and the creep rate is linear or decreasing throughout the creep test
load hold period.

3. For proof tests, a total creep movement of less than 0.04 inches is measured
between the 1 and 10 minute readings, or a total creep movement of less
than 0.08 inches is measured between the 6 and 60 minute readings and the
creep rate is linear or decreasing throughout the creep test load hold period.

4. For verification tests, the total measured movement at 2.0 x DTL exceeds
80% of the theoretical elastic elongation of the test nail unbonded length.

5. For proof tests, the total measured movement at 1.5 x DTL exceeds 80% of
the theoretical elastic elongation of the test nail unbonded length.

6. A pullout failure does not occur prior to or at 2.0 x DTL during verification
testing of sacrificial or production nails or 1.5 x DTL during proof testing.
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Pullout failure is defined as the load at which attempts to further increase the
test load simply result in continued pullout movement of the test nail. Record
the pullout failure load as part of the test data.

Successful verification or proof tested production nails meeting the above
test acceptance criteria may be incorporated as production nails, provided
that (1) the unbonded length of the test nail drillhole has not collapsed during
testing, (2) the minimum required drillhole diameter has been maintained, (3)
the specified corrosion protection is provided, and (4) the test nail length is
equal to or greater than the scheduled production nail length. Complete test
nails meeting these requirements by satisfactorily grouting up the unbonded
test length. Maintain the temporary unbonded test length for subsequent
grouting. If the unbonded test length of production proof test nails cannot be
satisfactorily grouted subsequent to testing, replace with an additional
production nail installed at no additional cost.

9.7 Test Nail Rejection If a test nail does not satisfy the acceptance criterion,

the Engineer will implement the procedures below.

1.

For Verification Tests on Sacrificial Nails, the Engineer will evaluate the
results of each verification test and will reject installation methods that do not
satisfy the nail testing requirements. Propose alternative methods and install
replacement verification test nails. Install and test replacement test nails at
no additional cost to the Department and with no extension of contract time.
The Engineer may require the Contractor to replace some or all of any
production nails installed prior to acceptance of Sacrificial Nails;
alternatively, the Engineer may require additional verification or proof tests
on these production nails.

For Verification or Proof Tests on Production Nails, the Engineer may require
the Contractor to replace some or all of the installed production nails
between a failed test nail and the adjacent passing test nail. Alternatively, the
Engineer may require the installation and testing of additional test nails to
verify that adjacent previously installed production nails have sufficient load
carrying capacity. Contractor modifications may include, but are not limited
to: the installation of additional test nails; increasing the drillhole diameter to
provide increased capacity; modifying the installation or grouting methods;
reducing the production nail spacing from that shown on the Construction
Plans and installing more production nails at a reduced capacity; or installing
longer production nails if sufficient right-of way is available and the pullout
capacity behind the failure surface controls the allowable nail design
capacity. The nails may not be lengthened beyond the right-of-way or
easement. Installation and testing of additional test nails or installation of
additional or modified nails as a result of test nail failure(s) will be at no
additional cost to the Department.
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RECORDS

Provide the Engineer with the following final records:

abrwn

11.0

111

As-built drawings showing:

a. The actual location and orientation of the soil nails, including deviation
from specified tolerances.
b. Nail capacity, nail type, installed drillhole and bar diameter, designed and

installed nail length.

C. The type of testing performed for each soil nail and test results.

d. The locations of any instrumentation installed and any required
instrumentation records.

e. Finished ground line elevations behind the wall and finished grade

elevations in front of the wall.
Other records as required by Section 106 of the Standard Specifications.
Structural Steel records required by Section 607 of the Standard Specifications.
Record plans conforming to Section 105.03 of the Standard Specifications.
Construction Records including:
Contractor's name
Drill rig operator's name
Date and time of start and finish of drilling
Drilling difficulties
Caving or sloughing of excavation or drillhole
Groundwater conditions
Drill casing requirements
Grouting records including:
date, time and method grout was placed
cement type
volume of grout placed
grout pressure

S@~ooo0oTp

MEASUREMENT AND PAYMENT

The Department will pay for the accepted quantities of "Soil Nail Wall" at the
contract unit bid price per "Square Foot" and will measure quantities as shown in
the Contract Plans. This will constitute full compensation for all costs including
materials, labor, tools, equipment, and other incidental items required for
designing, constructing, and performing nail testing for the permanent soil nail
wall(s) as described herein. This may include but is not limited to the following
items: installing sacrificial and production soil nails, providing corrosion
protection, shotcrete, concrete facing (if required), wall drainage, toe drainage,
surface drainage, anchorage hardware, verification tests, proof tests, all required
submittals and records, and other incidental items necessary to provide a
complete permanent soil nail wall. Earth moving, backfilling, drainage, any
temporary shoring due to phased construction, and any other earthwork
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necessary to complete these walls and not included in other bid items, is
included as an incidental part of this work.

11.2 Additional areas of wall, required due to unforeseen foundation conditions or
other reasons and approved in writing by the Engineer will be paid at the contract
unit prices. In the event a decrease in the area of a wall is required, subject to
acceptance by the Department, payment will be reduced due to the decrease in
the wall area or length.

11.3 All measurement will be based on plan dimensions or dimensions as ordered in
writing.

11.4 Refer to an Appendix to this Special Note for Project Specific Measurement and
Payment information.

Code Pay Item Pay Unit
20603ED Soil Nail Wall Square Foot
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Special Note for Soil Nail Walls
Appendix A - Project Specific Requirements

Hopkins County
EB 9004, Retaining Wall
Item No. 2-8633.00

Al1l.0 VALUE ENGINEERING

The Department will not consider any Value Engineering Proposals that would result in
changes in wall location and/or elevations.

A2.0 SUBSURFACE CONDITIONS

The subsurface conditions encountered at test boring locations are presented on the
Subsurface Data Sheets in the Contract Plans. Subsurface Conditions may vary
between boring locations.

A3.0 LOCATIONS OF EXISTING STRUCTURE UNITS

Approximate locations and elevations of the existing substructure and superstructure
units are provided in the Contract Plans. These locations are based on plans in the
Department’s archives. However, the Department does not guarantee the accuracy of
these locations. Although no specific scale is provided, the existing structure locations
were drawn approximately to scale. Field verify the locations of existing structure units,
including footing elevations, prior to excavating and installing soil nails.

The existing bridge plans are Drawing No. 14076. Plans for information only are
available from archive records. Contact the Division of Structural Design at 502-564-
4560.

A4.0 GROUNDWATER CONTROL

Observation wells were not installed at this location. The groundwater levels are
expected to be near the original ground surface. The area is known to flood on
occasion, and the 100 year high water elevation at the structure is 403.88 feet.
Temporary sheeting, shoring, or dewatering methods may be needed for groundwater
control during construction. Appropriate drainage systems behind the wall and weep
holes shall also be provided.
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A5.0 SITE INSPECTIONS

During construction, observe the conditions behind the soil nail walls on a daily basis for
signs of ground movement in the vicinity of the wall. Notify the Engineer immediately if
signs of movements such as new cracks or increased size of old cracks are observed.
If the Engineer determines that the movements exceed those anticipated for typical soil
nail wall construction and requires corrective action, immediately take corrective actions
necessary to stop the movement or perform repairs at no additional cost to the
Department.

A6.0 FIELD ADJUSTMENTS AND CONSTRUCTION TOLERANCES

Field adjustments of nail locations may be necessary due to the existing structure units
or other considerations. Redesign and/or additional analyses will be required for field
adjustments exceeding the specified tolerances.

A7.0 PERMANENT FACING

Provide permanent facing consisting of cast-in-place concrete. Conform to applicable
sections of FHWA Geotechnical Engineering Circular No. 7 for any items not addressed
in the contract proposal or plans. Construct the permanent facing within 2 months of
nail installation.

A8.0 SACRIFICIAL TEST NAILS

Prior to installing any production nails, install a minimum of one non-production
sacrificial test nail.

Submit the proposed locations and sacrificial test nail design with the wall design and
construction plans. Install the sacrificial test nails using the drilling and grouting
procedures to be used on the production nails. Conduct Verification Tests on the
sacrificial nails as described in Section 9.3 of this Special Note within five (5) calendar
days after completing the installation and submit the test results within two (2) calendar
days after completing the test. Acceptance criteria and rejection procedures are in
Sections 9.6 and 9.7.

If a sacrificial test nail is loaded to 2.5 x DTL or higher during a verification test and
meets all acceptance criteria, the Contractor may reduce the diameter of production
nails in the adjacent wall based on the ultimate bond stress measured during the
verification test. The Contractor assumes all responsibility for providing production nails
meeting the acceptance criteria. All minimum cover and/or any other design
requirements are applicable for the reduced diameter nails. The Engineer may require
revisions to the Construction Plans. Any modifications proposed by the Contractor
other than the drill hole diameter will require a detailed review by the Department.
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The Contractor may, at its own risk, install production nails before the Engineer
receives the Verification Test results and accepts the non-production sacrificial
nails. Production nails may not be installed until after verification testing on the
sacrificial nail has been performed. The Engineer may suspend production nail
installation if the Contractor has not submitted the verification test results on the
sacrificial nail within two (2) calendar days after completion of the test.

A9.0 PRODUCTION NAIL VERIFICATION TESTING

Perform a minimum of six (6) verification tests on production nails according to Section
9.4 and the test schedule below.

Production Nail Verification Test Schedule
South and North Walls
Top Row Approximate Wall Stations 10+60, 11+20, & 11+80
2" Row Approximate Wall Stations 10+80 & 11+60
3 Row & Subsequent Rows | Approximate Wall Station 11+20
(If Needed)

A10.0 PRODUCTION NAIL PROOF TESTING

Perform proof tests according to Section 9.5 on a minimum of 5% of nails installed,
including the first nail installed in each row. A verification test of a production nail will be
considered equivalent to a proof test nail and will be accounted for in determining the
number of proof tests required. If problems occur during nail installation that, in the
opinion of the Engineer, may adversely affect the capacity of one or more nails, the
Engineer may specify nails for proof testing or may require additional proof testing.

Soil Nail Walls - Appendix A Page 3 of 7 August 20, 2014

Contract ID: 151220

Page 53 of 248



HOPKINS COUNTY

NHPP 0411 (022)

A11.0 SUMMARY OF LABORATORY TEST DATA
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Table 1
Summary of SPT “N” Values and Soil Index Laboratory Test Results

Sample SPT Soil Classification
Hole | Depth Sample | “N” w % Silt
No. | (fv) Type Value | (%) |LL |PL | PI | LI AASHTO | Unified | + Clay
1019 2.0-4.0 ST - 22 | 24 | 19 | 5 | 053 A-4(0) CL-ML 55
4.5-6.5 ST - 25 31 | 21 | 10 | 0.39 A-4(9) CL 95
9.5-11.5 ST - 24 | 27 | 22 | 5 | 037 A-4(4) ML 94
14.5-16.5 ST - 23 27 | 16 | 11 | 0.66 A-6(4) CL 59
19.5-21.0 SP 2
545260 p 9 17 20 | 16 | 4 | 0.27 A-4(0) CL-ML 59
29.5-31.0 SP 10
34536 P n 23 22 1 17 | 5 | 1.14 A-4(1) CL-ML 64
1020 2.0-4.0 ST 18 33 | 18 | 15 | 0.02 A-6(11) CL 81
5.0-7.0 ST - 24 | 38 | 20 | 18 | 0.23 A-6(11) CL 72
10.0-12.0 ST - 21 35 | 18 | 17 | 0.20 A-6(9) CL 65
15.0-17.0 ST - 19 36 | 19 | 17 ] 0.01 A-6(10) CL 70
20.0-21.5 SP 8 18 33 | 18 | 15 | 0.03 A-6(7) CL 61
25.0-26.5 SP 13
310315 Sp 9 19 36 | 18 | 18 | 0.03 A-6(15) CL 88
35.0-36.5 SP 3
40,0415 P 7 25 33 | 21 | 12| 0.33 A-6(100 CL 89
45.0-46.5 SP 8
500515 P 5 19 28 | 17 | 11 | 0.20 A-6(7) CL 81
55.0-56.5 SP 8 23 0 0 0 ] 0.00 | A-2-4(0 SM 26
60.0-61.5 SP 0
05.0-66.5 P 5 27 0 0 0 | 0.00 A-4(0) SM 40
1021 2.0-4.0 ST - 15 36 | 20 | 15 | -036 | A-6(12) CL 83
5.0-7.0 ST - 26 28 | 22 | 6 | 0.1 A-4(4) CL-ML 81
10.0-11.5 SP 8
150165 P 5 24 | 32 | 20 | 12| 0.37 A-6(9) CL 85
20.0-21.5 SP 6
25.0.26.5 P 5 21 29 | 15 | 14 | 040 A-6(7) CL 71
30.0-31.5 SP 8
35.0.36.5 p 5 21 20 | 17 | 3 | 143 A-4(0) SM 47
40.0-41.5 SP 2 23 25 | 18 | 7 | 0.78 A-4(1) CL-ML 50
Table 2
Summary of Unconfined Compression Test Data
Undrained
Unconfined Shear
Plasticity | Compressive Strength,
Offset Depth Unified Index, Strength, S. orcy
Hole No. Station (ft) (ft) Classification PI Q. (psf) (psf)
1019 493+01.90 | 103.30 Lt. | 4.5-6.5 CL 10 3892 1950
2.0-4.0 CL 15 2455 1225
1020 | 49346980 | CL 1757 cL 18 2517 1250
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A12.0 SOIL PARAMETERS AND FACTORS OF SAFETY

Design the walls using the soil strength parameters and external factors of safety in the
tables below. The Designer shall verify wall stability based on final wall design
dimensions. These requirements are based on the Department’s judgment and
interpretation of the geotechnical data and are provided to ensure that bidders’ designs
will be comparable relative to the integrity and performance of the walls. Any
modifications proposed by the Contractor, if accepted by the Department, will be subject

to price adjustment.

Table 4
Design Soil Strength Parameters
Parameter Embankment Soil 1 Soil 2 Soil 3
Elevation (ft) Above 400 395-400 373-395 357-373
Soil Classification CL CL CL SM
Total Unit Weight (pcf) 120 120 120 120
Effective Angle of
Internal Friction, ¢’ 28 28 28 27
_ (deg)
Effective Cohesion, ¢’ 200 200 200 200
(psf) -
. Use Effective
Strg%‘ifgf‘i rsie?;s g 1200 1500 950 Parameters for Short
’ Term conditions
Table 5
Minimum Required Factors of Safety for External Failure Modes
Temporary/ Permanent/
Case No. Design Case Short Term Long Term
1 Excavation Stability! 1.3 N/A
2 Global Stability? 1.3 1.5
3 External Stability? 1.3 1.6
4 Sliding 1.3 1.5
5 Rapid Drawdown* N/A 1.0

installed.

?In Global Stability analyses, failure surfaces intersect some or all nails.
3In External Stability analyses, failure surfaces do not intersect the nails.
4Use Effective Stress Methods for Rapid Drawdown analyses.

'Excavation Stability analyses consider excavation lifts left unsupported for up to 24 hours before nails are

A13.0 DESIGN CONSTRAINTS

Design the walls according to the design constraints provided below. Items 7 — 12 are
specifically to limit wall deformation. These constraints are based on the Department’s
judgment and interpretation of the geotechnical data and are provided to ensure that
bidders’ designs will be comparable relative to the integrity and performance of the
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walls.

Contract ID: 151220

Any modifications proposed by the Contractor, if accepted by the Department,

will be subject to price adjustment.

1.
2.

© 0N

11.

12.

Neglect any resistance from the bridge in wall analysis and design.

Perform analyses with the groundwater table no lower than Elevation 399 feet for
Short Term and Long Term Conditions. Perform analyses for a Rapid Drawdown
conditions using a High Water Elevation of 404 feet.

Design for a traffic surcharge loading in accordance with AASHTO LRFD Bridge
Design Specifications, current edition.

Perform Soil Nail Wall analyses using either GOLDNAIL or SNAIL; the use of
other computer programs requires prior approval from the Department.

Perform analyses for the temporary condition assuming the excavation will be at
least 1 ft. below the bottom of wall elevation or to the elevation that will be
needed for construction, if lower.

The maximum allowable soil nail bond stress is 4 psi.

A minimum of six (6) rows of nails is required.

The maximum vertical and horizontal nail spacing is 4 feet.

The maximum distance from the top of the wall to the top row of nails is 3 feet
unless prohibited by obstructions in the field; exceptions require prior approval
from the Department.

The maximum nail inclination is 15°.

The minimum nail length is 35 feet and the nail length of any row may not be
shorter than the row below it.

In the top and second rows, the maximum allowable bar tensile stress is 0.4fy
(i.e. FSt=2.5).

A14.0 MEASUREMENT AND PAYMENT

Al4.1

Al4.2

Al4.3

The Department will measure and pay for the accepted quantity of "Soil Nalil
Wall" as described in the Contract Plans, Section 11 of this Special Note, and
below, at the Contract Unit Bid Price per Square Foot. As shown in the Contract
Plans, the soil nail wall quantities are based on a vertical projection of the wall
surface rather than along the actual battered surface. The following are
incidental to the Soil Nail Wall: any temporary and/or permanent facing (at the
Contractor’s option) below the defined bottom of wall provided in the contract
plans; all components of the wall drainage system (except horizontal drains); the
cost of all materials, labor, and equipment needed to texture the retaining wall.

If drilling into solid rock is necessary to install soil nails, the cost of solid rock
drilling is included in the unit price for "Soil Nail Wall" and there will be no
additional compensation for rock drilling.

The Department will measure and pay for the accepted quantity of "Foundation
Preparation” according to Section 603 of the Standard Specifications at the
Contract Lump Sum Bid Price. This includes the following:

e all excavation in front of the front face of the wall, common and solid rock;

Soil Nail Walls - Appendix A Page 6 of 7 August 20, 2014
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e all common excavation required behind the front face of the wall;

e construction and removal of any working platform if necessary to construct
the soil nail wall;

e any incidental grading required both in front and behind the wall; and

e all materials and labor described in Appendix B of this Special Note.

Code Pay Item Pay Unit
20603ED Soil Nail Wall Square Foot
8003 Foundation Preparation Lump Sum
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Special Note for Soil Nail Walls
Appendix B - Monitoring

Hopkins County
EB 9004, Soil Nail Retaining Wall
Item No. 2-8633.00

The work described in this Appendix is incidental to the Lump Sum bid price for
"Foundation Preparation”.

B1.0 DESCRIPTION

B1.1 This work consists of furnishing all instruments, tools, materials, and labor
necessary to install and monitor survey monuments.

B1.2 During the course of construction, the Contractor will be responsible for
monitoring survey points. Cooperate as necessary with the Department in
facilitating these readings. Any monitoring data that indicates excessive
structure deflections, the potential for unstable conditions, or damage to adjacent
facilities, as determined by the Engineer, is cause for preventative measures to
be taken in the affected area until the causes are identified and resolved to the
satisfaction of the Engineer. At completion of the soil nail walls, the Department
will take post construction readings.

B2.0 MATERIALS

Provide the materials described below.

B2.1 Survey Points Provide permanent survey points necessary to monitor
bridge end bent movements.

B3.0 SURVEY POINTS

Install four survey points at approximately the left and right sides of each bridge end
bent. Install the survey points to measure end bent movement during excavation and
construction of the soil nail wall.

B4.0 MONITORING
B4.1 Monitor the survey points at weekly during excavation and until the permanent
facing has been completed.

B4.2 Perform all necessary surveying using qualified technicians with a minimum of
one (1) year of field surveying experience and working under the general

Soil Nail Walls - Appendix B Page 1 of 2 August 20, 2014
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supervision of a licensed Professional Engineer or Professional Land Surveyor.
Read the survey point movements to the nearest 0.01 ft.
B5.3 Provide monitoring data electronically to the Department within one day.

B6.0 METHOD OF MEASUREMENT AND BASIS OF PAYMENT

The labor and materials described in this Appendix are incidental to the Lump
Sum Bid Price for "Foundation Preparation”.

Soil Nail Walls - Appendix B Page 2 of 2 August 20, 2014



Contract ID: 151220
Page 60 of 248

Hopkins County
EB 9004, Soil Nail Retaining Wall
Item No. 2-8633.00

Special Note for Soil Nail Walls
Appendix C - Data from Previous Subsurface Explorations

HOPKINS COUNTY
NHPP 0411 (022)
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Special Note for Soil Nail Wall
Quality Control Inspection

Hopkins County
EB 9004, Soil Nail Retaining Wall
ltem No. 2-8633.00

This Special Note is in addition to the requirements set forth in Section 113 of the
Standard Specifications for Road and Bridge Construction, current edition.

The Federal Highway Administration’s Geotechnical Engineering Circular No. 7, Soil
Nail Walls (FHWA-IF-03-017) presents state-of-the-practice information on soil nails for
highway applications. Ensure that Quality Control field and office personnel have
access to and are familiar with this document.

1.0 DESCRIPTION

This work consists of developing, furnishing, executing, and maintaining a Quality
Control Plan (QCP) for the inspection of the retaining wall(s). QC personnel will answer
directly to the Department’'s Resident Engineer. The work includes but is not limited to
inspecting, testing, and ensuring conformance to the contract. The Contractor is
responsible for executing the QCP, which includes checking and tracking material
shipments, construction inspection, and on-site materials testing pertaining to drilling,
installation and testing of soil nails and instrumentation. This includes ensuring
conformance with all sections and Appendices of the Special Note for Soil Nail Walls.

The Department will be responsible for quality assurance, any off-site material testing,
and inspection of all other items in the contract.

2.0 QUALITY CONTROL PLAN (QCP) PERSONNEL

In addition to conforming to Subsection 113.03 of the Standard Specifications for Road
and Bridge Construction, conform to the following requirements.

The QCP personnel’s sole duty on the project will be implementing the QCP. Provide a
QCP organization to be on the site at all times during the progress of work on the
specified bid items, with complete authority to take any action necessary to ensure
compliance with the Contract. These individuals must not be responsible for the
production of the project and may not be employed by the general contractor, specialty
subcontractor, or any other subcontractor responsible for any construction activities on
the project.

Soil Nail Wall QC Inspection Page 1 of 7 July 17, 2014
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Soil Nail testing is considered production work performed by the Specialty Contractor’s
production personnel (verification and proof testing). However, the QCP personnel will
be responsible for monitoring the tests, independently recording data, and reviewing the
Contractor’s test reports.

The size and composition of the QCP organization may vary as the job progresses but
at all times must be compatible with the level of effort and capability required by the
Contract requirements.

Any engineering firm that performed engineering analyses and/or design for this project
will not be permitted to perform QC Inspection, due to the potential for conflict of
interest.

2.1

QCP Personnel

As part of the QCP organization, provide a QCP Manager and specialized
inspection personnel to assist and be responsible to the QCP Manager and to be
physically present at the construction site during all activities covered by the
QCP. Provide a QCP organization with a minimum of six (6) persons, as follows:
e 1 QCP Manager and 1 Alternate QCP Manager

e 1 lLead Inspector and 1 Alternate Lead Inspector

e Assistant Inspectors (if necessary)

The actual number of personnel required may be less than four (4) and will
be dictated by the project size, complexity, and schedule, and is subject to
Department approval. However, the four persons above must be available.

Provide personnel with the experience and credentials below. For lead and

assistant inspectors, education may be substituted for experience as follows:

e A Bachelors Degree in Engineering, Engineering Technology, Surveying,
Construction Management, Geology, or other related technical field (at the
discretion of the Department), will count for two (2) years of experience.

e An Associates Degree in Engineering Technology, Surveying, Construction
Management or other related technical field (at the discretion of the
Department), will count for one (1) year of experience.

2.1.1 QCP Manager and Alternate QCP Manager(s)

e Licensed Professional Engineer with a minimum of five (5) years of
engineering experience in one or more of the following areas: construction,
materials, geotechnical, or structure design. A Master's Degree in
Engineering will count for one (1) year of experience.

e Experience on a minimum of three (3) projects involving the interpretation of
pullout test results for drilled and grouted anchors such as soil and/or rock
anchors, soil nails, rock bolts, etc.; or experience on a minimum of one (1)
project involving the interpretation of pullout test results for drilled and grouted
anchors such as soil and/or rock anchors, soil nails, rock bolts, etc.

Soil Nail Wall QC Inspection Page 2 of 7 July 17, 2014
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2.2
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supplemented by design-related experience on a minimum of one (1) soil nail
or tieback ground anchor retaining wall project and other experience with
interpretation of geotechnical-related field test results (e.g. deep foundation
load testing, geotechnical instrumentation, etc.)

e Field construction engineering and/or inspection experience on a minimum of
three (3) geotechnical-related projects.

2.1.2 Lead Inspector and Alternate Lead Inspector(s)

e A minimum of six (6) years of construction and/or materials inspection
experience showing evidence of supervisory experience on geotechnical-
related projects.

e Construction inspection experience on a minimum of two (2) projects
involving inspection of installation and pullout testing of drilled and grouted
anchors such as soil and/or rock anchors, soil nails, rock bolts, etc.; or
experience on a minimum of one (1) project involving inspection of installation
and pullout testing of drilled and grouted anchors such as soil and/or rock
anchors, soil nails, rock bolts, etc., supplemented by related experience such
as post-tensioned concrete inspection, deep foundation load testing, etc.

e ACI Level | Concrete Field Testing Technician, supplemented by a minimum
of one (1) other construction-related technician certification (NICET, KYTC,
etc.).

2.1.3 Assistant Inspectors

e A minimum of four (4) years of construction and/or materials inspection
experience on geotechnical-related projects.

e Construction inspection experience on a minimum of one (1) project involving
inspection of installation and pullout testing of drilled and grouted anchors
such as soil and/or rock anchors, soil nails, rock bolts, etc. or one (1) project
involving drilled deep foundations (drilled shafts, auger cast piles, drilled-in
soldier piles, etc.) or other drilling-related experience (geotechnical
exploration drilling, etc.).

QCP Personnel Duties  Duties for the QCP personnel include, but are not
limited to the duties described below.

2.2.1 QCP Manager and Alternate QCP Manager(s)

The QCP Manager must be available during construction activities as indicated
on the QCP Plan. The QCP Manager may be removed from the project for
noncompliance of quality products. Identify an Alternate QCP Manager in the
QCP Plan to manage the QCP effort during the QCP Manager’'s absence. In no
instance may the QCP Manager be absent and the Alternate QCP Manager
serve for more than a 2 week period without written permission from the
Engineer.
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2.2.2

3.0

Contract ID: 151220

The QCP Manager must visit the project site at least one time during the first two
(2) weeks of activities covered by the QCP. The QCP Manager and/or Alternate
QCP Manager must review all QCP reports and documentation and submit
letters to the Resident Engineer documenting that they have done such.

Lead Inspector

The Lead Inspector or Alternate Lead Inspector must be present during all
activities covered by the QCP. The Lead Inspector or Alternate Lead Inspector
may request prior verbal approval for short absences from the Resident Engineer
or authorized representative. Approval will be subject to the experience and
competency of the Assistant Inspector(s) on the project.

The Lead Inspector or Alternate Lead Inspector must review and sign all QCP
reports and documentation prior to submittal to the Department.

QCP Organization and Procedures

The QCP must include the following:

3.1

3.2

3.3

3.4

3.5

A description of the quality control organization, including an organizational chart
showing lines of authority and acknowledgment that the QCP staff shall
implement at least a 3-phase control system for all aspects of work as specified
herein. Phase | Preparatory Phase prior to beginning work; Phase I
Construction Phase during execution of work; and Phase Il Acceptance of Work.
The name, qualifications in resume format, duties responsibilities and authorities
and certifications of the QCP Manager, Alternate QCP Manager, Lead Inspector
and Alternate Lead Inspector and all other personnel.

A copy of the letter to the QCP Manager, signed by an authorized official of the
Contractor which describes the responsibilities and delegates sufficient authority
to adequately perform the functions of the QCP Manager, including authority to
stop work which is not in compliance with the Contract. The QCP Manager must
issue a letter of direction to all other various quality control representatives
outlining duties, authorities and responsibilities. Include copies of these letters in
the QCP.

Procedures for managing submittals and approvals, including but not limited to,
source of materials, shop drawings and subletting requests.

Procedures for tracking construction deficiencies from identification through
acceptable corrective action shall be on the QCP. These procedures will
establish verifications that identified deficiencies have been corrected. A Non-
Conformance Report (NCR) with each item numbered consecutively will be
prepared and signed by the QCP Manager at least weekly with recommended
action, action taken and date corrected and filed separately.
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3.6

4.0
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The scope of the project, including a list of definable work activities. A definable
work activity is separate and distinct from other tasks, requires specific crews or
Subcontractors, has different specifications, and has separate control
requirements. It could be identified by different crews or Subcontractors, or it
could be work performed by the same trade in a different environment. Each
activity must have construction tolerances and workmanship standards identified
for use by construction crews and sampling/testing frequencies identified for the
QCP personnel. This list will be agreed upon during the coordination meeting.

CONTROL

QCP is the means by which the Contractor ensures the quality and construction, to
include subcontractors and suppliers, and complies with the requirements of the
Contract. At least 3 phases of control must be conducted by the QCP Manager for each
definable work activity as follows:

4.1

Preparatory Phase Perform this phase prior to beginning work in an

activity and include:

4.1.1 Review all the Contractor's Construction and Materials Submittals
(including those required by the Special Note for Soil Nail Walls, steel mill
test reports, nail QC reports, shop drawings, etc.) and provide written
comments signed by the QCP Manager and Lead Inspector, to the
Department within 14 calendar days; include specific recommendations for
acceptance, acceptance with revisions, or non-acceptance of each
submittal.

4.1.2 Prior to the start of each work activity, the Contractor and QCP Manager
are encouraged to conduct a meeting with each crew to discuss in detalil
with each crew member the quality standards and workmanship identified
in the Preparatory Phase. The importance and role of each crew member
in achieving quality should be stressed.

4.1.2 A review of each paragraph of applicable specifications.

4.1.3 A review of Contract and Construction Drawings.

4.1.4 A check to assure that all materials and equipment and subletting
requests have been submitted, tested and approved.

4.1.5 A review of control inspection and testing requirement has been
completed.

4.1.6 Examination of the work area to assure that all required preliminary work
has been completed and complies with the Contract.

4.1.7 A physical examination to assure all required materials and equipment are
on hand, and conform to approved shop drawings, or submitted data and
are properly stored.

4.1.8 Notify the Department at least 24 hours prior to beginning aggregate or
concrete work.

4.1.9 Preparation and approval of QCP staffing plan which corresponds to the
working schedule.
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4.2

4.3

5.0

5.1

5.2

Contract ID: 151220

4.1.10 Discussion of procedures for controlling quality of work, including
repetitive deficiencies, with all contractor managers. Assure availability of
appropriate documentation.

Construction Phase This phase includes the control measures from start

to completion of a work activity.

4.2.1 Once the work zone has been established, check it to ensure
conformance with the Contract requirements.

4.2.2 Monitor the producers’ QC testing to ensure specifications are being met.

4.2.3 Inspect, test and document in accordance with the Contract requirements
to ensure quality standards are being identified, corrective actions taken
and documented using the NCR. The Lead Inspector will be responsible
for completing a Daily Work Report (DWR) to document each day’s
activities on the retaining wall work. Submit the DWR to the Resident
Engineer or representative no later than the close of the next workday.
Verify quality standards as work progresses and make adjustments to the
QCP.

Acceptance Phase

4.3.1 Pre-final Inspection At the completion of any work activity or any
increment thereof, the QCP Manger, Contractor, and Resident Engineer
(or representative) must conduct an inspection of the work and develop a
“punch list” of items which do not conform to the approved drawings and
specifications. Include such a list of deficiencies in the QCP
documentation as required herein and include the estimated date by which
the deficiencies will be corrected. The Contractor must ensure all items
on this list have been corrected when the Final Inspection is scheduled.

4.3.2 Final Acceptance Inspection  Final acceptance and any corrective
work will be in accordance with the requirements of Section 105.12 of the
Standard Specifications.

QCP SUBMITTAL

Original Submittal for Approval Submit the QCP to the Engineer no later
than sixty (60) calendar days after receiving Notice to Begin Work and at least
thirty (30) calendar days before beginning a specific work activity. The
Department will return the QCP to the Contractor within twenty-one (21) calendar
days after submittal with requests for changes, if applicable. The Contractor will
then have seven (7) calendar days to correct and make changes and resubmit
the QCP to the Engineer. Work cannot begin on an activity until after the QCP
for that activity has been approved by the Engineer.

Subsequent Approvals Once the Contractor begins work under the
approved QCP, continuously prosecute the work in accordance with the QCP.
Changes must be approved by the Engineer prior to implementation.
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6.0 DOCUMENTATION

The Contractor and QCP personnel are advised that any deliberate action to the
detriment of the QCP will be grounds for defaulting the Contract. This includes but is
not limited to any deliberate omissions, deliberate cover-ups, or attempts by the
Contractor to withhold information from the Department. Allow direct communication
between QCP personnel and the Department. The Contractor and any Subcontractor
involved in such detrimental action will not be considered for future bids until requalified.

Maintain current records providing factual evidence that required quality control
activities and tests have been performed. Include the work of subcontractors and
suppliers. Document verification and proof tests in accordance with the Special Note for
Soil Nail Walls. Generate and update a soil nail test summary. Forms for these
records must be approved by the Department. Submit all records with the last pay
estimate, including but not limited to sketch books, and as-built plans. The Department
will make the final payment only after all documentation has been submitted.

7.0 PAYMENT

The Department will pay for Quality Control at the contract Lump Sum amount. The
Department considers payment as full compensation for all labor and costs associated
with performing Quality Control. In addition to conforming to Subsection 113.09 of the
Standard Specifications for Road and Bridge Construction, there are the following
requirements. The Department will include payment for 20 percent Lump Sum for the
QCP in the first estimate. The Department will pay the remaining 80 percent based on
the percentage of work completed.

Additional payment for the QCP will be made when time or extra work is added
according to Subsection 104.03 for the bid items included in the QCP. Additional work
added to other parts of the contract will not permit additional payment for the QCP.

Code Pay Item Pay Unit
2572 Quiality Control Lump Sum
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Special Note

Use the following seed mixture for Seeding and Protection Bid Item #5985:

Seed Mix Type IV:

30% Turf Type Tall Fescue Blend (Festuca arundinacea) (Triple Crown or
equivalent)

20% Creeping Red Fescue (Festuca rubra)

35% Hard Fescue (Festuca longifolia)

10% Perennial Ryegrass (Lolium perenne)

5% Micro Clover (Trifolium repens)

1) Permanent Seeding on Slopes 3:1 or Less. Apply seed mix Type IV at a
minimum application rate of 250 pounds per acre.
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SPECIAL NOTE FOR
GUARDRAIL END TREATMENT TYPE 1

Contrary to KYTC Standard Drawing RBR-020-05 the guardrail end treatment ET-Plus
manufactured by Trinity Industries will not be permitted as an option for bid item “Guardrail
End Treatment Type 1”.
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SPECIAL NOTE

HOPKINS COUNTY
NHPP 0411 (022)
FD52 054 9004 036-038
KY813 INTERCHANGE IMPROVEMENTS
ltem 02-232.02

LIQUIDATED DAMAGES

Liquidated damages or disincentives in the amount of $2,000/day will be assessed for each day or
part of a day a lane closure remains in place during periods specified by the following:

Single lane closures may occur along the Pennyrile Parkway for ramp/mainline tie in construction
for a period not to exceed 30 calendar days, unless approved by the Engineer. There will be no
lane closures allowed during the following holidays:

New Year’'s Day

Memorial Day (including weekend)
Independence Day (including weekend)
Labor Day (including weekend)
Thanksgiving (Thursday — Sunday)
Christmas (December 25" — 26™)

Contrary to KYTC Standard Specification Section 108.09, liquidated damages will be assessed
regardless of whether seasonal limitations prohibit the Contractor from performing work on the controlling
operation.

All liquidated damages will be applied accumulatively.

All other applicable portions of KYTC Standard Specification Section 108 apply.
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SPECIAL NOTE FOR PAVEMENT WEDGE AND SHOULDER
SEPARATE OPERATION

1.0 MATERIALS. Provide an Asphalt Mixture for Pavement Wedge conforming to Section 407 of the
Standard Specifications or an Asphalt Surface Mixture conforming to Section 403 of the Standard
Specifications, as applicable to the project, for the pavement wedge.

2.0 CONSTRUCTION. Pace the Asphalt Mixture for Pavement Wedge or Asphalt Surface Mixture as a
separate operation from the driving lane. Prime the existing shoulder with tack material as the Engineer
directs before placing the wedge. Construct according to Sections 407.03 and 403.03 as applicable.

When the Engineer deems it appropriate to pave both the driving lane and the adjoining wedge
monolithically, equip the paver with a modified screed that extends the full width of the wedge being placed
and is tapered to produce a wedge. Obtain the Engineer’s approval of the modified screed before placing
shoulder wedge monolithically with the driving lane.

The wedge may vary in thickness at the edge of the driving lanes. Where existing site conditions permit,
limit the outside edge thickness of the new paving limits to one inch above the existing shoulder wedge
elevation. If an Asphalt Surface Mixture is furnished for the pavement wedge, texture according to Section
403.03.08.

The following sketch is primarily for the computation of quantities, however, the wedge will result in a
similar cross-section where sufficient width exists. Do not construct a shoulder for placing the wedge unless
specified elsewhere in the Contract.

New Surface

New Pavement Wedge (1)

One Inch Maximum @)

@ Slope varies, but is down from the driving lanes except
on outside of some curves where superelevation controls.

@ Where existing site conditions permit.

3.0 MEASUREMENT. The Department will measure Asphalt Mixture for Pavement Wedge or Asphalt
Surface Mixture placed as the pavement wedge according to Sections 403 and 407 as applicable.

4.0 PAYMENT. The Department will make payment for the completed and accepted quantities of Asphalt
Surface Mixtures placed as pavement wedge according to Section 403. The Department will make payment
for the completed and accepted quantities of Asphalt Mixture for Pavement Wedge according to Section 407.

1-3230 Pavement Wedge Separate Operation
01/18/2012
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Kentucky Transportation Cabinet TC 6/1-516
=, i : : 12/2010
‘-""‘E“:-é;% Division of Highway Design Page 1 of &
TRAFFIC MANAGEMENT PLAN
County: Hopkins ltem No.: 2-232.02
Federal Project No.: NH 9004 (021)

Project Description:

To improve the existing KY813 interchange {Mortons Gap Ex 37) at the Edward T. Breathitt
Parkway to meet current Interstate dedign standards. The interchange is located within a
section of the Parkway the KYTC intends to upgrade and reclassify as |-69. No improvements,
other than signing, are anticipated to the Parkway.

Roadway Classification: [ Urban Rural
[J Local X Collector ] Arterial [ Interstate
ADT (current) 2800 AM Peak Current PM Peak Current % Trucks

Project Designation: [] Significant [ ]Other: __

Traffic Control Plan Design:

Taper and Diversion Design Speeds 55

Minimum Lane Width 12 Minimum Shoulder Width 8'

Minimum Bridge Width N/A

Minimum Radius 965' Maximum Grade 6%
Minimum Taper Length Minimum Intersection Level of Service
Existing Traffic Queue Lengths N/A Projected Traffic Queue Lengths N/A

Comments:
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L Kentucky Transportation Cabinet Tc 5/1-516
““@\ Division of Highway Design 12/2010
\ f
. TRAFFIC MANAGEMENT PLAN Page 2ot®
Iltem No. 2-232.02
Discussion:
1) Public Information Plan
a) Prepare with assistance from [X] KYTC or [ ]
b) ldentify Trip Generators N/A f) Railroad Involvement N/A
g) Address Pedestrians, Bikes
c) ldentify Types of Road Users Referenced Mass Transit N/A
h) Address Timing, Frequency, Updates,
d) Public Information Message Referenced Effectiveness of Plan Referenced
e) Public Information Strategies i) Police & Other
to be used Referenced Emergency Services N/A
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TRAFFIC MANAGEMENT PLAN
Item No. 2-232.02
2) Temporary Traffic Control Plan (For Each Phase of Construction)
Phase |
Exposure Control Measures Positive Protection Measures
a) Is Road Closure Allowed Referenced | a) Address Drop Off
Type: Protection Criteria Referenced
b) Detour Conditions N/A b) Temporary Barrier Requirements Referenced
c¢) Evaluation of Existing Guardrail
c) Working Hour Restrictions  Referenced Conditions Referenced
d) Holiday or Special Event
Work Restrictions Referenced | d) Address Temporary Drainage Referenced
g) Evaluation of Uniformed Law Enforcement
Intersection LOS N/A Officers N/A
f) Evaluation of Queue Lengths N/A Payment for Traffic Control*
g) Evaluation of User Costs and
Incentives/Disincentives N/A a) Method of Project Bidding N/A
h) Address Pedestrians, Bikes,

Mass Transit N/A b) Special Notes Referenced
*Payment for traffic control items shall be in
accordance with the Kentucky Department of

Work Vehicles and Highways Standard Specifications for Road and
Equipment N/A Bridge Construction
Comments:

Referenced items are found in the MOT plans or the Kentucky 2012 - Standard Specification
For Road and Bridge Construction. The construction engineer retains the right to change traffic
control measures if needed during construction. KYTC Public Information Officer will provide
local media with project information prior to project and when a change is phased construction

may effect motorists.
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TRAFFIC MANAGEMENT PLAN 8

ftem No. 2-232.02
2) Temporary Traffic Control Plan (For Each Phase of Construction)

Phase 2

Exposure Control Measures Positive Protection Measures
a) Is Road Closure Allowed Referenced | a) Address Drop Off

Type: Protection Criteria Referenced
b) Detour Conditions N/A b) Temporary Barrier Requirements Referenced

c) Evaluation of Existing Guardrail

c) Working Hour Restrictions  Referenced Conditions Referenced
d) Holiday or Special Event

Work Restrictions Referenced | d) Address Temporary Drainage Referenced
e) Evaluation of Uniformed Law Enforcement

Intersection LOS Referenced | Officers N/A
f) Evaluation of Queue Lengths N/A Payment for Traffic Control*
g) Evaluation of User Costs and

Incentives/Disincentives N/A a) Method of Project Bidding N/A
h) Address Pedestrians, Bikes,

Mass Transit N/A b) Special Notes Referenced

*Payment for traffic control items shall be in
accordance with the Kentucky Department of

Work Vehicles and Highways Standard Specifications for Road and
Equipment N/A Bridge Construction
Comments:

Referenced items are found in the MOT plans or the Kentucky 2012 - Standard Specification
For Road and Bridge Construction. The construction engineer retains the right to change traffic
control measures if needed during construction.
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TRAFFIC MANAGEMENT PLAN
ltem No. 2-232.02
2) Temporary Traffic Control Plan (For Each Phase of Construction)
Phase 3

Exposure Control Measures Positive Protection Measures
a) Is Road Closure Allowed N/A a) Address Drop Off

Type: Protection Criteria Referenced
b) Detour Conditions Referenced | b) Temporary Barrier Requirements Referenced

c¢) Evaluation of Existing Guardrail

¢) Working Hour Restrictions  Referenced Conditions Referenced
d) Holiday or Special Event

Work Restrictions N/A d) Address Temporary Drainage Referenced
e) Evaluation of Uniformed Law Enforcement

Intersection LOS N/A Officers N/A
f) Evaluation of Queue Lengths N/A Payment for Traffic Control*
g) Evaluation of User Costs and

Incentives/Disincentives N/A a) Method of Project Bidding N/A
h) Address Pedestrians, Bikes,

Mass Transit N/A b) Special Notes Referenced
*Payment for traffic control items shall be in
accordance with the Kentucky Department of

Work Vehicles and Highways Standard Specifications for Road and
Equipment N/A Bridge Construction

Comments:
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Kentucky Transportation Cabinet TC61-516

ARG Division of Highway Desi 12/2010
A~ R Page B of 6

TRAFFIC MANAGEMENT PLAN

Item No. 2-232.02

APPROVAL:

%%agfmm” 17&%)&!33
@aﬂ/ W /0] 2oz ¢—

Project Delivery and Preservation Manager Date

"7//”-}(:’/ ’éd/ 3/ s/is

Engineering Support Manager Date

FHWA Representative Date

Revisions to the TMP require review/approval by the signatories.
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HOPKINS COUNTY

NHPP 0411 (022)

Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 days prior to commencement of any bridge demolition or renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.

Contract ID: 151220
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TRANSPORTATION CABINET
Steven L. Beshear Frankfort, Kentucky 40622 Michael W. Hancock, P.E.
Governor www.transportation.ky.gov/ Secretary

Memorandum

To:  Robert Hoagland
CC:
From: O’Dail Lawson
Environmental Scientist [V
Division of Environmental Analysis
Date: 5/4/2015
Re:  Asbestos Inspection Report for Hopkins 2-232.02

This report is prepared to accompany the 10-Day NOI for Demolition to the Division
f Air Quality. Please include all pa with submittal.

Project and Structure Information

Project # Hopkins 2-232.02
Bridge # 054B00095R
Location; EB-9004 over Flat Creek

Description: The joint compound was negative for asbestos. No abatement necessary.

Inspection Date: April 28t, 2015

Results

The results revealed that there is no ACM abatement required at this time.

Kentuckip™

UNBRIDLED SPIRIT

An Equal Opportunity Employer M/F/D
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MRS, INC.

MRS, Inc. Analytical Laboratory Division

332 West Broadway, Suite 613
Louisville, Kentucky 40202

Fax:

{502} 495-1212
(502) 491-7111

BULK SAMPLE ASBESTOS ANALYSIS

Analysis \ # 255011 Address: Hopkins County - 2-232.02
Client Name: KYTC Item # 054 BOOOSSR
Sampled By: 0O'Dail Lawson
% FIBROUS ASBESTOS % NON-ASBESTOS FIBERS
Number Colar Layered Fibrous |Chrysotile Amosite | crocidolite Others Cellulose | Fiberglass | Syn. Fiber | Other/Mat.
#1 Black {Yes No 2% 58%

Methodology : EPA Method 600/R-93-116

Date Analyzed :

Analyst

2-May-15

Winterford Mensah

Reviewed By:

B 2

The test relates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the

U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for {30) days.

AlHA # 102459

AJHA #1 02459
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TRANSPORTATION CABINET
Steven L. Beshear Frankfort, Kentucky 40622 Michael W. Hancock, P.E.
Governor www.transportation.ky.gov/ Secretary

Memorandum

To:  Robert Hoagland
CC:
From: O’Dail Lawson
Environmental Scientist [V
Division of Environmental Analysis
Date: 5/4/2015
Re:  Asbestos Inspection Report for Hopkins 2-232.02

This report is prepared to accompany the 10-Day NOI for Demolition to the Division
f Air Quality. Please include all pa with submittal

Project and Structure Information
Project # Hopkins 2-232.02

Bridge # 054C00012N
Location: Free Henry Ford Road over Flat Creek

Description: There are no suspect materials on this structure.

Results
The inspection revealed that there is no suspect ACM materials; no abatement necessary

Kentuckiy™

UNBRIDLED SPIRIT

An Equal Opportunity Employer M/F/D
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Right-of-Way Certification Form Revissd 222/11
Federal Funded Original
[] state Funded [ ] RecCertiication

This form must be completed and submitted to FHWA with the PS&E package for federal-aid funded
Interstate, Appalachia, and Major projects. This form shall also be submitted to FHWA for all faderal-aid
projects that fall under Conditions No. 2 or 3 outlined elsewhere in this form. When Condition No. 2 or 3
apply, KYTC shall resubmit this ROW Certification prior to construction contract Award. For all other
federal-aid projects, this form shall be completed and retained in the KYTC project file.

Date: April 30, 2015

Project Name:; ET Breathitt (1-69) KY 813 Mortons Gap Letting Date:  29May2015

Project #: 12F0 FD52 054 B442301R County:  Hopkins

ltem #: 02-232.02 Federal#: NH 9004 (025)

Description of Project: Reconstruct Mortons Gap Inlarchange al MP 37.07 in Hopkins County o Interstate Standards .
(i-69 Corridor)

Projects that require NO new or additional right-of-way acquisitions and/or relocations

D The proposed transportation improvement will be built within the existing rights-of -way and there are no
properties lo be acquired, individuals, families, and businesses (‘relocatees”) ta be relacated, or
improvements to be removed as a part of this project.

Projects that require new or additional right-of-way acquisitions and/or relocations

E Per 23 CFR 635.309, the KYTC hereby cedify that all relocatees have been relocated to decent, safe, and
sanitary housing or that KYTC has made available to relocatees adequate replacement housing in
accordance with the provisions of the current FHWA directive(s) covering the administration of the Highway
Relocation Assistance Program and that at least one of the following three conditions has been met. {Check
those that apply.)

D Condition 1. All necessary rights-of-way, including control of access rights when applicable, have
been acquired including legal and physical possession. Trial or appeal of cases may be pending in
court but legal possession has been obtained. There may be some improvements remaining on the
right-of-way, but ali occupants have vacated the lands and improvements, and KYTC has physical
possession and the rights to remove, salvage, or demolish all improvements and enter on all land. Fair
market value has been paid or deposited with the court.

[ condition 2. Although all necessary rights-of-way have not been fully acquired, the right to occupy and
to use all rights-of-way required for the proper execution of the projact has been acquired. Trial or
appeal of some parcels may be pending in court and on other parcels full legal possession has not
been obtained, but right of entry has been oblained, the occupants of all lands and improvements have
vacated, and KYTC has physical possession and right to remove, salvage, or demalish all
improvements. Fair market value has been paid or deposiled with the court for most parcels. Fair
market value for all pending parcels will be paid or depasited with the court prior to AWARD of
construction contract. (See note 1 below.)

Note 1: The KYTC shall re-submit a right-of-way certification form for this project prior to AWARD
of all Federal-Aid construclion contracts. Award must not to be made until after KYTC has oblalned
full legal possession and fair market value for all parcels has been paid or deposited with the court
and FHWA has concurred in the re-submitted right-of-way certification,

Page 1
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Right-of—Way Certification Form Revised 2/22/11

Date: APril 30, 2015

Projact Name: ET Breathitt (1-63) KY 813 Mortons Gap

Project # 12F0 FD52 054 8442301R County: _HOpKins
Item #: 02-232.02 Federal# NH 9004 (025)

Letting Date: __29May2015

This project has 10 tolal number of parcels to be acquired, and 0 total number of individuals or families to

be relocated, as well as total number of businessas o be relocated.

Parcels where acquired by a signed fee simple deed and fair market value has been pald

Parcels have been acquired by 10J through condemnation and fair market value has been deposited

with the count
Parcels have not been acquired at this time (exp/ain below for each parcel)

L
3

Parcels have been acquired or have a “right of entry” but fair market value has not been paid or has not
been deposited with the court (explain below for each parcel)

Relocalees have not been relocated from parcels ; ; ; : . , and
{explain below for each parcel)

. Proposed date of
Explanation for delayed acquisition, delayed N
Parcel # | Name/Station payment or of y—__ M
relocation, or de!ayed payment of fair market value raineatian /;‘ ) j %3
"8
19 Pilot Travel Ceners, LLC | Scheduled motion for 10J is May 4, 2015 05/04/2015 \
14 CSX - Communication with Sec. Hancock & CSX Execs. has

vcturmed—C8X-iscommittedtinrgetting parcet44-&-36-Resolved———-s

30 | CSX

There are 0 billboards and/or 0 cemeteries involved on this project

, and . All have been

There are 0 water or monitoring wells on parcels ; ; ’
acquired and are the responsibility of the project conlractor to close/cap.

Form Effective Data: April 1, 2006
Last Revised: February 22, 2011

Page 3
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Page 94 of 248

note 2.)

Jennifer K. Cox

Right-of-Way Certification Form

Revised 222/11

E Conditlon 3. The acquisition or right of occupancy and use of a few remaining parcels are not
complete and/or some parcels still have occupanis. However, all remaining occupants have had
replacement housing made available to them in accordance with 49 CFR 24.204. The KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the
necessary rights-of-way will not be fully acquired, and/or some occupants will nat be relocated, and/or
the fair marke! value will not be paid or deposiled with the court for some parcels until after bid fetting.
KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and
will axpedite completion of all acquisitions, relacations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction, A full explanation and reason for
this request, including identification of each such parcel and dates on which acquisitions, payments,
and relocations will be compleled, is attached to this centification form for FHWA concurrence. (See

Note 2: The KYTC may request authorization on this basis only in unique and unusual
circumstances, Proceeding o bid letting shall be the exception and never become the rule. In alf
cases, the KYTC shall make extracrdinary efforts lo expedite completion of the acquisition,
payment for all affected parcels, and the relocation of all relocatees prior to AWARD of all Federal-
Ald construction contracts or force account construction.

Approved: Right-of-Way Supervisor
Printed Name
D . &€ M:Z 20¢8”
Approved: _4 /V\ L«o&\, A 8 KYTC, Direttor of ROW &Ulilitles
Printed Name { Signature
‘ °Q /8ls
Approved: DM (D WHITWoRTH @J FHWA, ROW Officer (when applicable)
Printed Name Signatura

Page 2




HOPKINS COUNTY
NHPP 0411 (022)

UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL
SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION
Hopkins County

Item No. 2-232.02
1-69 & KY813 Interchange

The following is a list of utility companies involved on this project. Contractor is advised
to use caution and call BUD prior to beginning work.

The City of Mortons Gap: Has included their facilities in the roadway contract.
AT&T: Will Complete relocating their facilities by September 1, 2015.

Kentucky Utilities: Will Complete relocating their facilities by September 1, 2015.

Orbit Gas: Has completed relocating their facilities.

PROTECTION OF UTILITIES

The location of utilities provided in the contract documents has been furnished by the
facility owners and/or by reviewing record drawings and may not be accurate. It will be
the roadway contractor’s responsibility to locate utilities before excavating by calling the
various utility owners and by examining any supplemental information supplied by the
cabinet. If necessary, the roadway contractor shall determine the exact location and
elevation of utilities by hand digging to expose utilities before excavating in the area of a
utility. The cost of repair and any other associated costs for any damage to utilities caused
by the roadway contractor’s operations shall be borne by the roadway contractor.

The contractor is advised to contact the BUD one-call system at 1-800-752-6007 at least
two working days prior to excavating. Contractor should be aware that owners of
underground facilities are not required to be members of the BUD one-call system. It
may be necessary for the contractor to contact the County Court Clerk to determine what
utility companies have facilities in the project area.

Contract ID: 151220
Page 95 of 248
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Contract ID: 151220

KYTC | 2-232.02 KY813 Interchange Improvements
SPECIAL NOTE

SPECIAL NOTE

HOPKINS COUNTY
NHPP 0411 (022)
FD52 054 9004 036-038
KY813 INTERCHANGE IMPROVEMENTS
ltem 2-232.02

KY 813 UTILITY RELOCATIONS

WATER, SEWER AND CIVIL DEFENSE
FEBRUARY 2015

The scope of work for the “KY 813 Utility Relocations — Water, Sewer and Civil Defense” shall
include the relocation of water, sanitary and civil defense facilities owned by the City of Mortons
Gap. The utility relocation work is shown on project drawings U1 through U26.

The project includes furnishing and installing the following major work items: 4,001 lineal feet of
3- through 6-inch PVC (DR 18)/DI (CL 350) water main and appurtenances, 2,208 lineal feet of 4-
inch PVC (SDR 21) force main, 1,135 lineal feet of 12-inch steel casing pipe — open cut
installation, 400 lineal feet of 12-inch steel casing pipe — bore and jack, various size fittings, two
(2) meter and box, connections to the existing water main and force main, and relocation of a civil
defense siren pole, equipment and electrical service.

Any required maintenance of traffic and erosion control for the utility relocation work shall fall
under the roadway project maintenance of traffic and erosion control and is not a separate pay
item under the utility relocation work. See Traffic Control Sheets (R63-R70) and Erosion Control
Sheets (R71-R77).

Pipeline Construction

Unless otherwise indicated on the project drawings or modified by this special note, the attached
Technical Specifications shall govern work on this project.

Prior to the start of any work at the site, the Contractor and Construction Inspector shall review
the proposed pipeline relocation alignment with respect to the locations marked by BUD and
other existing site improvements.

Field modifications to the proposed pipeline alignment may be necessary to avoid or minimize the
effects of these potential conflicts. To avoid potential conflicts with existing utilities located
perpendicular and/or parallel to the proposed main, the Contractor shall anticipate the need to
use offsets, bends and fittings, whether shown on the project drawings or not, when installing the
new water and force main, and for service connections.

Kentucky Division of Water Approvals

The City of Mortons Gap has obtained construction approval for the sewer and water relocation
work. The approval letters and permit requirements for each are provided at the end the
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Contract ID: 151220

KYTC | 2-232.02 KY813 Interchange Improvements
SPECIAL NOTE

technical specifications. The Contract is responsible for adhering to the requirements of these
approvals.

Bid ltems

A. The bid items shown on the General Summary Sheet (U6) shall establish the pay items for
the utility relocation work. See specification section 01025 — “Measurement and Payment”,
for a description of each bid item.

B. Please note the lump sum bid price provided for Bid Item 24605ED — “Relocate Civil Defense
Siren”, shall include a $5,000 allowance for electrical service installation work performed by
Kentucky Utilities. The contract amount will be adjusted based on actual costs.

C. Any work items not included on this sheet shall be considered incidental to the relocation
work.

Inspections — the Contractor shall notify the Owner’'s Construction Inspector within 48 hours prior
to beginning the relocation work.
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SECTION 01025
MEASUREMENT AND PAYMENT

PART 1 - GENERAL

11

WORK INCLUDED

The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, services and
other necessary supplies and perform all work shown on the Drawings and/or described in the Technical
Specifications and Contract Documents at the unit or lump sum prices for the items enumerated in Part 2 of this
Section.

PART 2 - PRODUCTS

2.1  CONNECTION TO FORCE MAIN, SEWER, WATER MAIN AND SERVICES

A. Payment for connections of the new force main, sewer and water main and services to the existing system
will be made at the Contract unit price each which includes the excavation, backfill, cutting the existing
pipe, any special fittings not included on the general summary sheet, any temporary appurtenances or bypass
pumping required by the Owner, for a complete connection.

B. Transferring 1” force main service (private) to the new 4” force main, as shown on the Standard Details,
sheet U8, including 30-inch plastic meter vault and cast iron lid, tapping saddle and ball and check valves is
included in this pay item.

C.  Reconnecting the 4-inch water service, as shown on Sheet U5 is included in this pay item.

2.2 BENDS, SOLID SLEEVES, REDUCERS AND TEES

Payment for bends, solid sleeves and tees will be made at the Contract unit price each, which shall include

compensation for furnishing the fitting, excavation, bedding, jointing, friction type restraint glands, concrete thrust

blocks and backfill, for a complete installation.
2.3  GATE VALVES

A. Payment for valves will be made at the Contract unit price each which shall include valves, friction type
restraint glands, thrust blocking, valve box and lid, concrete pad, and all appurtenances necessary for a
complete installation.

B. Flanged valves to be installed in the precast concrete meter vaults are not included in this pay item and will
be paid under Item 2.11.

C.  Valves related to fire hydrants are not included in this pay item and will be paid under Item 2.9.

2.4  WATER MAIN, WATER SERVICE AND FORCE MAIN

A. Payment for water mains, water services and force mains line will be made at the Contract unit price per
linear foot in place, which shall include compensation for furnishing DI/PVC pipe, trenching, bedding,
laying, jointing, shoring, sheeting and bracing, initial backfill, line markers and all other appurtenances
required but not specifically delineated herein.

CONO0009776/020414 KY 813 Utility Relocation

City of Mortons Gap, KY
MEASUREMENT AND PAYMENT
-1

Page 100 of 248



HOPKINS COUNTY

NHPP 0411 (022)

2.5

2.6

2.7

Contract ID: 151220

B. The quantity of piping to be paid for shall be the length of pipe measured along the centerline of the
completed pipe line without deducting the length of fittings.

C. Payment for temporary and final backfill shall be included in this pay item including crushed stone material
(No. 9s, DGA) under proposed roadways and entrances, asphalt material and concrete required in restoration
of paved areas, that is not included as part of the Roadway Project.

D. Payment for concrete encasement or cap shall be included in this pay item and shall include all items
necessary to completely encase or cap the water and sewer line in concrete the full trench width to 6-inches
above the pipe.

E.  All excavation is unclassified and is included in this pay item and will not be paid for separately.

Testing of the completed water main and service and force main and installation of temporary blow-offs and
air releases to accommodate flushing, purging of air, disinfecting and pressure testing, is included in this pay
item. However, no payment for the labor portion of this unit item shall be made until the line has been tested
and accepted by the Engineer.

G. Payment for temporary and final seeding and final clean-up (including furnishing and placing topsoil, finish
grading, seeding, mulching and erosion control, removal of construction materials and debris, cleaning, and
site restoration is not included in this pay item and shall be a part of the Roadway Project.

H.  Fence repair/replacement incidental to the water and sewer line construction is included in this pay item and
will not be paid for separately.

STEEL ENCASEMENT PIPE, OPEN CUT AND BORE AND JACK

Payment for steel encasement pipe for water main and force main roadway crossings as shown on the Drawings
shall include compensation for furnishing and installing steel encasement pipe, trenching, bedding, backfill, boring
and jacking, bore and receiving pits and will be paid for at the Contract unit price per linear foot of encasement
pipe for the size and type. This work shall include the encasement pipe, complete in place with fittings, blocking,
spacers, end seals and all items necessary for its construction and installation.

The steel encasement pipe for the creek crossing shown on sheet U4 is paid separately under Item 2.6. Carrier
pipe is paid separately under Item 2.4.

CONCRETE/STEEL ENCASED STREAM CROSSING

Payment for the concrete/steel encased stream crossing for the water main crossing of Flat Creek will be made at
the Contract unit price per lineal foot in place which includes the excavation, backfill, furnishing and installing
steel encasement pipe including spacers and end seals and concrete material, shaping and rolling the creek bottom
and banks and installing an erosion control blanket over the disturbed area, as shown on Drawings U4 and U7
(Creek Crossing Detail), for a complete installation.

Carrier pipe is paid separately under Item 2.4.
SAFELOADING
Payment for safeloading the abandoned casing pipes will be made at the Contract unit price per cubic yard which

includes the excavation at the end of the casing pipes, removing the carrier pipe, temporary bulk heading,
furnishing and pumping in concrete material to fill the entire casing pipe and backfill, for a complete installation.

CONO0009776/020414 KY 813 Utility Relocation

City of Mortons Gap, KY
MEASUREMENT AND PAYMENT
-2
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CUT AND PLUG

Payment to cut and plug existing system after the new system is placed into service will be made at the Contract
unit price each for each size which includes the excavation, cutting, removal of section of pipe, removal of and
proper disposal of pipe sewage and water, plugging the pipe with brick and grout and backfill, for a complete
installation.

FIRE HYDRANT ASSEMBLY

Payment for fire hydrants will be made at the Contract unit price each which shall include fittings, pipe, hydrants,
valve, anchor tees, restraint glands, thrust blocking, drainage pits and all appurtenances necessary for a complete
installation.

AIR RELEASE VALVE ASSEMBLY

Payment for the water and sewer air release valve will be made at the Contract unit price each, complete in place,
including all excavation, material, valve box, saddles, fittings, backfilling and labor necessary to complete the
installation.

METER AND BOX

Precast concrete vaults and meters as described in Specification Section 02605 will be paid for at the Contract
unit price each and shall include the furnishing and installation of the precast concrete vault, aluminum access
hatch, flanged valves and piping, adapters, pipe supports and pipe seals. Also included is excavation (including
rock excavation), earth backfill, and all other materials not specifically delineated herein, but necessary to
complete the construction of the meter and box as shown on the Drawings.

RELOCATE CIVIL DEFENSE SIREN

Payment to relocate the civil defense siren will be made at the Contract lump sum price, complete in place,
including all excavation, materials, boom cranes, basket cranes or any other equipment, attachment hardware,
electrical service work, and coordination with Kentucky Utilities and Hopkins County Emergency Management,
for a complete and functional installation.

The lump sum bid price provided for this item shall include a $5,000 allowance for electrical service installation
work performed by Kentucky Utilities. The contract amount will be adjusted based on actual costs.

PART 3 - EXECUTION

3.1 PAYITEMS
A The pay items listed hereinbefore refer to the items listed on the General Summary sheet (U6) and cover all
of the pay items for utility relocation work.
B. Any and all other items of Work listed in the Technical Specifications or shown on the Drawings shall be
considered incidental to and included in those pay items.
END OF SECTION 01025
CONO0009776/020414 KY 813 Utility Relocation

City of Mortons Gap, KY
MEASUREMENT AND PAYMENT
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SECTION 01300
SUBMITTALS

PART 1 - GENERAL

1.1  WORK INCLUDED

A

Shop drawings, descriptive literature, project data and samples (when samples are specifically
requested) for all manufactured or fabricated items shall be submitted by the Contractor to the
Engineer for examination and review in the form and in the manner required by the Engineer.
All submittals shall be furnished in at least three (3) copies to be retained by the Engineer and
shall be checked and reviewed by the Contractor before submission to the Engineer. The review
of the submittal by the Engineer shall not be construed as a complete check, but will indicate
only that the general method of construction and detailing is satisfactory. Review of such
submittal will not relieve the Contractor of the responsibility for any errors which may exist as
the Contractor shall be responsible for the dimensions and design of adequate connections,
details, and satisfactory construction of all work.

1.2 DEFINITIONS

A

The term "submittals" shall mean shop drawings, manufacturer's drawings, catalog sheets,
brochures, descriptive literature, diagrams, schedules, calculations, material lists, performance
charts, test reports, office and field samples, and items of similar nature which are normally
submitted for the Engineer's review for conformance with the design concept and compliance
with the Contract Documents.

1.3 CONTRACTOR’S ULTIMATE RESPONSIBILITY

A

Review by the Engineer of shop drawings or submittals of material and equipment shall not
relieve the Contractor from the responsibilities of furnishing same of proper dimension, size,
quantity, materials and all performance characteristics to efficiently perform the requirements
and intent of the Contract Documents. Review shall not relieve the Contractor from
responsibility for errors of any kind on the shop drawings. Review is intended only to assure
conformance with the design concept of the Project and compliance with the information given
in the Contract Documents. Review of shop drawings shall not be construed as releasing the
Contractor from the responsibility of complying with the Specifications.

1.4 GENERAL REQUIREMENTS FOR SUBMITTALS

A

Shop drawings shall be prepared by a qualified detailer. Details shall be identified by reference
to sheet and detail numbers shown on Contract Documents. Where applicable, show fabrication,
layout, setting and erection details. Shop drawings are defined as original drawings prepared by
the Contractor, subcontractors, suppliers, or distributors performing work under this Contract.
Shop drawings illustrate some portion of the work and show fabrication, layout, setting or
erection details of equipment, materials and components. The Contractor shall, except as
otherwise noted, have prepared the number of reviewed copies required for his distribution plus
three (3) which will be retained by the Engineer and Owner. Shop drawings shall be folded to
an approximate size of 8-1/2 inch x 11 inch and in such manner that the title block will be
located in the lower righthand corner of the exposed surface.

Project data shall include manufacturer's standard schematic drawings modified to delete
information which is not applicable to the Project, and shall be supplemented to provide
additional information applicable to the Project. Each copy of descriptive literature shall be
clearly marked to identify pertinent information as it applies to the Project.

CON0009776/080614 KY 813 Utility Relocations

City of Mortons Gap, KY
SUBMITTALS
01300-1
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Where samples are required, they shall be adequate to illustrate materials, equipment or
workmanship, and to establish standards by which completed work is judged. Provide sufficient
size and quantity to clearly illustrate functional characteristics of product and material, with
integrally related parts and attachment devices, along with a full range of color samples.

All submittals shall be referenced to the applicable item, section and division of the
Specifications, and to the applicable Drawing(s) or Drawing schedule(s) and shall be
accompanied by transmittal forms in the format provided by the Engineer.

The Contractor shall review and check submittals, and indicate his review by initials and date.

If the submittals deviate from the Contract Drawings and/or Specifications, the Contractor shall
advise the Engineer, in letter of transmittal of the deviation and the reasons therefor. All
changes shall be clearly marked on the submittal with a bold mark other than red. Any
additional costs for modifications shall be borne by the Contractor.

In the event the Engineer does not specifically reject the use of material or equipment at variance
to that which is shown on the Drawings or specified, the Contractor shall, at no additional
expense to the Owner, and using methods reviewed by the Engineer, make any changes to
structures, piping, controls, electrical work, mechanical work, etc., that may be necessary to
accommodate this equipment or material. Should equipment other than that on which design
drawings are based be accepted by the Engineer, shop drawings shall be submitted detailing all
modification work and equipment changes made necessary by the substituted item.

Additional information on particular items, such as special drawings, schedules, calculations,
performance curves, and material details, shall be provided when specifically requested in the
technical Specifications.

Submittals for all electrically operated items (including instrumentation and controls) shall
include complete wiring diagrams showing lead, runs, number of wires, wire size, color coding,
all terminations and connections, and coordination with related equipment.

Equipment shop drawings shall indicate all factory or shop paint coatings applied by suppliers,
manufacturers and fabricators; the Contractor shall be responsible for insuring the compatibility
of such coatings with the field-applied paint products and systems.

Fastener specifications of manufacturer shall be indicated on equipment shop drawings.

Where manufacturer's brand names are given in the Specifications for building and construction
materials and products, such as grout, bonding compounds, curing compounds, masonry
cleaners, waterproofing solutions and similar products, the Contractor shall submit names and
descriptive literature of such materials and products he proposes to use in this Contract.

No material shall be fabricated or shipped unless the applicable drawings or submittals have
been reviewed by the Engineer and returned to the Contractor.

All bulletins, brochures, instructions, parts lists, and warranties packaged with and
accompanying materials and products delivered to and installed in the Project shall be saved and
transmitted to the Owner through the Engineer.

1.5 CONTRACTOR RESPONSIBILITIES

A. Verify field measurements, field construction criteria, catalog numbers and similar data.

B. Coordinate each submittal with requirements of Work and Contact Documents.

C. Notify Engineer, in writing at time of submission, of deviations in submittals from requirements
of Contract Documents.

D. Begin no work, and have no material or products fabricated or shipped which required
submittals until return of submittals with Engineer's stamp and initials or signature indicating
review.

CONO0009776/080614 KY 813 Utility Relocations

City of Mortons Gap, KY
SUBMITTALS
01300 -2

Contract ID: 151220
Page 104 of 248



HOPKINS COUNTY Contract ID: 151220
NHPP 0411 (022) Page 105 of 248

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

END OF SECTION
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SECTION 02150
SHORING AND BRACING

PART 1- GENERAL

11

1.2

1.3

SUMMARY

A. Shore and brace sidewalls in excavations with steel sheet piles with wale systems or soldier piles
with timber lagging and tie back system as required to protect existing buildings, utilities,
roadways, and improvements.

B. Maintain shoring and bracing during construction activities, and remove shoring and bracing if
practical when construction and filling is complete.

C. Geotechnical investigation borings, if applicable, were drilled for this project where indicated on
the drawings in the report. The geotechnical report was not prepared for purposes of bid
development and the accuracy of the report is limited. The Contractor should confer with a
geotechnical engineer and/or conduct additional study in the area to obtain the specific type of
geotechnical information required for construction and for preparation of bids.

SUBMITTALS

A. Provide copies of information on methods of the shoring and bracing system proposed for the
work, design basis, calculations where applicable, and copies of shop drawings for inclusion in
the project and job-site record files.

QUALITY ASSURANCE

A. Comply with governing codes and regulations. Deliver, handle, and store materials in
accordance with manufacturer’s instructions.

B. Shoring and bracing system design shall be prepared and sealed by a registered professional
engineer or structural engineer. The system design shall provide the sequence and method of
installation and removal. Shoring and bracing system design shall be in accordance with
Occupational Safety and Health Administration (OSHA) requirements 29 CFR Section
1926.652.

PART 2 - PRODUCTS

2.1

MATERIALS

A. Steel Sheet Piles: Heavy-gauge steel sheet.
B. Soldier Piles: Steel H-beams.

C. Timber Lagging: Heavy timber. Pressure treated with wood preservative for use below water
table for extended time period.

PART 3 - EXECUTION

3.1 INSTALLATION
A. Install in proper relation with adjacent construction. Coordinate with work of other sections.
B. Locate shoring and bracing to avoid permanent construction. Anchor and brace to prevent
collapse.
END OF SECTION
CONO0009776/080614 KY 813 Utility Relocations

City of Mortons Gap, KY
SHORING AND BRACING
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SECTION 02221
ROCK REMOVAL

PART 1 - GENERAL

1.1  WORK INCLUDED

A. The Contractor shall excavate rock, if encountered, as required to perform the required work,
and shall dispose of the excavated material, and shall furnish acceptable material for backfill in
place of the excavated rock.

B. Ingeneral, rock in pipe trenches shall be excavated so as to be not less than 6 inches from the
pipe after it has been laid.

C. 805 KAR Chapter 4

PART 2 - PRODUCTS

2.1 MATERIALS

A. Rock definition: Solid mineral material that cannot be removed with a power shovel.

PART 3 - EXECUTION

3.1 EXPLOSIVES

A. No blasting allowed.
3.2 ROCK REMOVAL - MECHANICAL METHOD

A. Excavate and remove rock by the mechanical method. Drill holes and utilize mechanical impact
to fracture rock.

B. In utility trenches, excavate 6 inches below invert elevation of pipe and 24 inches wider than
pipe diameter.

C. Stockpile excavated materials and reuse select materials for site landscaping. Remove and
dispose of excess materials offsite at approved location.

D. Correct unauthorized rock removal in accordance with backfilling and compacting requirements.
3.3 PAYMENT

A. Rock excavation shall be bid as unclassified and will not be paid for separately

END OF SECTION

CONO0009776/080614 KY 813 Utility Relocations
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SECTION 02225
EXCAVATING, BACKFILLING, AND COMPACTING FOR UTILITIES

PART 1 - GENERAL

1.1  WORK INCLUDED

A. The Contractor shall make excavations in such widths and depths as will give suitable room for
below grade vaults, etc., laying pipe to the lines, grades and elevations, furnish, place and
compact all backfill materials specified herein or denoted on the Drawings. The materials,
equipment, labor, etc., required herein are to be considered as part of the requirements and costs
for installing the various pipes, structures and other items they are incidental to.

1.2 RELATED WORK

A. Section 02221 - Rock Removal.
B. Section 02610 - Water Pipe and Fittings.
C. Section 02732 — Sewage Force Mains

PART 2 - PRODUCTS

2.1 MATERIALS

A. Crushed stone material shall conform with the requirements of the applicable sections of the
Kentucky Bureau of Highways Standard Specifications and shall consist of clean, hard, and
durable particles or fragments, free from dirt, vegetation or objectionable materials.

B. Two classes of crushed stone material are used in this Section. The type of material in each
class is as follows:
1. Class | - No. 9 Aggregate.
2. Class Il - Dense Graded Aggregate (DGA).

PART 3 - EXECUTION

3.1 EXCAVATION OF TRENCHES

A. Unless otherwise directed by the Engineer, trenches are to be excavated in open cuts.

1. Where pipe is to be laid in gravel bedding or concrete cradle, the trench may be excavated
by machinery to, or just below, the designated subgrade, provided that the material
remaining at the bottom of the trench is no more than slightly disturbed.

2. Where pipe is to be laid directly on the trench bottom, the lower part of trenches in earth
shall not be excavated to subgrade by machinery. However, just before the pipe is to be
placed, the last of the material to be excavated shall be removed by means of hand tools to
form a flat or shaped bottom, true to grade, so that the pipe will have a uniform and
continuous bearing and support on firm and undisturbed material between joints except for
limited areas where the use of pipe slings may have disturbed the bottom.

B. Trenches shall be sufficient width to provide working space on each side of the pipe and to
permit proper backfilling around the pipe.

CONO0009776/080614 KY 813 Utility Relocations
City of Mortons Gap, KY
EXCAVATING, BACKFILLING, AND COMPACTING FOR UTILITIES
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1. The Contractor shall remove only as much of any existing pavement as is necessary for the
prosecution of the Work. The pavement shall be cut with pneumatic tools, without extra
compensation to the Contractor, to prevent damage to the remaining road surface. Where
pavement is removed in large pieces, it shall be disposed of before proceeding with the
excavation.

C. All excavated materials shall be placed a safe distance back from the edge of the trench.

D. Unless specifically directed otherwise by the Engineer, not more than 500 feet of trench shall be
opened ahead of the pipe laying work of any one crew, and not more than 500 feet of open ditch
shall be left behind the pipe laying work of any one crew. Watchmen or barricades, lanterns and
other such signs and signals as may be necessary to warn the public of the dangers in connection
with open trenches, excavations and other obstructions, shall be provided by and at the expense
of the Contractor.

E. When so required, or when directed by the Engineer, only one-half of street crossings and road
crossings shall be excavated before placing temporary bridges over the side excavated, for the
convenience of the traveling public. All backfilled ditches shall be maintained in such manner
that they will offer no hazard to the passage of traffic. The convenience of the traveling public
and the property owners abutting the improvements shall be taken into consideration. All public
or private drives shall be promptly backfilled or bridged at the direction of the Engineer.

F.  Trench excavation shall include the removal of earth, rock, or other materials encountered in the
excavating to the depth and extent shown or indicated on the Drawings.

3.2 WATER PIPE BEDDING

A. Piping for water mains shall be supported as follows:

1. The trench bottom for water main piping shall be stable, continuous, relatively smooth and
free of frozen material, clodded dirt, foreign material and rock or granular material larger
than 1/2 inch in diameter. The foundation for water main piping shall be prepared so that
the entire load of the backfill on top of the pipe will be carried uniformly on the barrel of the
pipe. Any uneven areas in the trench bottom shall be shaved-off or filled-in with Class |
granular bedding. When the trench is made through rock, the bottom shall be lowered to
provide 6 inches of clearance around the pipe. Class | granular bedding shall be used to
bring the trench bottom to grade.

B. After each pipe has been brought to grade, aligned, and placed in final position, earth material
for water main piping in areas not subject to vehicular traffic and Class | material for water
mains in paved areas, shall be deposited and densified under the pipe haunches and on each side
of the pipe up to the spring line of the pipe to prevent lateral displacement and hold the pipe in
proper position during subsequent pipe jointing, bedding, and backfilling operations.

C. Inwet, yielding and mucky locations where pipe is in danger of sinking below grade or floating
out of grade or line, or where backfill materials are of such a fluid nature that such movements
of pipe might take place during the placing of the backfill, the pipe must be weighted or secured
permanently in place by such means as will prove effective.

D. Where an unstable (i.e., water, mud, etc.) trench bottom is encountered, stabilization of the
trench bottom is required. This is to be accomplished by undercutting the trench depth and
replacing to grade with a foundation of crushed stone aggregate.

E. The depth of the foundation is dependent upon the severity of the trench bottom. The size of
stone aggregate used in the foundation will be determined by the condition of the unstable
material. Once the trench bottom has been stabilized, the required Class | bedding material can
be placed.

F. It should be noted that no pipe shall be laid on solid or blasted rock.

G. Pipe bedding as required in Paragraphs A, B, C, and D of this Section is not considered a
separate pay item.

CONO0009776/080614 KY 813 Utility Relocations
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3.3 WATER PIPE BACKFILLING

A. Initial Backfill:

1. This backfill is defined as that material which is placed over the pipe from the spring line to
a point 6 inches above the top of the pipe. For water main piping in areas not subject to
vehicular traffic, initial backfill material shall be earth material free of rocks, acceptable to
the Engineer or with Class | material when a condition exists mentioned in Paragraph A, 3.
below. For water main piping in paved areas, initial backfill shall be Class | material.

2. Material used, whether earth or Class I, in the initial backfilling is not a separate pay item.
Payment for the material is included in the unit price per linear foot of water main.

3. Inareas where large quantities of rock are excavated and the available excavated earth in the
immediate vicinity is insufficient for placing the required amount of backfill over the top of
the pipe as set forth in Paragraph A.1, the Contractor shall either haul in earth or order Class
I material for backfilling over the pipe. Neither the hauling and placement of earth nor the
ordering and placement of Class | material to fulfill the backfill requirements set forth
herein is considered a separate pay item.

B. Final Backfill:

1. There are two cases where the method of final backfilling varies. The various cases and
their trench situations are as follows:

a. Case | - Areas not subject to vehicular traffic.

b. Case Il - Paved areas including streets, drives, parking areas, and walks.

2. Inall cases, walking or working on the completed pipelines, except as may be necessary in
backfilling, will not be permitted until the trench has been backfilled to a point 6 inches
above the top of the pipe. The method of final backfilling for each of the above cases is as
follows:

a. Case | - The trench shall be backfilled from a point 6 inches above the top of the pipe to
a point 8 inches below the surface of the ground with earth material free from large
rock (greater than 6 inches in the longest dimension), acceptable to the Engineer. The
remainder of the trench shall be backfilled with earth material reasonably free of any
rocks.

b. Case Il - The trench shall be backfilled from a point 6 inches above the top of the pipe
to a point 12 inches below the existing pavement surface with Class | (No. 9 crushed
stone aggregate) material. The backfill shall be mechanically tamped in approximately
6-inch layers to obtain the maximum possible compaction. The remaining backfill shall
be as follows:

c. For gravel surfaces - Class Il (dense graded aggregate) material mechanically tamped to
maximum possible compaction. The trench may be left with a slight mound if
permitted by the Engineer.

d. For bituminous and concrete surfaces - Bituminous and concrete pavement sections as
detailed on the Drawings and as specified for Bituminous Pavement Replacement and
Concrete Pavement Replacement.

3. Earth and Class | material used in final backfill is not a separate pay item. Payment shall be
included in the price of water main.

4. Class Il material used in final backfill shall be included in the unit price of the pipe.

C. Asufficient amount of Class Il material shall be stockpiled to insure immediate replacement by
the Contractor of any settled areas. No extra payment will be made for the filling in of settled or
washed areas by the Contractor.

D. Excavated materials from trenches, in excess of quantity required for trench backfill, shall be
disposed of by the Contractor. It shall be the responsibility of the Contractor to obtain location
or permits for its disposal, unless specific waste areas have been designated on the Drawings or
noted in these Specifications. The cost of disposal of excess excavated materials, as set forth
herein, no additional compensation being allowed for hauling or overhaul.
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3.4 GRAVITY SEWER AND FORCE MAIN PIPE BEDDING

A

F.

G.

Piping for gravity sewers and force mains shall be supported as follows: All gravity sewer and
force main piping shall be laid on a bed of granular material except when a concrete encasement
situation occurs. All pipe bedding material shall be Class I (No. 9 crushed stone aggregate) and
shall be placed to a depth of 4 inches in an earth trench and 6 inches in a rock trench. Aggregate
bedding shall be graded to provide for a uniform and continuous support beneath the pipe at all
points.

After each pipe has been brought to grade, aligned, and placed in final position, Class | material
for gravity sewer piping and earth material for force main piping in areas not subject to vehicular
traffic and Class | material for force mains in paved areas, shall be deposited and densified under
the pipe haunches and on each side of the pipe up to the spring line of the pipe to prevent lateral
displacement and hold the pipe in proper position during subsequent pipe jointing, bedding, and
backfilling operations.

In wet, yielding and mucky locations where pipe is in danger of sinking below grade or floating
out of grade or line, or where backfill materials are of such a fluid nature that such movements
of pipe might take place during the placing of the backfill, the pipe must be weighted or secured
permanently in place by such means as will prove effective.

Where an unstable (i.e., water, mud, etc.) trench bottom is encountered, stabilization of the
trench bottom is required. This is to be accomplished by undercutting the trench depth and
replacing to grade with a foundation of crushed stone aggregate.

The depth of the foundation is dependent upon the severity of the trench bottom. The size of
stone aggregate used in the foundation will be determined by the condition of the unstable
material. Once the trench bottom has been stabilized, the required Class | bedding material can
be placed.

It should be noted that no pipe shall be laid on solid or blasted rock.

Pipe bedding, as required in Paragraphs A, B, C, and D of this Section, is not considered a
separate pay item.

3.5 GRAVITY SEWER AND FORCE MAIN BACKFILL

A

B.

Initial Backfill:

1. This backfill is defined as that material which is placed over the pipe from the spring line to
a point 6 inches above the top of the pipe. For gravity sewer piping the material shall be
Class | (No. 9 crushed stone aggregate) and may be machine placed without compaction.
Uneven places in the backfill shall be leveled by hand. For force main piping in areas not
subject to vehicular traffic, initial backfill material shall be earth material free of rocks,
acceptable to the Engineer or with Class | material when a condition exists mentioned in
Paragraph A, 3. below. For force main piping in paved areas, initial backfill shall be Class |
material.

2. Material used, whether earth or Class I, in the initial backfilling is not a separate pay item.
Payment for the material is included in the unit price per linear foot of gravity sewer or
force main.

3. Inareas where large quantities of rock are excavated and the available excavated earth in the
immediate vicinity is insufficient for placing the required amount of backfill over the top of
the pipe as set forth in Paragraph A.1, the Contractor shall either haul in earth or order Class
I material for backfilling over the pipe. Neither the hauling and placement of earth nor the
ordering and placement of Class | material to fulfill the backfill requirements set forth
herein is considered a separate pay item.

Final Backfill:

1. There are two cases where the method of final backfilling varies. The various cases and
their trench situations are as follows:
a. Case | - Areas not subject to vehicular traffic.
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b. Case Il - Paved areas including streets, drives, parking areas, and walks.

2. Inall cases, walking or working on the completed pipelines, except as may be necessary in
backfilling, will not be permitted until the trench has been backfilled to a point 6 inches
above the top of the pipe. The method of final backfilling for each of the above cases is as
follows:

a. Case | - The trench shall be backfilled from a point 6 inches above the top of the pipe to
a point 8 inches below the surface of the ground with earth material free from large
rock (greater than 6 inches in the longest dimension), acceptable to the Engineer. The
remainder of the trench shall be backfilled with earth material reasonably free of any
rocks.

b. Case Il - The trench shall be backfilled from a point 6 inches above the top of the pipe
to a point 12 inches below the existing pavement surface with Class I (No. 9 crushed
stone aggregate) material. The backfill shall be mechanically tamped in approximately
6-inch layers to obtain maximum possible compaction. The remaining backfill shall be
as follows:

c. For gravel surfaces - Class Il (dense graded aggregate) material mechanically tamped to
maximum possible compaction. The trench may be left with a slight mound if
permitted by the Engineer.

d. For bituminous and concrete surfaces - Bituminous and concrete pavement sections as
detailed on the Drawings and as specified for Bituminous Pavement Replacement and
Concrete Pavement Replacement.

3. Earth and Class | material used in final backfill is not a separate pay item. Payment shall be
included in the price of gravity sewer and force main.

4. Class Il material used in final backfill shall be included in the unit price for gravity sewer
and force main.

A sufficient amount of Class 11 material shall be stockpiled to insure immediate replacement by
the Contractor of any settled areas. No extra payment will be made for the filling in of settled or
washed areas by the Contractor.

Excavated materials from trenches, in excess of quantity required for trench backfill, shall be
disposed of by the Contractor. It shall be the responsibility of the Contractor to obtain location
or permits for its disposal, unless specific waste areas have been designated on the Drawings or
noted in these Specifications. The cost of disposal of excess excavated materials, as set forth
herein, no additional compensation being allowed for hauling or overhaul.

3.6 COMPACTION

A. Granular Material:

1. 85% relative density (ASTM D-4253 and D-4254).

B. Earth Material:

1. 90% standard density (ASTM D-698).

3.7 PLACEMENT OF IDENTIFICATION TAPE

A

Detectable underground marking tape shall be placed over all utility lines. Care shall be taken to
insure that the buried marking tape is not broken when installed and shall be Lineguard brand
encased aluminum foil, Type I11. The identification tape is manufactured by Lineguard, Inc.,
P.O. Box 426, Wheaton, IL 60187.

The identification tape shall bear the printed identification of the utility line below it, such as
"Caution - Buried Below". Tape shall be reverse printed; surface printing will not be acceptable.
The tape shall be visible in all types and colors of soil and provide maximum color contrast to
the soil. The tape shall meet the APWA color code, and shall be 2 inches in width. Colors are:
yellow - gas, green - sewer, red - electric, blue - water, orange - telephone, brown - force main.
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The tape shall be the last equipment installed in the trench so as to be first out. The tape shall be
buried 4 to 6 inches below top of grade. After trench backfilling, the tape shall be placed in the
backfill and allowed to settle into place with the backfill. The tape may be plowed in after final
settlement, installed with a tool during the trench backfilling process, unrolled before final
restoration or installed in any other way acceptable to the Owner or Engineer.

3.8 PLACEMENT OF LOCATION WIRE

A.

B.

Detectable underground location wire shall be placed above all non-metallic water mains and
force mains. Care shall be taken to insure that the buried wire is not broken.

The location wire shall be no smaller than #10 AWG solid copper-coated steel wire with
minimum 550 Ib. tensile strength or #12 AWG stranded wire, either copper-coated steel or solid
copper with minimum 300 Ib. tensile strength; each with HDPE insulating jacket. Wire
requirements are based on electrical resistance per 1000 foot length. Copper-coated steel wire is
preferred to reduce the likelihood of vandalism theft.

The location wire shall be continuous from valve box to valve box and shall be terminated
(unconnected) with a wire nut and enough “loose” wire to extend 24 inches outside the valve
box.

END OF SECTION
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SECTION 02605
VALVE AND METER VAULTS

PART 1 - GENERAL

1.1  WORK INCLUDED

A. The Contractor shall provide all materials and labor to install a valve and meter vaults as shown
on the Drawings and specified herein.

1.2 RELATED WORK

A. Section 02225 - Excavating, Backfilling, and Compacting for Utilities.
B. Section 02610 - Water Pipe and Fittings.
C. Section 02640 - Water Valves and Gates.

PART 2 - PRODUCTS

1.3 METER/VALVE BOX

A. Meter box for the 3-inch and 4-inch turbine water meters shall be precast concrete with an
aluminum access hatch, H20 load rated. Meter box size shall be as detailed on the plans.

1.4 VALVES

A. Provide new valves as specified in Section 02640.
1.5 TURBINE METERS

A. Provide new coldwater turbine type with strainer that meets AWWA C701 Class Il Standards.
B. Provide SENSUS Omni T or equal.

END OF SECTION
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SECTION 02610
WATER PIPE AND FITTINGS

PART 1 - GENERAL

1.1  WORK INCLUDED

A

The Contractor shall furnish all labor, material, and equipment necessary to install water main
piping together with all appurtenances as shown and detailed on the Drawings and specified
herein.

1.2 RELATED WORK

A

mo o w

Section 02225 - Excavating, Backfilling and Compacting for Utilities.
Section 02630 - Encasement Pipe.

Section 02640 - Water Valves and Gates.

Section 02660 — Domestic Water Distribution Connections

Section 02675 - Disinfection of Potable Water Pipe.

PART 2 - PRODUCTS

2.1 DUCTILE IRON PIPE (DIP) AND FITTINGS

A. Ductile iron pipe (DIP) shall conform to ANSI/AWWA C150/A21.50, ANSI/AWWA
C151/A21.51 Standard. The pipe shall conform to pressure class 350 minimum unless noted
otherwise. All fittings and joints should be capable of accommodating pressure of not less than
250 psi.

B. Fittings shall be ductile iron in accordance with AWWA C153 and have a body thickness and
radii of curvature conforming to ANSI A21.10 or ANSI A21.53 for compact fittings and shall
conform to the details and dimensions shown therein. Fittings shall have rubber gasket joints
meeting the requirements of AWWA C111. Fittings shall be cement-mortar lined and
bituminous coated to conform to the latest revision of ANSI/AWWA standards.

C. Ductile iron mechanical joint fittings shall be in accordance with AWWA C153 and have a body
thickness and radii of curvature conforming to ANSI A21.10 (or A21.53 for compact fittings)
and have joints in accordance with ANSI/AWWA C111/A21.11. Fittings and joints shall be
supplied with all accessories.

Petroleum resistant gaskets (NBR or FKM) shall be provided on the DIP water service line.

E. Restrained joints for ductile iron fittings on ductile iron pipe shall be EBAA Iron Megalug Series
1100 or equivalent.

F. All ductile fittings shall be rated at 250 psi water working pressure plus water hammer. Ductile
iron fittings shall be ductile cast-iron grade 70-50-05 per ASTM Specification A339-55.

G. Cement mortar lining and seal coating for pipe and fittings, where applicable shall be in
accordance with ANSI/AWWA C104/A21.4. Bituminous outside coating shall be in accordance
with ANSI/AWWA C151/A21.51 for pipe and ANSI/AWWA C110/A21.10 for fittings.

H. Ductile iron pipe and fittings shall be as manufactured by U.S. Pipe & Foundry Company,
American Cast Iron Pipe Company, or approved equivalent.
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2.2 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS

A

This pipe shall meet the requirements of AWWA C900-75 for Polyvinyl chloride (PVC)
Pressure Pipe. The pipe shall be PVC 1120 pipe with cast iron equivalent ODs. Pressure class
(PC) 235 pipe shall met the requirements of DR 18 and PC 305 pipe meet the requirements of
DR 14.

PVC pipe shall have a minimum cell classification of 12454B or 12454C as defined in ASTM
D-1784. Rubber gasketed joints shall conform to ASTM D-3139. The gaskets for the PVC pipe
joint shall conform to ASTM F-477 and D-1869.

Fittings for all lines 4 inches in diameter or larger shall be ductile iron and in accordance with
AWWA C153 and have a body thickness and radii of curvature conforming to ANSI A21.10 or
ANSI A21.53 for compact fittings. Cement mortar lining and seal coating shall be in accordance
with ANSI/AWWA C104/A21.4. Bituminous outside coating shall be in accordance with
ANSI/AWWA C110/A21.10. All fittings shall be rated at 250 psi water working pressure plus
water hammer and be ductile cast-iron grade 70-50-05 per ASTM Specification A339.

Fittings for all lines less than 4 inches in diameter shall be PVVC gasketed push-on type or socket
glue-type manufactured specifically for the pipe class being utilized. All socket-glue type
connections shall be joined with PVVC solvent cement conforming to ASTM D2564. Product and
viscosity shall be as recommended by the pipe and fitting manufacturer to assure compatibility.
Solvent cement joints shall be made up in accordance with the requirements of ASTM D2855.
Appropriate thrust blocks shall be provided for the fittings.

Rubber gasket joints shall provide adequate expansion to allow for a 50 degree change in
temperature on one length of pipe. Lubrication for rubber connected couplings shall be water
soluble, non-toxic, be non-objectionable in taste and odor and have no deteriorating affect on the
PVC or rubber gaskets and shall be as supplied by the pipe manufacturer.

All pipe and couplings shall bear identification markings that will remain legible during normal
handling, storage and installation, which have been applied in a manner what will not reduce the
strength of the pipe or the coupling or otherwise damage them. Pipe and coupling markings
shall include the nominal size and OD base, material code designation, dimension ratio number,
ASTM Pressure Class, ASTM designation number for this standard, manufacturer's name or
trademark, seal (mark) of the testing agency that verified the suitability of the pipe material for
potable-water service. Each marking shall be applied at intervals of not more than 5 feet for the
pipe and shall be marked on each coupling.

PART 3 - EXECUTION

3.1 LAYING DEPTHS

A

In general, water mains shall be laid with a minimum cover of 48 inches, except as otherwise
indicated on the Drawings.

3.2 PIPE LAYING

A. Slip Jointed and Heat-Fusion Welded Pipe:
1. All pipe shall be laid with ends abutting and true to the lines and grades indicated on the
plans. Pipe shall be fitted and matched so that when laid in the Work, it will provide a
smooth and uniform invert. Supporting of pipe shall be as set out in Section 02225 and in
no case shall the supporting of pipe on blocks be permitted.
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2. Before each piece of pipe is lowered into the trench, it shall be thoroughly swabbed out to
insure it being clean. Any piece of pipe or fitting which is known to be defective shall not
be laid or placed in the lines. If any defective pipe or fittings shall be discovered after the
pipe is laid, it shall be removed and replaced with a satisfactory pipe or fitting without
additional charge. In case a length of pipe is cut to fit in a line, it shall be so cut as to leave
a smooth end at right angles to the longitudinal axis of the pipe. Bevel can be made with
hand or power tools.

3. The interior of the pipe, as the Work progresses, shall be cleaned of dirt, jointing materials,
and superfluous materials of every description. When laying of pipe is stopped for any
reason, the exposed end of such pipe shall be closed with a plywood plug fitted so as to
exclude earth or other material and precautions taken to prevent floatation of pipe by runoff
into trench.

4. Anchorage of Bends:

a. Atall tees, plugs, caps and bends of 11-1/4 degrees and over, and at reducers or in
fittings where changes in pipe diameter occur, movement shall be prevented by using
suitable harness, thrust blocks or ballast. Thrust blocks shall be as shown on the
Drawings, with sufficient volumes of concrete being provided; however, care shall be
taken to leave weep holes unobstructed and allow for future tightening of all nearby
joints. Unless otherwise directed by the Engineer, thrust blocks shall be placed so that
pipe and fitting joints will be accessible for repair.

b. Bridles, harness or pipe ballasting shall meet with the approval of the Engineer. Steel
rods and clamps shall be galvanized or otherwise rust-proofed or painted.

¢. No extra pay shall be allowed for work on proper anchorage of pipe, fittings or other
appurtenances. Such items shall be included in the price bid for the supported item.

5. No backfilling (except for securing pipe in place) over pipe will be allowed until the
Engineer has the opportunity to make an inspection of the joints, alignment and grade in the
section laid, but such inspection shall not relieve the Contractor of further liability in case of
defective joints, misalignment caused by backfilling and other such deficiencies that are
noted later.

6. Alljoint surfaces shall be cleaned immediately before jointing the pipe. The joint shall be
lubricated in accordance with the pipe manufacturer's recommendations. Each pipe unit
shall then be carefully pushed into place without damage to pipe or gasket. All pipe shall be
provided with home marks to insure proper gasket seating. Details of gasket installation and
joint assembly shall follow the manufacturer's direction for the joint type and material of
the pipe. The resulting joints shall be watertight and flexible.

3.3 TESTING OF WATER PIPE

A. The completed work shall comply with the provisions listed herein, or similar requirements
which will insure equal or better results. Suitable test plugs, water pump or other equipment and
apparatus, and all labor required to properly conduct the tests shall be furnished by the
Contractor at no expense to the Owner.

B. Water main piping shall be pressure tested to 250 percent of the normal system operating
pressure or to 100 percent of the rated working pressure of the pipe, whichever is less. At no
time shall the test pressure exceed 100 percent of the pipe's rated working pressure. A pipe
section shall be accepted if the test pressure does not fall more than 5 psi during the minimum 2-
hour test period. The pipe shall be tested for allowable leakage according to AWWA C-600 or
C-605, as applicable, concurrently with the pressure test.

C. Where practicable, pipelines shall be tested between line valves or plugs in lengths of not more
than 6,000 feet. Testing shall proceed from the source of water toward the termination of the
line. The line shall be tested upon the completion of the first 6,000 feet. After the completion of
two (2) consecutive tests without failure, the Contractor, at his option and with the Engineer's
approval, may discontinue testing until the system is complete.

D. All pipe, fittings and other materials found to be defective under test shall be removed and
replaced at the Contractor's expense.

CONO0009776/081514 KY 813 Utility Relocations
City of Mortons Gap, KY
WATER PIPE AND FITTINGS
02610-3



HOPKINS COUNTY
NHPP 0411 (022)

Contract ID: 151220
Page 118 of 248

Before applying the specified test pressure, air shall be expelled completely from the pipe,
valves and hydrants. If permanent air vents are not located at high points within the test section,
the Contractor shall install corporation cocks at such points so that the air can be expelled as the
line is filled with water.

All piping shall be tested for leakage at a pressure no less than that specified for the pressure
test. The leakage shall be defined as the quantity of water that must be supplied to the tested
section to maintain pressure within 5 psi of the specified test pressure after the air in the pipeline
has been expelled and the pipe has been filled with water. The leakage shall be less than an
allowable amount determined by the following equation:

SD (P)*

133,200

Where: L = allowable leakage (gallons/hour)
S =length of pipe tested, in feet
D = nominal diameter of pipe (inches)
P =test pressure (psig)

Should the sections under test fail to meet the requirements, the Contractor shall do all work of
locating and repairing the leaks and retesting as the Engineer may require without additional
compensation. All visible leaks are to be repaired regardless of the amount of leakage.

If in the judgment of the Engineer, it is impracticable to follow the foregoing procedures for any
reason, modifications in the procedures shall be made as required and as acceptable to the
Engineer, but in any event, the Contractor shall be responsible for the ultimate tightness of the
line within the above test requirements.

PLACEMENT OF IDENTIFICATION TAPE

A. The placement of detectable underground marking tape shall be installed over all water mains as

specified in Section 02225.

PLACEMENT OF LOCATION WIRE

A. The placement of detectable underground location wire shall be installed above all non-metallic

water main as specified in Section 02225.

END OF SECTION

CON0009776/081514 KY 813 Utility Relocations

City of Mortons Gap, KY
WATER PIPE AND FITTINGS
02610-4



HOPKINS COUNTY
NHPP 0411 (022)

Contract ID: 151220
Page 119 of 248

SECTION 02630
ENCASEMENT PIPE

PART 1 - GENERAL

1.1  WORK INCLUDED

A. The Contractor shall furnish all labor, material, and equipment necessary to install encasement
pipe together with all appurtenances as shown and detailed on the Drawings and specified
herein.

1.2 RELATED WORK

A. Section 02225 - Excavating, Backfilling and Compacting for Utilities.
B. Section 02610 - Water Pipe and Fittings.
C. Section 02732 - Sewage Force Mains.

PART 2 - PRODUCTS

2.1 STEEL PIPE

A. Steel seamless pipe shall be new Grade B steel material, with a minimum yield of 35,000 psi and
a wall thickness as shown below unless otherwise required by a permitting authority. The
material shall conform to the chemical and mechanical requirements of the latest revision of
ASTM A139 "Electric-Fusion (ARC) - Welded Steel Pipe (NPS 4 and Over)," unless otherwise
stated herein.

B. The minimum wall thickness shall be in accordance with the following table:
Steel Casing Pipe Wall Thickness

(Minimum Wall Minimum Wall
Casing Diameter Thickness Under Thickness All Other

(inches) Railroads (inches) Uses (inches)
16 and under 0.250 0.250
18 0.281 0.250
20 and 22 0.312 0.281
24 0.344 0.312
26 0.375 0.344
28 0.406 0.375
30 0.438 0.406
32 0.469 0.438
34 and 36 0.500 0.469
38 0.531 0.500
40 0.563 0.531
42 0.594 0.563

C. Welds of the steel casing pipe shall be solid butt-welds with a smooth non-obstructing joint
inside and conform to all specifications as required by American Welding Society (AWS). The
casing pipe shall be installed without bends. All welders and welding operators shall be

qualified as prescribed by AWS requirements.
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The wall thickness at any point shall be within 12.5% inches of the nominal metal thickness
specified.

Hydrostatic testing shall not be necessary.

A protective coating shall be applied to each length of pipe. Following an SSPC SP-7 "Brush-
Off Blast Cleaning" surface preparation, 3 (dry) mils of Tnemec-Primer 10-99 (red), or Porter
International Primer 260FD (red), or an equivalent thickness of an approved equivalent paint
shall be applied in the manner recommended by the respective paint manufacturer.

Each length of pipe shall be legibly marked, stating: manufacturer, diameter, wall thickness and
primer.

Precaution shall be taken to avoid deforming the pipe and damaging the primer during shipping.

CARRIER PIPE SPACERS

A. Carrier pipes installed inside encasement pipes shall be centered throughout the length of

encasement pipe. Centering shall be accomplished by the installation of polyethylene pipeline
spacers attached to the carrier pipe in such manner as to prevent the dislodgement of the spacers
as the carrier pipe is pulled or pushed through the encasement pipe. Spacers shall be of such
dimensions to provide: full supportive load capacity of the pipe and contents; of such thickness
to allow installation and/or removal of the pipe; and to allow no greater than ¥ inch movement
of the carrier pipe within the cover pipe after carrier pipe is installed.

Spacers shall be located immediately behind each bell and at a maximum spacing distance as
follows:

Carrier Pipe Diameter Maximum Spacing
(inches) (feet)
2-2-1/2 4

3-8 7
10 - 26 10
28 9
30 8
32 7
34 6
36-38 55
40 - 44 5

CON0009776/080614

The materials and spacing to be used shall be accepted by the Engineer prior to installation. The
polyethylene pipeline spacers shall be manufactured by Pipeline Seal and Insulator, Inc. (PSI),
Raci Spacers, Inc., or equivalent. Installation shall be in accordance with manufacturer’s
recommendations.

2.3 ENCASEMENT PIPE END SEALS

After installation of the carrier pipe within the encasement pipe, the ends of the casing shall be
sealed with either a wraparound or a pull-on casing end seals fabricated of minimum 1/8-inch
thick neoprene rubber. The seals shall be attached to the encasement pipe and the carrier pipe
by 304 stainless steel band clamps not less than 1/2-inch wide. The casing end seals shall be
as manufactured by Advance Products & Systems, Inc., or approved equivalent.
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PART 3 -

3.1

3.2

EXECUTION

INSTALLATION

A. Where shown on the Drawings, the Contractor shall install encasement pipe. Install encasement
pipe to maintain alignment, grade and the circular shape of the encasement pipe. The
encasement pipe shall be straight and true in alignment; and any significant deviation from line
or grade, in the opinion of the Engineer or permitting authority, shall be sufficient cause for
disapproving or rejecting the installation.

D.

Two methods of installation are designated, the open-cut method and the boring method.

1.

The open-cut method shall consist of placing the encasement pipe in the excavated trench,
then installing the carrier pipe inside the encasement pipe. Excavation, bedding and
backfilling shall be in accordance with Section 02225.

The boring and jacking method consists of pushing or jacking the encasement pipe into the
subsurface material as an auger cuts out the material or after the auger has completed the
bore. Where designated on the drawings, crossings beneath state maintained roads,
railroads, or other surfaces not to be disturbed, shall be installed by boring and jacking of
steel casing pipe followed by installation of the carrier pipe within the casing pipe. The
Contractor shall provide a jacking pit, bore through the earth, and/or rock, jack the casing
pipe into proper line and grade and then install the carrier pipe within the casing pipe. The
approach trench shall be large enough to accommodate one section of casing pipe, the jacks
and blocking. The Contractor shall furnish and use adequate equipment to maintain the line
and grade.

The carrier pipe shall be ductile iron, polyvinyl chloride, or polyethylene pipe as designated on
the Drawings. The carrier pipe shall be installed using pipe spacers as described in this Section.
Carrier pipe will not be permitted to rest on bells or couplings.

Following installation of the carrier pipe, the ends of the encasement pipe shall be sealed with
products of the type described in this Section.

DAMAGE

A. The cost of repairing damage to the highway or railroad which is caused by a boring and jacking
installation shall be borne by the Contractor.

END OF SECTION
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SECTION 02640
WATER VALVES AND GATES

PART 1 - GENERAL

1.1  WORK INCLUDED

A. The Contractor shall furnish all labor, material, and equipment necessary to install valves

together with all appurtenances as shown and detailed on the Drawings and specified herein.

1.2 RELATED WORK

A
B.
C.

Section 02225 - Excavating, Backfilling and Compacting for Utilities.
Section 02610 - Water Pipe and Fittings.
Section 02645 - Hydrants.

1.3 SUBMITTALS

A

Complete shop drawings of all valves and appurtenances shall be submitted to the Engineer in
accordance with the requirements of Section 01300.

The manufacturer shall furnish the Engineer two (2) copies of an affidavit stating that the valve
and all materials used in its construction conform to the applicable requirements of the latest
revision of the applicable AWWA Standard, and that all tests specified therein have been
performed and that all test requirements have been met.

The Engineer shall be furnished two (2) copies of an affidavit that the "Valve Protection
Testing" has been done and that all test requirements have been met.

The Engineer shall be furnished with two (2) copies of an affidavit that inspection, testing and
rejection are in accordance with the latest revision of the applicable AWWA Standard.

PART 2 - PRODUCTS

2.1 GATE VALVES

A

D.

E.

All gate valves shall be of the resilient seat type in accordance with the latest revision of
AWWA C509 Standard. The valve body, bonnet and gate castings shall be ductile iron or cast
iron. The valve shall have a non-rising stem (NRS), fully bronze mounted or stainless steel with
o-ring seals. Valve body and bonnet, inside and out, shall be fully coated with fusion bonded
epoxy coating in accordance with AWWA C550 Standard. Valves shall have a rated working
pressure of 200 psi.

Gate valves for buried service shall be furnished with mechanical joint end connections, unless
otherwise shown on the Drawings or specified herein. The end connection shall be suitable to
receive ductile iron or PVC pipe.

Gate valves for meter pits, pump stations, or other installations as shown on the Drawings shall
be furnished with flanged joint and connections, non rising stem and handwheel operator. The
gate valve shall have the direction of opening cast on the rim of the handwheel and provided
with chain and lock.

All gate valves shall have the name or monogram of the manufacturer, the year the valve casting
was made, the size of the valve, and the working pressure cast on the body of the valve.

Buried service gate valves shall be provided with a 2-inch square operating nut and shall be
opened by turning to the left (counterclockwise).
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Buried service gate valves shall be installed in a vertical position with valve box as detailed on
the Drawings. They shall be set vertically and properly adjusted so that the cover will be in the
same plane as the finished surface of the ground or street.

Valves shall be those manufactured by Mueller, M & H Valve Company, American or approved
equivalent.

2.2 VALVE BOXES

A

Each buried stop and valve shall be provided with a suitable valve box. Boxes shall be of the
adjustable, telescoping, heavy-pattern type with the lower part of cast iron and the upper part of
steel or cast iron. They shall be so designed and constructed as to prevent the direct transmission
of traffic loads to the pipe or valve.

The upper or sliding section of the box shall be provided with a flange having sufficient bearing
area to prevent undue settlement. The lower section of the box shall be designed to enclose the
operating nut and stuffing box of the valve and rest on the valve bonnet.

The boxes shall be adjustable through at least 6 inches vertically without reduction of the lap
between sections to less than 4 inches.

The inside diameter of boxes for valves shall be at least 4-1/2 inches, and the lengths shall be as
necessary for the depths of the valves or stops with which the boxes are to be used.

Covers for valves shall be close fitting and substantially dirt-tight.

The top of the cover shall be flush with the top of the box rim. An arrow and the word OPEN to
indicate the direction of turning to open the valve shall be cast in the top of the valve covers.

2.3 FIBERGLASS LINE MARKER FOR BURIED VALVES

A

B.

General:

1. Design: The continuous fiberglass reinforced composite line marker shall be a single piece
marker capable of simple, permanent installation by one person using a manual driving tool.
The marker, upon proper installation, shall resist displacement from wind and vehicle
impact forces. The marker shall be of a constant flat “T" cross-sectional design with
reinforcing support ribs incorporated longitudinally along each edge to provide sheeting
protection and structural rigidity. The bottom end of the marker shall be pointed for ease of
ground penetration.

2. Material: The marker shall be constructed of a durable, UV resistant, continuous glass fiber
and marble reinforced, thermosetting composite material which is resistant to impact, ozone,
and hydrocarbons within a service temperature range of -40° F to +140° F.

3. Workmanship: The marker shall exhibit good workmanship and shall be free of burns,
discoloration, cracks, bulges or other objectionable marks which would adversely affect the
marker's performance or serviceability.

4. Marking: Each marker shall be permanently marked "Water Line Below." The letters shall
be a minimum of 2 inches in height. A black line shall be stamped horizontally across the
front of the marker near the bottom to indicate proper burial depth as shown in the standard
detail. The marker shall be a CRM-375 as manufactured by Carsonite International, or
approved equivalent.

Physical and Mechanical Requirements:
1. Dimensions: The marker shall conform to the shape and overall dimensions shown in the
standard detail.
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2.

Contract ID: 151220

Mechanical Properties: The marker shall have the minimum mechanical properties as
follows:
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Property ASTM Test Method Minimum Value
Ultimate Tensile Strength D-638 50,000 psi
Ultimate Compressive Strength D-638 45,000 psi
Specific Gravity D-792 1.7
Weight % Glass Reinforcement D-2584 50%
Barcol Hardness D-2583 47

Color Fastness: The marker shall be pigmented throughout the entire cross-section so as to
produce a uniform color which is an integral part of the material. Ultraviolet resistant
materials shall be incorporated in the construction to inhibit fading or cracking of the
delineator upon field exposure.

Vehicle Impact Resistance: The marker shall be capable of self-erecting and remain
functional after being subjected to a series of ten head on impacts by a typical passenger
sedan at 35 miles per hour. The marker shall retain a minimum of 60 percent of its sheeting.

C. Reflectors:

1.

PART 3 -

The reflector shall be of impact resistant, pressure sensitive retro-reflective sheeting which
shall be subject to approval by the Engineer. The sheeting shall be of appropriate color to
meet MUTCD requirements.

Mounting: The retro-reflective sheeting shall consist of a minimum of a 3-inch wide strip
placed a maximum of 2 inches from the top of the post unless otherwise specified.

EXECUTION

3.1 INSTALLATION

A

Valves shall be installed as nearly as possible in the positions indicated on the Drawings

consistent with conveniences of operating the handwheel or wrench. All valves shall be
carefully erected and supported in their respective positions free from all distortion and strain on
appurtenances during handling and installation.

All material shall be carefully inspected for defects in workmanship and material, all debris and
foreign material cleaned out of valve openings and seats, all operating mechanisms operated to
check their proper functioning, and all nuts and bolts checked for tightness.

Valves and other equipment which do not operate easily or are otherwise defective shall be
repaired or replaced at the Contractor's expense.

Valves shall not be installed with stems below the horizontal.

Valves shall be set plumb and supported adequately in conformance with the instructions of the
manufacturer. Valves mounted on the face of concrete shall be shimmed vertically and grouted
in place. Valves in the control piping shall be installed so as to be easily accessible.

Where chain wheels are provided for remote operation of valves, two (2) S-shaped hooks shall

be provided for each valve to enable the chains to be hooked so as not to interfere with personnel
traffic.

Valves shall be provided with extension stems where required for convenience of operation.

Extension stems shall be provided for valves installed underground and elsewhere so that the
operating wrench does not exceed 6 feet in length.
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3.2 PAINTING

A. Valves shall be factory primed and fully coated, inside and out, with fusion bonded epoxy in
accordance with the latest revision of AWWA C550 Standard.

END OF SECTION
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SECTION 02645
HYDRANTS

PART 1 - GENERAL

11

WORK INCLUDED

A. The Contractor shall furnish all labor, materials, and equipment required to complete the work of

installing fire hydrants with all appurtenances as shown on the Drawings and specified herein.

PART 2 - PRODUCTS

2.1

2.2

FIRE HYDRANTS

A

Fire hydrants shall be improved AWWA compression model with 5-1/4 inch hydrant valve, two
(2) 2-1/2 inch hose outlets, one (1) 4-1/2 inch pumper nozzle, national standard threads, national
standard pentagon operating nut opening left. Fire hydrant shall be equipped with safety flanges
designed to prevent barrel breakage when struck by a vehicle, flanged inlets and auxiliary gate
valves. Fire hydrants connected to mains 4 inches and larger shall have 6-inch inlets. Fire
hydrants shall be Mueller Super Centurion 200 as manufactured by Mueller Company, or
approved equivalent.

Each fire hydrant shall be installed with an auxiliary gate valve and valve box; valve box cover
shall be marked “water” as required.

Inlet cover depth shall be minimum of 48 inches and the minimum dimension from ground to
centerline of lowest opening shall be 18 inches. Fire hydrants shall be supported on a poured-in-
place concrete thrust block and provided with a drainage pit as indicated on Standard Detail
Sheet.

SPARE PARTS

A

The Owner shall be furnished with two (2) hydrant barrel wrenches, four (4) spanner wrenches
and two (2) operating nut wrenches.

PART 3 - EXECUTION

3.1 INSTALLATION
A. Fire hydrants shall be installed in accordance with the manufacturer's directions and as detailed
on the Drawings.
END OF SECTION
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SECTION 02675
DISINFECTION OF POTABLE WATER PIPE

PART 1 - GENERAL

1.1  WORK INCLUDED

A. The Contractor shall furnish all labor, material and water necessary to disinfect the potable water
pipe as shown on the Drawings and specified herein.

1.2 RELATED WORK

A. Section 02225 - Excavating, Backfilling and Compacting for Utilities.
B. Section 02610 - Water Pipe and Fittings.
C. Section 02640 - Water Valves and Gates

PART 2 - PART 2 - PRODUCTS (NOT USED)

PART 3 - PART 3 - EXECUTION

3.1 DISINFECTION OF WATER LINES

A. Sterilization of pipe line shall be in accordance with the American Water Works Association
Specification C651-05 using liquid chlorine. The pipe line shall be disinfected by using a 50
mg/l chlorine solution for a contact period of 24 hours. At the end of the 24 hour retention
period, the required residual shall be 25 ppm. Pipes shall be thoroughly flushed upon meeting
the chlorine residual requirements.

B. Before the pipes are placed in service, samples of the water must be taken by the Contractor and
submitted to the public health agency for testing. No pipes shall be placed in service until the
samples have been approved by the agency. The Contractor shall bear all the cost of sampling,
testing, and postage.

C. Sampling locations shall be approved by the Engineer and the public health agency having
jurisdiction.

D. A satisfactory report for the section(s) under test must be submitted to the owner and the
Engineer before authorizing domestic consumption of the water.

E. Sterilization procedures shall be continued until approved samples have been obtained.

END OF SECTION
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SECTION 02732
SEWAGE FORCE MAINS

PART 1 - GENERAL

1.1  WORK INCLUDED

A. The Contractor shall furnish all labor, material, and equipment necessary to install force main
piping together with all appurtenances as shown and detailed on the Drawings and specified
herein.

1.2 RELATED WORK

A. Section 02225 - Excavating, Backfilling, and Compacting for Utilities.
B. Section 02630 - Encasement Pipe.

PART 2 - PRODUCTS

2.1 POLYVINYL CHLORIDE (PVC) FORCE MAIN PIPE

A. Polyvinyl chloride (PVC) pipe for force mains shall be PVVC pressure rated pipe with integral
bell joints with rubber O-ring seals, of the pressure class and dimension ration shown on the
Drawings.

B. AIll PVC pipe shall conform to the latest revisions of ASTM D-1784 (PVC Compounds), ASTM
D-2241 (PVC Plastic Pipe, SDR) and ASTM D-2672 (Bell - End PVC Pipe). PVC pipe shall
have a minimum cell classification of 12454B or 12454C ad defined in ASTM D-1784. Rubber
gasketed joints shall conform to ASTM D-3139. The gaskets for the PVC pipe joint shall
conform to ASTM F-477 and D-1869.

C. Fittings for all lines 4 inches in diameter or larger shall be ductile iron and in accordance with
AWWA C153 and have a body thickness and radii of curvature conforming to ANSI A21.10 or
ANSI A21.53 for compact fittings. Cement mortar lining and seal coating shall be in accordance
with ANSI/AWWA C104/A21.4. Bituminous outside coating shall be in accordance with
ANSI/AWWA C110/A21.10. All fittings shall be rated at 250 psi water working pressure plus
water hammer and be ductile cast-iron grade 70-50-05 per ASTM Specification A339.

D. All pipe and couplings shall bear identification markings that will remain legible during normal
handling, storage and installation, which have been applied in a manner what will not reduce the
strength of the pipe or the coupling or otherwise damage them. Pipe and coupling markings
shall include the nominal size and OD base, material code designation, dimension ratio number,
ASTM Pressure Class, ASTM designation number for this standard, manufacturer's name or
trademark, seal (mark) of the testing agency that verified the suitability of the pipe material for
sanitary sewer service. Each marking shall be applied at intervals of not more than 5 feet for the
pipe and shall be marked on each coupling.

2.2 FIBERGLASS LINE MARKER

A. General:
1. Design: The continuous fiberglass reinforced composite line marker shall be a single piece
marker capable of simple, permanent installation by one person using a manual driving tool.
The marker, upon proper installation, shall resist displacement from wind and vehicle
impact forces. The marker shall be of a constant flat "T" cross-sectional design with
reinforcing support ribs incorporated longitudinally along each edge to provide sheeting
protection and structural rigidity. The bottom end of the marker shall be pointed for ease of
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ground penetration.

Material: The marker shall be constructed of a durable, UV resistant, continuous glass fiber
and marble reinforced, thermosetting composite material which is resistant to impact, ozone,
and hydrocarbons within a service temperature range of -40° F to +140° F.

Workmanship: The marker shall exhibit good workmanship and shall be free of burns,
discoloration, cracks, bulges or other objectionable marks which would adversely affect the
marker's performance or serviceability.

Marking: Each marker shall be permanently marked "Water Line Below." The letters shall
be a minimum of 2 inches in height. A black line shall be stamped horizontally across the
front of the marker near the bottom to indicate proper burial depth as shown in the standard
detail. The marker shall be a CRM-375 as manufactured by Carsonite International, or
approved equivalent.

B. Physical and Mechanical Requirements:

1.

2.

Dimensions: The marker shall conform to the shape and overall dimensions shown in the
standard detail.

Mechanical Properties: The marker shall have the minimum mechanical properties as
follows:

Contract ID: 151220
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Property ASTM Test Method Minimum Value
Ultimate Tensile Strength D-638 50,000 psi
Ultimate Compressive Strength D-638 45,000 psi
Specific Gravity D-792 1.7
Weight % Glass Reinforcement D-2584 50%
Barcol Hardness D-2583 47

Color Fastness: The marker shall be pigmented throughout the entire cross-section so as to
produce a uniform color which is an integral part of the material. Ultraviolet resistant
materials shall be incorporated in the construction to inhibit fading or cracking of the
delineator upon field exposure.

Vehicle Impact Resistance: The marker shall be capable of self-erecting and remain
functional after being subjected to a series of ten head on impacts by a typical passenger
sedan at 35 miles per hour. The marker shall retain a minimum of 60 percent of its sheeting.

C. Reflectors:

1.

PART 3 -

The reflector shall be of impact resistant, pressure sensitive retro-reflective sheeting which
shall be subject to approval by the Engineer. The sheeting shall be of appropriate color to
meet MUTCD requirements.

Mounting: The retro-reflective sheeting shall consist of a minimum of a 3-inch wide strip
placed a maximum of 2 inches from the top of the post unless otherwise specified.

EXECUTION

LAYING DEPTHS

A. Ingeneral, force mains shall be laid with a minimum cover of 48 inches, except as otherwise
indicated on the Drawings.

3.2 WATER PIPE CROSSING CONCRETE ENCASEMENT

A. At locations shown on the Drawings, required by the Specifications, or as directed by the
Engineer, steel encasement pipe or concrete encasement shall be used when the clearance
between the proposed sewage force main and any existing water pipe is 18 inches or less.
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B. Whether the proposed sewage force main is above or below the existing water pipe, if concrete
encasement is utilized, the concrete encasement shall fully encase the sewer pipe and extend to
the spring line of the water pipe. Concrete encasement or steel encasement pipe shall extend in
each direction along the sewer pipe until the encased sewer pipe is 10 feet from the water pipe,
measured perpendicular to the water pipe.

C. Concrete shall be 3000 psi and shall be mixed sufficiently wet to permit it to flow between and
under pipes to form a continuous bridge. In tamping the concrete, care shall be taken not to
disturb the grade or line of either pipe or damage the joints. Steel encasement pipe shall meet
the requirements of Section 02630.

D. Concrete or Steel Encasement Pipe for this Work is not a separate pay item and will be
considered incidental to sewage force main installation.

3.3 PIPE LAYING

A. All pipe shall be laid with ends abutting and true to the lines and grades indicated on the
Drawings. Pipe shall be fitted and matched so that when laid in the Work, it will provide a
smooth and uniform invert. Supporting of pipe shall be as set out in Section 02225 and in no
case shall the supporting of pipe on blocks be permitted.

B. Before each piece of pipe is lowered into the trench, it shall be thoroughly swabbed out to insure
it being clean. Any piece of pipe or fitting which is known to be defective shall not be laid or
placed in the lines. If any defective pipe or fittings shall be discovered after the pipe is laid, it
shall be removed and replaced with a satisfactory pipe or fitting without additional charge. In
case a length of pipe is cut to fit in a line, it shall be so cut as to leave a smooth end at right
angles to the longitudinal axis of the pipe. Bevel can be made with hand or power tools.

C. The interior of the pipe, as the Work progresses, shall be cleaned of dirt, jointing materials, and
superfluous materials of every description. When laying of pipe is stopped for any reason, the
exposed end of such pipe shall be closed with a plywood plug fitted so as to exclude earth or
other material and precautions taken to prevent floatation of pipe by runoff into trench.

D. Anchorage of Bends:

1. Atall tees, plugs, caps and bends of 11-1/4 degrees and over, and at reducers or in fittings
where changes in pipe diameter occur, movement shall be prevented by using suitable
harness, thrust blocks or ballast. Thrust blocks shall be as shown on the Drawings, with
sufficient volumes of concrete being provided; however care shall be taken to leave weep
holes unobstructed and allow for future tightening of all nearby joints. Unless otherwise
directed by the Engineer, thrust blocks shall be placed so that pipe and fitting joints will be
accessible for repair.

2. Bridles, harness or pipe ballasting shall meet with the approval of the Engineer. Steel rods
and clamps shall be galvanized or otherwise rust-proofed or painted.

3. No extra pay shall be allowed for work on proper anchorage of pipe, fittings or other
appurtenances. Such items shall be included in the price bid for the supported item.

3.4 TESTING OF FORCE MAINS

A. The completed work shall comply with the provisions listed herein, or similar requirements
which will insure equal or better results. Suitable test plugs, water pump or other equipment and
apparatus, and all labor required to properly conduct the tests shall be furnished by the
Contractor at no expense to the Owner.

B. Force main piping shall be pressure tested to 250 percent of the normal system operating
pressure or to 100 percent of the rated pressure of the pipe, whichever is less. At no time shall
the test pressure exceed 100 percent of the pipe's rated pressure. A pipe section shall be
accepted if the test pressure does not fall more than 5 percent during the 4-hour period.
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All piping shall be tested for leakage at a pressure no less than that specified for the pressure
test. The leakage shall be less than an allowable amount determined by the following equation:
L ND (P)”
7,400

Where: L = allowable leakage (gallon/hour)
N = number of joints in length of pipeline tested
D = nominal diameter of pipe (inches)
P = test pressure (psig)

Should the sections under test fail to meet the requirements, the Contractor shall do all work
locating and repairing the leaks and retesting as the Engineer may require without additional
compensation.

If in the judgment of the Engineer, it is impracticable to follow the foregoing procedures for any
reason, modifications in the procedures shall be made as required and as acceptable to the
Engineer, but in any event, the Contractor shall be responsible for the ultimate tightness of the
line within the above test requirements.

END OF SECTION
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LEONARD K. PETERS
SECRETARY

STEVEN L. BESHEAR
GOVERNOR

ENERGY AND ENVIRONMENT CABINET

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
DIVISION OF WATER
200 FAIR OAKS LANE, 4TH FLOOR
FRANKFORT, KENTUCKY 40601
www.kentucky.gov

January 8, 2015

Honorable Frank Stafford
Mayor of Mortons Gap
131 Cross Street

Mortons Gap, KY 42440

Re: KY 813 Utility Relocations — Water, Sewer and Civil Defense
Hopkins County, Kentucky
Project ID #: 14-0770
Nortonville WWTP
Activity ID #: 1899, APE20140001
Receiving Treatment Plant KPDES #: KY0066583

Dear Mayor Stafford:

We have reviewed the plans and specifications for the above referenced project. The plans include the
construction of approximately 2,208 linear feet of 4 inch PVC force main. This is to advise that plans and
specifications for the above referenced project are APPROVED with respect to sanitary features of design, as of this
date with the requirements contained in the attached construction permit.

If we can be of any further assistance or should you wish to discuss this correspondence, please do not
hesitate to contact Daniel Kulik at 502-564-3410 extension 4828.

Sincerely,

l %p% ﬂ”’f/@'

Mark Rasche, P.E.

Supervisor, Engineering Section
Water Infrastructure Branch
Division of Water

MR /DK

Enclosures

c: Hopkins County Health Department (by e-mail only)
HDR Engineering, Inc. (by e-mail only)
Division of Plumbing (by e-mail only)

Kentuckiy™

KentuckyUnbridledSpirit.com UNBRIDLED spmn—y An Equal Opportunity Employer M/F/D
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Sewer Line Construction
Nortonville WWTP
Facility Requirements

Activity ID No.: APE20140001

Page 1 of 4
GACT0000000001 (KY 813 Utility Relocations) 2,208 linear feet of 4 inch PVC force main:
Submittal/Action Requirements:
Condition
No. Condition
S-1 When this project is completed, the applicant shall: submit written certification: Due 30 calendar days after Completion of Construction to the Division of Water

that the facilities have been constructed and tested in accordance with the approved plans and specifications and the approval conditions. Such certification shall be
signed by a registered professional engineer. Failure to certify may result in penalty assessment and/or future approvals being withheld. [401 KAR 5:005 Section
24(2)]

Narrative Requirements:

Condition

No. Condition

T-1 The plans and specifications submitted for the project are approved by the Department of Environmental Protection as to sanitary features, subject to the
requirements contained within the permit. [401 KAR 5:005 Section 24(3)]

T2 Authority to construct these sewers is hereby granted. This approval is issued under the provisions of KRS Chapter 224.10-100 (19) regulations promulgated
pursuant thereto. Issuance of this permit does not relieve the permittee from the responsibility of obtaining any permits or licenses required by this cabinet and other
state, federal, and local agencies. [401 KAR 5:005 Section 24(3)(c)2]

T-3 A permit to construct a facility shall be effective and valid for twenty-four (24) months upon issuance unless otherwise conditioned. If construction has not
commenced within twenty-four (24) months following a permit's issuance, a new permit shall be obtained before construction may begin. [401 KAR 5:005 Section
24(1)]

T-4 The permit is issued to the applicant, and the permittee shall remain the responsible party for compliance with all applicable statutes and administrative regulations
until a notarized applicable change in ownership certification is submitted and the transfer of ownership is acknowledged by the cabinet. [401 KAR 5:005 Section
28(1)]

T-5 The issuance of a permit by the cabinet does not convey any property rights of any kind or any exclusive privilege. [401 KAR 5:005 Section 24(5)]

T-6 There shall be no deviations from the plans and specifications submitted with the application or the conditions specified, unless authorized in writing by the cabinet.

[401 KAR 5:005 Section 24(3)(b)1]
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Sewer Line Construction
Nortonville WWTP
Facility Requirements

Activity ID No.: APE20140001
Page 2 of 4

GACT0000000001 (continued):

Narrative Requirements:

Condition
No. Condition

T-7 For subfluvial pipe crossings, a floodplain construction permit will not be required pursuant to KRS 151.250, if the following requirements of 401 KAR 4:050
Section 2 are met:
1) During the construction of the crossing, no material may be placed in the stream or in the flood plain of the stream to form construction pads, coffer dams, access
roads, etc., unless prior approval has been obtained from the cabinet.
2) The trench shall be backfilled as closely as possible to the original contour. All excess material from construction of the trench shall be disposed of outside of the
flood plain, unless the applicant has received prior approval from the cabinet to fill within the flood plain.
3) For subfluvial crossings of erodible channels, there shall be at least thirty (30) inches of clear cover above the top of the pipe or conduit at all points.
4) For subfluvial crossings of nonerodible channels, there shall be at least six (6) inches of clear cover above the top of the pipe or conduit at all points, and the pipe
or conduit shall be encased on all sides by at least six (6) inches of concrete.
5) The weight of a pipe and its contents during normal operating conditions at all points must exceed that of an equal volume of water, or the applicant must provide
the division with sufficient information to show that the pipe and joints have sufficient strength.
Contact the Floodplain Management Section of the Surface Water Permits Branch at (502) 564-3410 with any question on these requirements. [KRS 151.250 & 401
KAR 4:060]

T-8 If any portion of the sewer project will be constructed in or along a stream or wetland, contact the Water Quality Certification Section, located within the Water
Quality Branch, at 502-564-3410, to determine if a 401 certification will be required. [KRS 224.16-050]

T-9 Facilities shall be designed and constructed in accordance with the "Recommended Standards for Wastewater Facilities" of the Great Lakes-Upper Mississippi River
Board of State Public Health and Environmental Managers, commonly referred to as "Ten States' Standards", 2004 edition. [401 KAR 5:005 Section 7(1)(a)]

T-10 Gravity sewer lines and force mains shall be designed and constructed to give mean velocities, when flowing full, of not less than two (2) feet per second. Velocity
calculations shall incorporate roughness coefficients pursuant to 401 KAR 5:005 Section 8(8). [401 KAR 5:005 Section 8(8)]

T-11 Sewer line pipe material, joints, fittings, and installation shall conform to the latest ASTM specifications. [Ten States (WW) 33.7-33.9]

T-12 Gravity sewer lines and force mains shall have a minimum of thirty (30) inches of cover or provide comparable protection. [401 KAR 5:005 Section 8(9)]

T-13 Sewer lines crossing water mains shall be laid to provide a vertical distance of eighteen (18) inches between the outside of the water main and the outside of the
sewer line. This shall be the case where the water main is either above or below the sewer line. The crossing shall be arranged so that the sewer line joints are

equidistant and as far as possible from the water main joints. Where a water main crosses under a sewer, adequate structural support shall be provided for the sewer
line to prevent damage to the water main. [Ten States (WW) 38.32]
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Sewer Line Construction
Nortonville WWTP
Facility Requirements

Activity ID No.: APE20140001

Page 3 of 4
GACT0000000001 (continued):
Narrative Requirements:
Condition
No. Condition
T-14 Sewer lines shall be laid at least ten (10) feet horizontally from any existing or proposed water main. The distance shall be measured from edge to edge. [Ten States
(WW) 38.31]
T-15 If gravity sewer lines and force mains are to be constructed in fill areas, the fill areas shall be compacted to ninety-five (95) percent density as determined by the

Standard Proctor Density test or to a minimum of ninety (90) percent density as determined by the Modified Proctor Density test prior to the installation of the sewer
lines. [401 KAR 5:005 Section 8(10)]
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Sewer Line Construction
Nortonville WWTP
Facility Requirements

Activity ID No.: APE20140001

Page 4 of 4
PORT0000000004 (Force Main) 2,208 linear feet of 4 inch PVC force main:

Narrative Requirements:

Condition

No. Condition

T-1 The integrity of any proposed force main shall be verified by leakage tests. The specifications shall include testing methods and leakage limits. [401 KAR 5:005
Section 8(6)(b)]

) Each high point in the sewer force main shall have an automatic air release valve. [401 KAR 5:005 Section 8(19)]

T-3 Adequate thrust blocks shall be provided at all significant bends in any proposed sewer force main, in order to prevent movement of the main. [Ten States (WW)
49.4]

T-4 Pumps and force mains handling raw wastewater shall be capable of passing spheres of at least three (3) inches in diameter. Pump suction and discharge openings,

as well as sewer force main pipe, shall be a minimum of four (4) inches in diameter. The above requirements do not apply to grinder pump stations or force mains
directly connected to grinder pump stations. [Ten States (WW) 42.33, 49.1]
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STEVEN L. BESHEAR LEONARD K. PETERS

GOVERNOR SECRETARY
ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION
DivISION OF WATER
200 FAIR OAKS LANE, 4TH FLOGR
FRANKFORT, KENTUCKY 40601
www.kentucky. gov
December 16, 2014
Honorable Frank Stafford
Mortons Gap Water Dept
PO Box 367

Mortons Gap, KY 42440

RE: Mortons Gap Water Dept
Al #33926, APE20140001
PWSID # 0540269-14-001
KY 813 Utility Relocations Permit
Hopkins County, KY

Dear Honorabie Stafford:

We have reviewed the plans and specifications for the above referenced project. The
plans include the replacement of 2,835 LF of 6-inch PVC and 557 LF, 4-inch PVC and 599
LF of 4-inch DI. This is to advise that plans and specifications for the above referenced
project are APPROVED with respect to sanitary features of design, as of this date with the
requirements contained in the attached construction permit.

If you have any questions concerning this project, please contact Mr. Mortaza
Tabayeh at 502-564-3410 extension 4826.

Sincerely,

My i

Greg Goode, P.E.
Engineering Section
Water Infrastructure Branch
Division of Water

GG: MT

Enclosures

C: HDR Engineering Inc
Hopkins County Health Department
Public Service Commission (by email only)
Division of Plumbing (by email only}

Kerttuckiy™

KentuckyUnbridiedSpint.com UNSRIDLED a.-mrr An Equal Opponunity Empioyer M/FD
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HOPKINS COUNTY

NHPP 0411 (022)

NOTICE

DEPARTMENT OF THE ARMY CORPS OF ENGINEERS
KENTUCKY DIVISION OF WATER

LETTER OF PERMISSION AUTHORIZATION AND
INDIVIDUAL WATER QUALITY CERTIFICATION

PROJECT: Reconstruction of the Morton's Gap Interchange (KY-813 / Breathitt Parkway)

Hopkins County, KY
KYTC Item No. 2-232.02 / 2-8633

The Section 404 and 401 activities for this project have been permitted under the authority
of the Department of the Army "Letter of Permission" and by a Kentucky Division of Water
“Individual Water Quality Certification”. In order for the authorizations to be valid, the
attached conditions must be followed. The contractor shall post a copy of the authorizations
in a conspicuous location at the project site for the duration of construction and comply with

all permit conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the
work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Corps of Engineers. A copy of any request to the Corps of
Engineers to alter this proposal and subsequent responses shall be forwarded to the Division of
Environmental Analysis, DA Permit Coordinator, for office records and for informational

purposes.
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DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, LOUISVILLE
CORPS OF ENGINEERS
REGULATORY BRANCH, WEST SECTION
6855 STATE ROUTE 66
NEWBURGH. INDIANA 47630

February 25, 2015

Operations Division
Regulatory Branch (West)
ID No. LRL-2014-888-jmb

Mr. John Purdy

Kentucky Transportation Cabinet

200 Mero Street

Division of Environmental Analysis, 5th Flocor
Frankfort, Kentucky 40622

Dear Mr. Purdy:

This is in regard to your application for a Department of the Army
(DA) permit dated October 30, 2014, concerning a plan to place fill
material into 24 feet of perennial stream, 150 feet ¢of ephemeral stream,
1.562 acres of emergent wetlands, and 0.753 acre of forested wetlands as
a result of a roadway interchange reconstruction project located at the
intersection of KY 813 and the Edward T. Breathitt (Pennyrile} Parkway.
The interchange is being improved to meet current Interstate design
standards, as this project is located within a section of the Parkway
that the Kentucky Transportation Cabinet intends to upgrade and
reclassify as I-69. We have reviewed your application and have made the
following determinations: the work is minor in nature, will not have a
significant impact on the environment, and should encounter no
opposition.

Based on these determinations, your proposed work satisfies the
Letter of Permission criteria, as specified in our regulations and the
procedures outlined in the Letter of Permission No. LRL-2006-25%-pgj,
issued on October 3, 2007. Therefore, you may proceed with the work

subject to the enclosed general conditions, and the following special
conditions:

a. The project shall be constructed in accordance with the plans
included in the Department of the Army permit application
dated October 30, 2014;

b. The time limit for completing the work authorized ends 5 years
from the date of this letter. If you find that you need more
time to complete the authorized activity, submit your request
for a time extension to this office for consideration at least
1 month before the expiration date;

c. The permittee shall provide to this office proof of payment
from the Kentucky Department of Fish and Wildiife Resources
{KDFWR) Stream and Wetland Mitigation Program for the purchase
of 5.6 Adjusted Mitigation Units (AMU's). BMU's must be
purchased prior to the discharge of fill into “waters of the
United States”. 1Inquiries regarding credit purchase may be
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made directly to KDFWR by calling Mr. Clifford Scott (502)
564-5101, by email at: clifford.scott@ky.gov, or in writing
at: Assistant Director, Division of Fisheries #1 Sportsman’s
Lane, Frankfort, Kentucky, 40601;

d. In order to address impacts to the federally listed Indiana
bat (Myotis sodalis), the permittee shall adhere to the
September 6, 2012 Indiana bat Programmatic Agreement between
the Kentucky Transportation Cabinet, the Federal Highways
Administration, and the United States Fish and Wildlife
Service;

e, Upon completion of construction you are to notify the District
Engineer. The enclosed Compliance Certification form must be
completed and returned to this office.

This authorization will be effective as soon as we receive your
signed acceptance of these conditions. Please sign and date the
duplicate copy of this letter in the space provided and return the
signed copy to our office. Please note that we perform periodic site
inspections to ensure compliance with our permit conditions and
appropriate Federal laws.

This letter contains a proffered permit for your proposed project.
If you object to this decision, you may request an administrative appeal
under Corps regulations at 33 CFR Part 331. Enclosed you will find a
Notification of Appeal Process (NAP) fact sheet and Request for Appeal
(RFA) form. If you request to appeal this decision you must submit a
completed RFA form to the Lakes and Rivers Division Office at the
following address:

Regulatory Appeals Officer
U.5. Army Engineer Division
Great Lakes and Ohio River
550 Main Street - Room 10032
Cincinnati, Ohio 45202-3222
(513) 684-6212

In order for an RFA to be accepted by the Corps, the Corps must
determine that it is complete, that it meets the criteria for appeal
under 33 CFR Part 331.5, and that it has been received by the Division
Office within 60 days of the date of the NAP. Should you decide to
submit an RFA form, it must be received at the above address by April
27, 2015. It is not necessary to submit an RFA form to the Division
office if you do not object to the decision in this letter.

A copy of this letter has been sent to the appropriate coordinating
agencies.

if you have any questions, please contact this office by writing to
the above address, ATTN: CELRL-OPF-W, or by calling Mr. Jarrod Bonnick
at 812-B42-0469. Rll correspondence pertaining to this matter should
refer to our ID No. LRL-2014-888-jmb.
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FOR THE DISTRICT ENGINEER:

W ADe (2

Michael S. Ricketts
Chief, West Section
Regulateory Branch

(I accept the conditions of this authorization):

. %/45"_/ /s

Kentucky Transportation Cabinet Date
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ADDRESS FOR COORDINATING AGENCIES

Mr. Virgil Lee Andrews Jr.

U.S. Fish & Wildlife Service

Kentucky Ecological Services Field Office
JC Watts Federal Building

330 West Broadway, Room 265

Frankfort, KY 40601

Ms. Chloe Brantly

Kentucky Division of Water

Water Quality Certification Section
200 Pair ©Caks, 4th Floor

Frankfort, KY 40601

Mr. Craig Potts

Kentucky Heritage Council
300 Washington Street
Frankfort, KY 40601
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Compliance Certification:

Permit Number: LRL-2014-888-jmb
Name of Permittee: Kentucky Transportation Cabinet

Date of Issuance: February 25, 2015

Upon completion of the activity authorized by this permit and any mitigation required by this permit, sign this
certification and return it to the following address:

U.S. Army Corps of Engineers
CELRL-OPF-W
6855 State Route 66
Newburgh, IN 47630

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army Corps of
Engineers representative. 1f you fail to comply with this permit you are subject to permit suspension,
modification, or revocation.

[ hereby certify that the work authorized by the above referenced permit has been completed in accordance
with the terms and conditions of the said permit, and required mitigation was completed in accordance with the
permit conditions.

Signature of Permittee Date



HOPKINS COUNTY Contract ID: 151220
NHPP 0411 (022) T o Page 150 of 248

STEVEN L. BESHEAR LEONARD K. PETERS
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
DIVISION OF WATER
200 FAIR OAKS LANE, 4TH FLOOR
FRANKFORT, KENTUCKY 40601
www.kentucky.gov

January 8, 2015

Kentucky Transportation Cabinet

Attention: John Purdy

200 Mero Street

Division of Environmental Analysis, 5" Floor
Frankfort, Kentucky 40622

Re: Water Quality Certification #2015-002-7
KYTC Item No. 2-8633; KY-813/Breathitt Parkway
Interchange Reconstruction Project
USACE ID No.: LRL-2014-888-jmb
Al No.: 121320; Activity ID: APE20140002
Unnamed Tributaries and Wetland of Flat Creek
Hopkins County, Kentucky

Dear Mr. Purdy:

Pursuant to Section 401 of the Clean Water Act (CWA), the Commonwealth of Kentucky certifies it
has reasonable assurances that applicable water quality standards under Kentucky Administrative
Regulations Title 401, Chapter 10, established pursuant to Sections 301, 302, 303, 304, 306, and 307 of the
CWA, will not be violated by the above referenced project provided that the U.S. Army Corps of Engineers
authorizes the activity under 33 CFR part 330, and the attached conditions are met.

All future correspondence on this project must reference AI No. 121320. The attached document
is your official Water Quality Certification; please read it carefully. If you should have any questions
concerning the conditions of this water quality certification, please contact Chloe Brantley of my staff at
Chloe.Brantley @ky.gov or calling (502) 564-3410 Extension 4863.

Sincerely,

=

Andrea Keatley, Acting Supervisor
Water Quality Certification Section
Kentucky Division of Water

AJ:.CB

Attachments

cc: Jarrod Bonnick, USACE: Louisville District (via email: Jarrod.M.Bonnick @usace.army.mil)
Lee Andrews, USFWS: Frankfort (via email: teresa_hyatt@fws.gov)
John Purdy, KYTC DEA (via email: JPURDY @ky.gov)

N0
Kentucky™
KentuckyUnbridledSpirit.com UNBRIDLED SPIRIT —#- An Equal Opportunity Employer M/F/D
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Neil Guthals, Redwing Ecological Services, Inc. (via email: nguthals @redwingeco.com)
Richard Clausen, Redwing Ecological Services, Inc. (via email: rclausen @redwingeco.com)
Dale Reynolds, KDOW: Green River Basin Coordinator (via email: dale.reynolds @ky.gov)
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KTC Water Quality Certification
Edward T Breathitt Pkwy (Pennyrile Pkwy) - Hopkins Co
Facility Requirements
Permit Number:2014-002-7
Activity ID No.: APE20140002
Page 1 of 2

ACTV0000000002 (Unnamed Tributaries and Wetlands of Flat Creek) KYTC Item Number: 2-8633- KY 813 & Breathitt (Pennyrile) Parkway
Interchange Reconstruction Project:

Submittal/Action Requirements:

Condition

No. Condition

S-1 Kentucky Transportation Cabinet shall submit notification: Due prior to any construction activity to the Kentucky Division of Water, 401 Water Quality
Certification Section Project Manager or Supervisor. [Clean Water Act]

S-2 Kentucky Transportation Cabinet shall submit notification: Due when construction is complete to the Kentucky Division of Water, 401 Water Quality Certification
Section Project Manager of Supervisor. [Clean Water Act]

S-3 A copy of the in-lieu fee receipt paid to Kentucky Department of Fish & Wildlife Resources, Wetland and Stream Mitigation Program must be submitted to the

Water Quality Certification Section before the beginning of proposed project activities. For proposed project activities authorized under the Corps Section 404
permit, a total of 5.556 wetland Adjusted Mitigation Units (AMUs) have been calculated as compensatory mitigation for the proposed project. [Clean Water Act]

Narrative Requirements:

Condition
No. Condition
T-1 The work approved by this certification shall be limited to the proposed Kentucky Transportation Cabinet (KYTC Item Number : 2-8633) project that involves the

reconstruction of an existing interchange of KY-813 and Breathitt (Pennyrile) Parkway at Morton's Gap in Hopkins County, Kentucky. The four ramps will be
constructed in a stnadard "diamond" configuration. Proposed impacts to streams and wetlands from operations and activities such as filling, draining, grading,
installation of pier support, and extension of an existing double concrete box culvert include the following:

- 150 linear feet of an ephemeral, unnamed tributary to Flat Creek

- 24 linear feet of a perenial, unnamed tributaries to Flat Creek

- 1.832 acres of palustrine emergent welands of Flat Creek

-.0.483 acre of palustrine forested welands of Flat Creek
. [Clean Water Act]
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KTC Water Quality Certification
Edward T Breathitt Pkwy (Pennyrile Pkwy) - Hopkins Co
Facility Requirements

Permit Number:2014-002-7
Activity ID No.: APE20140002

Page 2 of 2
ACTV0000000002 (continued):

Narrative Requirements:

Condition

No. Condition

T2 All work performed under this certification shall adhere to the design and specifications set forth in the 401 Water Quality Certification Application received
November 05, 2014 by the Kentucky Division of Wate, documentation from the consultant and a field inspection conducted December 12, 2014. [Clean Water Act]

T-3 Kentucky Transportation Cabinet is responsible for preventing degradation of waters of the Commonwealth from soil erosion. An erosion and sedimentation control
plan must be designed, implemented, and maintained in effective operating condition at all times during construction. [Clean Water Act]

T-4 The Division of Water reserves the right to modify or revoke this certification should it be determined that the activity is in noncompliance with any condition set
forth in this certification. [Clean Water Act]

T-5 If construction does not commence within one year of the date of this letter, this certification will become void. A letter requesting a renewal should be submitted.
[Clean Water Act]

T-6 Other permits from the Division of Water may be required for this activity. If this activity occurs within a floodplain, a Permit to Construct Across or Along a
Stream may be required. Please contact Todd Powers (502-564-3410) for more information. If the project will disturb one acre or more of land, or is part of a
larger common plan of development or sale that will ultimately disturb one acre or more of land, a Kentucky Pollution Discharge Elimination System (KPDES)
stormwater permit shall be required from the Surface Water Permits Branch. This permit requires the development of a Stormwater Pollution Prevention Plan
(SWPPP). The SWPPP must include erosion prevention and sediment control measures. Contact: Surface Water Permits Branch (SWPB) Support (502-564-3410
or SWPBSupport@ky.gov). [Clean Water Act]

T-7 Dredging work shall not be conducted during the fish spawning season, April 15th through June 15th. [Clean Water Act]

T-8 Mitigation for impacts shall begin prior to or concurrently with impacts. [Clean Water Act]

T-9 Check dams are not allowed within the stream channel. [Clean Water Act]

T-10 Remove all sediment and erosion control measures after re-vegetation has become well-established. [Clean Water Act]
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STEWEM L. EESHELR: LECM&RD K. PETERS
30V E RHOR SECRETARY
ENERCY AND EMvIRCMENT CAEMET

DEPARTUE KT FOR ERYIROHW EHTAL FROTECTION
OEIOHOF WATER
Z00 FalR ks LAKE, ATHF LOOFR
F RaHEFORT, KEHWTUCKY 40501

'-'."-'."-'.'.IZEH‘IIJGKE.EEI'-.'

ATTENTION APPLICANT

If your project involves one or more of the following activities,
you may need more than one permit from the Kentucky
Division of Water.

*building in a floodplain ___ *road culvert in a stream
*streambank stabilization *stream cleanout
*utility line crossing a stream
*construction sites greater than 1 acre

¢ Construction sites greater than 1 acre will require the filing of a Notice of
Intent to be covered under the KPDES General Stormwater Permit. This
permit requires the creation of an erosion control plan.
Contact: Surface Water Permits Branch (SWPB) Support at (502) 564
3410 or SWPBSupport @ky.gov

¢ Projects that involve filling in the floodplain will require a floodplain
construction permit from the Water Resources Branch.
Contact: Todd Powers

¢ Projects that involve work IN a stream, such as bank stabilization, road
culverts, utility line crossings, and stream alteration will require a floodplain
permit and a Water Quality Certification from the Division of Water.
Contact: Adam Jackson

All three contacts listed above can be reached at (502) 564-3410. A complete
listing of environmental programs administered by the Kentucky Department

for Environmental Protection is available from Pete Goodmann by calling (502)
564-3410.

K /8
Kentucky UnbridledSpirit.com (NBEID FESPIRIT An Equal Opportunity Employer M/F/D
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GENERAL CONDITIONS FOR WATER QUALITY CERTIFICATION

1. Measures shall be taken to prevent or control spills of fuels, lubricants, or other
toxic materials used in construction from entering the watercourse.

2. All dredged material shall be removed to an upland location and/or graded on
adjacent areas (so long as such areas are not regulated wetlands), to obtain original
streamside elevations, i.e. overbank flooding shall not be artificially obstructed.

3. In areas not riprapped or other wise stabilized, revegetation of stream banks and
riparian zones shall occur concurrently with project progression. At a minimum,
revegetation will approximate pre-disturbance conditions.

4. To the maximum extent practicable, all instream work under this certification shall
be performed during low flow.

5. Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for this
project, should not be used or operated within the stream channel. In those
instances where such instream work is unavoidable, then it shall be performed in
such a manner and duration as to minimize resuspension of sediments and
disturbance to substrates and bank or riparian vegetation.

6. Any fill or riprap including refuse fill, shall be of such composition that it will not
adversely affect the biological, chemical, or physical properties of the receiving
waters and/or cause violations of water quality standards. If riprap is utilized, it is
to be of such weight and size that bank stress or slump conditions will not be
created because of its placement.

7. If there are water supply intakes located downstream that may be affected by
increased turbidity and suspended solids, the permittee shall notify the operator
when work will be done.

8. Removal of existing riparian vegetation should be restricted to the minimum
necessary for project construction.

9. Should evidence of stream pollution or jurisdictional wetland impairment and/or
violations of water quality standards occur as aresult of this activity (either from a
spill or other forms of water pollution), the Kentucky Division of Water shall be
notified immediately by calling 800/564-2380.
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SPECIAL NOTE FOR EROSION CONTROL

l. DESCRIPTION

Perform all erosion and water pollution control work in accordance with the Department's 2008
Standard Specifications, these notes, and interim Supplemental Specifications, Special Provisions
and Special Notes, and Standard and Sepia Drawings, current editions, and as directed by the
Engineer. Section references are to the Standard Specifications. This work shall consist of:

(1) Developing and preparing a Best Management Practices Plan (BMP) tailored to
suit the specific construction phasing for each site within the project; (2) Preparing
the project site for construction, including locating, furnishing, installing, and
maintaining temporary and/or permanent erosion and water pollution control
measures as required by the BMP prior to beginning any earth disturbing activity on
the project site; (3) Clearing and grubbing and removal of all obstructions as
required for construction; (4) Removing all erosion control devices when no longer
needed; (5) Restoring all disturbed areas as nearly as possible to their original
condition; (6) Preparing seedbeds and permanently seeding all disturbed areas;
(7) Providing a Kentucky Erosion Prevention and Sediment Control Program
(KEPSC) qualified inspector; and (8) Performing any other work to prevent erosion
and/or water pollution as specified by this contract, required by the BMP, or as
directed by the Engineer.

1. MATERIALS

Furnish materials in accordance with these notes, the Standard Specifications and interim
Supplemental Specifications, and applicable Special Provisions and Special Notes, and Standard
and Sepia Drawings, current editions. Provide for all materials to be sampled and tested in
accordance with the Department's Sampling Manual. Unless directed otherwise by the Engineer,
make the materials available for sampling a sufficient time in advance of the use of the materials to
allow for the necessary time for testing.

I11.  CONSTRUCTION

Be advised, these Erosion Control Plan Notes do not constitute a BMP plan for the project. Jointly
with the Engineer, prepare a site specific BMP plan for each drainage area within the project in
accordance with Section 213 and the supplemental specifications. Provide a unique BMP at each
project site using good engineering practices taking into account existing site conditions, the type of
work to be performed, and the construction phasing, methods and techniques to be utilized to
complete the work. Be responsible for all erosion prevention, sediment control, and water pollution
prevention measures required by the BMP for each site. Represent and warrant compliance with the
Clean Water Act (33 USC Section 1251 et seq.), the 404 Permit, the 401 Water Quality

Contract ID: 151220
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Erosion Control
Page 2 of 4

Certification, and applicable state and local government agency laws, regulations, rules,
specifications, and permits. Contrary to Section 105.05, in case of discrepancy between theses
notes, the Standard Specifications, interim Supplemental Specifications, Special and Special Notes,
Standard and Sepia Drawings, and such state and local government agency requirements, adhere to
the most restrictive requirement.

Conduct operations in such a manner as to minimize the amount of disturbed ground during each
phase of the construction and limit the haul roads to the minimum required to perform the work..
Preserve existing vegetation not required to be removed by the work or the contract. Seed and/or
mulch disturbed areas at the earliest opportunity. Use silt fence, silt traps, temporary ditches, brush
barriers, erosion control blankets, sodding, channel lining, and other erosion control measures in a
timely manner as required by the BMP and as directed or approved by the Engineer. Prevent
sediment laden water from leaving the project, entering an existing drainage structure, or
entering a steam.

Provide for erosion control measures to be in place and functioning prior to any earth disturbance
within a drainage area. Compute the volume and size of silt control devices necessary to control
sediment during each phase of construction. Remove sediment from silt traps before they become a
maximum of ¥ full. Maintain silt fence by removing accumulated trappings and/or replacing the
geotextile fabric when it becomes clogged, damaged, or deteriorated, or when directed by the
Engineer. Properly dispose of all materials trapped by erosion control devices at approved sites off
the right of way obtained by the Contractor at no additional cost to the Department (See Special
Note for Waste and Borrow).

As work progresses, add or remove erosion control measures as required by the BMP applicable to
the Contractor’s project phasing and construction methods and techniques. Update the volume
calculations and modify the BMP as necessary throughout the duration of the project. Ensure that
an updated BMP is kept on site and available for public inspection throughout the life of the project.

After all construction is complete, restore all disturbed areas in accordance with Section 212.
completely remove all temporary erosion control devices not required as part of the permanent
erosion control from the construction site. Prior to removal, obtain the Engineer’s concurrence of
items to be removed. Grade the remaining exposed earth (both on and off the Right of-Way) as
nearly as possible to its original condition, or as directed by the Engineer. Prepare the seed bed
areas and sow all exposed earthen areas with the applicable seed mixture(s) according to
Section 212.03.03.

Contract ID: 151220
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V.

MEASUREMENT

Erosion Control Blanket. If required by the BMP, the Department will measure Erosion
Control Blanket according to Section 212.04.07.

Sodding. If required by the BMP, the Department will measure Sodding according to
Section 212.04.08.

Channel Lining. If required by the BMP, the Department will measure Channel Lining
according to Sections 703.04.04-703.04.07.

Erosion Control. Contrary to Sections 212.04 and 213.04, other than Erosion Control
Blankets, Sodding, and Channel Lining, the Department will measure Erosion Control as
one lump sum. The Department will not measure developing, updating, and maintaining a
BMP plan for each site; providing a KEPSC qualified inspector; locating, furnishing,
installing, inspecting, maintaining, and removing erosion and water pollution control items;
Roadway Excavation, Borrow Excavation, Embankment In Place, Topsoil Furnished and
Placed, and Spreading Stockpiled Topsoil; Topdressing Fertilizer, Temporary and
Permanent Seeding and Protection, Special Seeding Crown Vetch, and Temporary Mulch;
Sedimentation Basin and Clean Sedimentation Basin, Silt Trap Type “A” and Clean Silt
Trap Type “A”; Silt Trap Type “B” and Clean Silt Trap Type “B”; Silt Trap Type “C” and
Clean Silt Trap Type “C”; Temporary Silt Fence and Clean Temporary Silt Fence; Plants,
Vines, Shrubs, and Trees; Gabion and Dumped Stone Deflectors and Riffle Structures;
Boulders; and Temporary Ditches and clean Temporary Ditches; and all other erosion and
water pollution control items required by the BMP or the Engineer, but shall be incidental to
Erosion Control.

V. Basis of Payment

Erosion Control Blanket. If not listed as a bid item, but required by the BMP, the
Department will pay for Erosion Control Blankets as Extra Work according to Sections
104.03 and 109.04.

Sodding. If not listed as a bid item, but required by the BMP, the Department will pay for
Sodding as Extra Work according to Sections 104.03 and 109.04.

Channel Lining. If not listed as a bid item, but required by the BMP, the Department will
pay for Channel Lining as Extra Work according to Sections 104.03 and 109.04.
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Erosion Control. Contrary to Sections 212.05 and 213.05, other than Erosion Control
Blanket, Sodding, and Channel Lining, payment at the Contract lump sum price for Erosion
Control, shall be full compensation for all materials, equipment, labor and incidentals
necessary to complete the erosion and water pollution control work as specified in these
notes, Sections 212 and 213, the Supplemental Specifications, applicable Special Provisions
and Special Notes, and Standard and Sepia Drawings, including but not limited to
developing, updating, and maintaining a BMP plan for each site; providing a KEPSC
qualified inspector; locating, furnishing, installing, inspecting, maintaining, and removing
erosion and water pollution control items; Roadway Excavation, Borrow Excavation,
Embankment In Place, Topsoil Furnished and Placed, and Spreading Stockpiled Topsoil;
Topdressing Fertilizer, Temporary and Permanent Seeding and Protection, Special Seeding
Crown Vetch, and Temporary Mulch; Sedimentation Basin and Clean Sedimentation Basin,
Silt Trap Type “A” and Clean Silt Trap Type “A”; Silt Trap Type “B” and Clean Silt Trap
Type “B”; Silt Trap Type “C” and Clean Silt Trap Type “C”; Temporary Silt Fence and
Clean Temporary Silt Fence; Plants, Vines, Shrubs, and Trees; Gabion and Dumped Stone
Deflectors and Riffle Structures; Boulders; and Temporary Ditches and clean Temporary
Ditches; and all other erosion and water pollution control items required by the BMP or the
Engineer
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2-232.02 Hopkins County

NOI password:  74ab5e48-8c7c-4a77-826a-dbeef307a4f1
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07 MAY 2015
Item No. 2-232.02 Project Mgr.
County HOPKINS Route EB-9004
CAP # Date of Promise Promise made to: Location of Promise
1 03-APR-15 J Rudd Parcel 14

CAP Description
ELECTRIC & WATER SERVICE WILL BE DISCONNECTED FROM THE BUILDING ON PARCEL 14, BY KYTC, PRIOR TO
THE START OF CONSTRUCTION.
2 03-APR-15 J Rudd Parcel 14
CAP Description
THE CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF THE BUILDING ON PARCEL 14.

3 03-APR-15 J Rudd Parcel 14
CAP Description

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PUMPING, AND REMOVAL OR CRUSH & FILL OF THE SEPTIC
SYSTEM ON PARCEL 14.

4 06-MAY-15 J Rudd Parcel 19
CAP Description
THE TWO (2) IDENTIFICATION SIGNS (BEING FOR THE MOTEL AND PILOT TRAVEL CENTER AT THE INTERSECTION
OF CR 1152 AND KY 813) AND ONE (1) BILLBOARD, LOCATED ON PARCEL 19, ARE WITHIN THE DISTURB LIMITS OF
THIS PROJECT AND SHALL BE REMOVED BY THE CONTRACTOR. THIS REMOVAL WILL BE INCIDENTAL TO
CLEARING AND GRUBBING. THE SIGNS AND BILLBOARD SHALL BECOME PROPERTY OF THE CONTRACTOR.
ELECTRIC SERVICE TO THE SIGNS AND BILLBOARD WILL BE DISCONNECTED BY KYTC, PRIOR TO
CONSTRUCTION.

5 06-MAY-16 J Rudd Parcel 29
CAP Description
THE BILLBOARD LOCATED ON PARCEL 29, IS WITHIN THE DISTURB LIMITS OF THIS PROJECT AND SHALL BE
REMOVED BY THE CONTRACTOR. THIS REMOVAL WILL BE INCIDENTAL TO CLEARING AND GRUBBING. THE
BILLBOARD SHALL BECOME PROPERTY OF THE CONTRACTOR. ELECTRIC SERVICE TO THE BILLBOARD WILL BE
DISCONNECTED BY KYTC, PRIOR TO CONSTRUCTION.

Page 1
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PART II

SPECIFICATIONS AND STANDARD DRAWINGS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2012 with the 2012 Revision.
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the August 22, 2014 Letting

Subsection: [102.15 Process Agent.

Revision:  |Replace the 1st paragraph with the following:

Every corporation doing business with the Department shall submit evidence of compliance with
KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and 271B.16-
220, and file with the Department the name and address of the process agent upon whom process
may be served.

Subsection: [105.13 Claims Resolution Process.

Revision: |Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no longer
available through the forms library and are forms generated within the AASHTO SiteManager
software.

Subsection: {108.03 Preconstruction Conference.

Revision:  |Replace 8) Staking with the following:

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: {109.07.02 Fuel.

Revision: |Revise item Crushed Aggregate Used for Embankment Stabilization to the following:
Crushed Aggregate

Used for Stabilization of Unsuitable Materials
Used for Embankment Stabilization
Delete the following item from the table.
Crushed Sandstone Base {Cement Treated)

Subsection: {110.02 Demobilization.

Revision:  |Replace the first part of the first sentence of the second paragraph with the following:

Perform all work and operations necessary to accomplish final clean-up as specified in the first
paragraph of Subsection 105.12;

Subsection: {112.03.12 Project Traffic Coordinator (PTC).

Revision:  |Replace the last paragraph of this subsection with the following:

Ensure the designated PTC has sufficient skill and experience to properly perform the task
assigned and has successfully completed the qualification courses.

Subsection: [112.04.18 Diversions (By-Pass Detours).

Revision: |Insert the following sentence after the 2nd sentence of this subsection.
The Department will not measure temporary drainage structures for payment when the contract
documents provide the required drainage opening that must be maintained with the diversion.
The temporary drainage structures shall be incidental to the construction of the diversion. If the
contract documents fail to provide the required drainage opening needed for the diversion, the
cost of the temporary drainage structure will be handled as extra work in accordance with section
109.04.

Subsection: {201.03.01 Contractor Staking.

Revision:  |Replace the first paragraph with the following: Perform all necessary surveying under the

general supervision of a Professional Engineer or Land Surveyor licensed in the Commonwealth
of Kentucky.
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Subsection: {201.04.01 Contractor Staking.

Revision:  |Replace the last sentence of the paragraph with the following: Complete the general layout of
the project under the supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: [206.04.01 Embankment-in-Place.

Revision:  |Replace the fourth paragraph with the following: The Department will not measure suitable
excavation included in the original plans that is disposed of for payment and will consider it
incidental to Embankment-in-Place.

Subsection: [208.02.01 Cement.

Revision:  |Replace paragraph with the following:

Select Type | or Type Il cement conforming to Section 801. Use the same type cement
throughout the work.

Subsection: {208.03.06 Curing and Protection.

Revision:  |Replace the fourth paragraph with the following:

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has cured
for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A curing day
consists of a continuous 24-hour period in which the ambient air temperature does not fall below
40 degrees Fahrenheit. Curing days will not be calculated consecutively, but must total seven (7)
, 24-hour days with the ambient air temperature remaining at or above 40 degrees Fahrenheit
before traffic or equipment will be allowed to traverse the stabilized subgrade. The Department
may allow a shortened curing period when the Contractor requests. The Contractor shall give the
Department at least 3 day notice of the request for a shortened curing period. The Department
will require a minimum of 3 curing days after final compaction. The Contractor shall furnish
cores to the treated depth of the roadbed at 500 feet intervals for each lane when a shortened
curing time is requested. The Department will test cores using an unconfined compression test.
Roadbed cores must achieve a minimum strength requirement of 80 psi.

Subsection: [208.03.06 Curing and Protection.

Revision:  |Replace paragraph eight with the following:

At no expense to the Department, repair any damage to the subgrade caused by freezing.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Revision: |Revise Seed Mix Type | to the mixture shown below:

50% Kentucky 31 Tall Fescue (Festuca arundinacea)
35% Hard Fescue (Festuca (Festuca longifolia)

10% Ryegrass, Perennial (Lolium perenne)

5% White Dutch Clover (Trifolium repens)

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: 2)

Revision:  |Replace the paragraph with the following:

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7. Apply seed
mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to a golf course
replace the crown vetch with Kentucky 31 Tall Fescue.

2
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Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: 3)

Revision:  |Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 12.
Apply seed mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to
crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: |Delete the first sentence of the section.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision:  |Replace the second and third sentence of the section with the following:
Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural
limestone to the seedbed when the Engineer determines it is needed. When required, place
agricultural limestone at a rate of 3 tons per acre.

Subsection: {212.03.03 Permanent Seeding and Protection.

Part: D) Top Dressing.

Revision:  |Change the title of part to D) Fertilizer.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision:  |Replace the first paragraph with the following:
Apply fertilizer at the beginning of the seeding operation and after vegetation is established. Use
fertilizer delivered to the project in bags or bulk. Apply initial fertilizer to all areas prior to the
seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-10
fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application. Reapply
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional
cost to the Department. Re-establish any vegetation severely damaged or destroyed because of
an excessive application of fertilizer at no cost to the Department.

Subsection: {212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision: |Delete the second paragraph.

Subsection: [212.04.04 Agricultural Limestone.

Revision: |Replace the entire section with the following:
The Department will measure the quantity of agricultural limestone in tons.

Subsection: [212.04.05 Fertilizer.

Revision:  |Replace the entire section with the following:

The Department will measure fertilizer used in the seeding or sodding operations for payment.
The Department will measure the quantity by tons.
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Subsection: [212.05 PAYMENT.

Revision: |Delete the following item code:

Code Pay Item Pay Unit
05966 Topdressing Fertilizer Ton
Subsection: [212.05 PAYMENT.

Revision:  |Add the following pay items:

Code Pay ltem Pay Unit
05963 Initial Fertilizer Ton
05964 20-10-10 Fertilizer Ton

05992  Agricultural Limestone Ton

Subsection: [213.03.02 Progress Requirements.

Revision:  |Replace the last sentence of the third paragraph with the following:

Additionally, the Department will apply a penalty equal to the liquidated damages when all
aspects of the work are not coordinated in an acceptable manner within 7 calendar days after
written notification.

Subsection: [213.03.05 Temporary Control Measures.

Part: E) Temporary Seeding and Protection.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [304.02.01 Physical Properties.

Table: Required Geogrid Properties

Revision: |Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.

Subsection: {402.03.02 Contractor Quality Control and Department Acceptance.

Part: B) Sampling.

Revision:  |Replace the second sentence with the following:

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet. The Department will
randomly determine when to obtain the verification samples required in Subsections 402.03.03
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |3) VMA.

Revision:  |Add the following paragraph below Number 3) VMA:

Retain the AV/VMA specimens and one additional corresponding G, sample for 5 working
days for mixture verification testing by the Department. For Specialty Mixtures, retain a mixture
sample for 5 working days for mixture verification testing by the Department. When the
Department's test results do not verify that the Contractor's quality control test results are within
the acceptable tolerances according to Subsection 402.03.03, retain the samples and specimens
from the affected sublot(s) for the duration of the project.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |4) Density.

Revision: |Replace the second sentence of the Option A paragraph with the following:

Perform coring by the end of the following work day.
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Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |5) Gradation.

Revision: |Delete the second paragraph.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: H) Unsatisfactory Work.

Number: 1) Based on Lab Data.

Revision:  |Replace the second paragraph with the following:
When the Engineer determines that safety concerns or other considerations prohibit an immediate
shutdown, continue work and the Department will make an evaluation of acceptability according
to Subsection 402.03.05.

Subsection: [402.03.03 Verification.

Revision:  |Replace the first paragraph with the following:
402.03.03 Mixture Verification. For volumetric properties, the Department will perform a
minimum of one verification test for AC, AV, and VMA according to the corresponding
procedures as given in Subsection 402.03.02. The Department will randomly determine when to
obtain the verification sample using the Asphalt Mixture Sample Random Tonnage Generator.
For specialty mixtures, the Department will perform one AC and one gradation determination per
lot according to the corresponding procedures as given in Subsection 402.03.02. However,
Department personnel will not perform AC determinations according to KM 64-405. The
Contractor will obtain a quality control sample at the same time the Department obtains the
mixture verification sample and perform testing according to the procedures given in Subsection
402.03.02. If the Contractor's quality control sample is verified by the Department's test results
within the tolerances provided below, the Contractor's sample will serve as the quality control
sample for the affected sublot. The Department may perform the mixture verification test on the
Contractor's equipment or on the Department's equipment.

Subsection: [402.03.03 Verification.

Part: A) Evaluation of Sublot(s) Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:
When the paired t -test indicates that the Contractor's data and Department's data are possibly not
from the same population, the Department will investigate the cause for the difference according
to Subsection 402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the first paragraph with the following:

When differences between test results are not within the tolerances listed below, the Department
will resolve the discrepancy according to Subsection 402.03.05.
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Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:
When the F -test or t -test indicates that the Contractor's data and Department's data are possibly
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.

Subsection: [402.03.03 Verification.

Part: C) Test Data Patterns.

Revision:  |Replace the second sentence with the following:
When patterns indicate substantial differences between the verified and non-verified sublots, the
Department will perform further comparative testing according to subsection 402.03.05.

Subsection: {402.03 CONSTRUCTION.

Revision:  |Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.
For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the
Department will obtain an additional verification sample at random using the Asphalt Mixture
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and
Department’s laboratory testing equipment and technicians. The Department will obtain a
mixture sample of at least 150 Ib at the asphalt mixing plant according to KM 64-425 and split it
according to AASHTO R 47. The Department will retain one split portion of the sample and
provide the other portion to the Contractor. At a later time convenient to both parties, the
Department and Contractor will simultaneously reheat the sample to the specified compaction
temperature and test the mixture for AV and VMA using separate laboratory equipment
according to the corresponding procedures given in Subsection 402.03.02. The Department will
evaluate the differences in test results between the two laboratories. When the difference
between the results for AV or VMA is not within £ 2.0 percent, the Department will investigate
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: [402.03.04 Dispute Resolution.

Revision:  |Change the subsection number to 402.03.05.

Subsection: {402.05 PAYMENT.

Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures

Table: AC

Revision: |Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to +0.6.

Subsection: [403.02.10 Material Transfer Vehicle (MTV).

Revision:  |Replace the first sentence with the following:
In addition to the equipment specified above, provide a MTV with the following minimum
characteristics:

Subsection: [412.02.09 Material Transfer Vehicle (MTV).

Revision:  |Replace the paragraph with the following:

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.
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Subsection: {412.03.07 Placement and Compaction.

Revision:  |Replace the first paragraph with the following:
Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on ramps
and/or shoulders unless specified in the contract. When the Engineer determines the use of the
MTV is not practical for a portion of the project, the Engineer may waive its requirement for that
portion of pavement by a letter documenting the waiver.

Subsection: [412.04 MEASUREMENT.

Revision:  |Add the following subsection:
412.04.03. Material Transfer Vehicle (MTV). The Department will not measure the MTV for
payment and will consider its use incidental to the asphalt mixture.

Subsection: [501.03.19 Surface Tolerances and Testing Surface.

Part: B) Ride Quality.

Revision:  |Add the following to the end of the first paragraph:
The Department will specify if the ride quality requirements are Category A or Category B when
ride quality is specified in the Contract. Category B ride quality requirements shall apply when
the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: {603.03.06 Cofferdams.

Revision:  |Replace the seventh sentence of paragraph one with the following:
Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Subsection: {605.03.04 Tack Welding.

Revision: |Insert the subsection and the following:
605.03.04 Tack Welding. The Department does not allow tack welding.

Subsection: {606.03.17 Special Requirements for Latex Concrete Overlays.

Part: A) Existing Bridges and New Structures.

Number: |1) Prewetting and Grout-Bond Coat.

Revision:  |Add the following sentence to the last paragraph: Do not apply a grout-bond coat on bridge
decks prepared by hydrodemolition.

Subsection: {609.03 Construction.

Revision:  |Replace Subsection 609.03.01 with the following:
609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast
concrete release the temporary erection supports under the bridge and swing the span free on its
supports.
609.03.01 B) Lift Loops. Cut all lift loops flush with the top of the precast beam once the beam
is placed in the final location and prior to placing steel reinforcement. At locations where lift
loops are cut, paint the top of the beam with galvanized or epoxy paint.

Subsection: [611.03.02 Precast Unit Construction.

Revision:  |Replace the first sentence of the subsection with the following:

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) with
KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the following
exceptions and additions:
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Subsection: [613.03.01 Design.

Number: |2)

Revision: |Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD
Bridge Design Specifications™

Subsection: [615.06.02

Revision:  |Add the following sentence to the end of the subsection.

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled
% inch.

Subsection: [615.06.03 Placement of Reinforcement in Precast 3-Sided Units.

Revision:  |Replace the reference of 6.6 in the section to 615.06.06.

Subsection: [615.06.04 Placement of Reinforcement for Precast Endwalls.

Revision:  |Replace the reference of 6.7 in the section to 615.06.07.

Subsection: [615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.

Revision:  |Replace the subsection with the following:

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be
tack welded together for assembly purposes. For smooth welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO
2012 Bridge Design Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO
2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric shall be measured
between the outer most longitudinal wires of each fabric sheet. For deformed billet-steel bars,
the overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section
5.11.2.1. For splices other than tension splices, the overlap shall be a minimum of 12" for welded
wire fabric or deformed billet-steel bars. The spacing center to center of the circumferential wires
in a wire fabric sheet shall be no less than 2 inches and no more than 4 inches. The spacing
center to center of the longitudinal wires shall not be more than 8 inches. The spacing center to
center of the longitudinal distribution steel for either line of reinforcing in the top slab shall be
not more than 16 inches.

Subsection: [615.06.07 Laps, Welds, and Spacing for Precast Endwalls.

Revision:  |Replace the subsection with the following:

Splices in the reinforcement shall be made by lapping. Laps may not be tack welded together for
assembly purposes. For smooth welded wire fabric, the overlap shall meet the requirements of
AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012
Bridge Design Guide Section 5.11.6.2. For deformed billet-steel bars, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-to-
center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.
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Subsection: [615.08.01 Type of Test Specimen.

Revision:  |Replace the subsection with the following:

Start-up slump, air content, unit weight, and temperature tests will be performed each day on the
first batch of concrete. Acceptable start-up results are required for production of the first unit.
After the first unit has been established, random acceptance testing is performed daily for each
50 yd3 (or fraction thereof). In addition to the slump, air content, unit weight, and temperature
tests, a minimum of one set of cylinders shall be required each time plastic property testing is
performed.

Subsection: [615.08.02 Compression Testing.

Revision: |Delete the second sentence.

Subsection: [615.08.04 Acceptability of Core Tests.

Revision: |Delete the entire subsection.

Subsection: [615.12 Inspection.

Revision:  |Add the following sentences to the end of the subsection:  Units will arrive at jobsite with the
"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the
production facility. Units shall be inspected upon arrival for any evidence of damage resulting
from transport to the jobsite.

Subsection: [716.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: [716.03 CONSTRUCTION.

Revision:  |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [716.03.02 Lighting Standard Installation.

Revision:  |Replace the second sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum
of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Revision:  |Replace the third sentence with the following: Orient the transformer base so the door is
positioned on the side away from on-coming traffic.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Number: |1) Breakaway Installation and Requirements.

Revision:  |Replace the first sentence with the following: For breakaway supports, conform to Section 12 of
the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires,
and Traffic Signals, 2013-6th Edition with current interims.

Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Revision: |Replace the first sentence with the following: Install each high mast pole as noted on plans.

Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Number: |2) Concrete Base Installation

Revision:  |Modification of Chart and succeeding paragraphs within this section:

9
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Drilled Shaft Depth Data
3:1 Ground 2:1 Ground 1.5:1 Grquld
Level Ground Slope Slope Slope &/
Sod Bock Soil Fock Zoil Fock Soil Fock
17 fi 7 fi 19 fi 7 ft 20 ft 7 ft i 7 ft
Steel Feguirements
WVertical Bars Ties or Spiral
. Spacing or
Size Total Size " Pitch
=10 16 =4 12 inch

(2): Shaft length is 22' for cohesive soil only. For cohesionless soil, contact geotechnical branch for design.
(2): Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the

Division of Traffic.

If rock is encountered during drilling operations and confirmed by the engineer to be of sound
quality, the shaft is only required to be further advanced into the rock by the length of rock
socket shown in the table. The total length of the shaft need not be longer than that of soil alone.
Both longitudinal rebar length and number of ties or spiral length shall be adjusted accordingly.

If a shorter depth is desired for the drilled shaft, the contractor shall provide, for the state's
review and approval, a detailed column design with individual site specific soil and rock analysis
performed and approved by a Professional Engineer licensed in the Commonwealth of Kentucky.

Spiral reinforcement may be substituted for ties. If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit. Subsurface conditions
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker
than those assumed. Engineer shall consult with the geotechnical branch if such conditions are
encountered.

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or
compressible materials are present at the time of the concrete placement. If the drilled hole
contains standing water, the concrete shall be placed using a tremie to displace water.
Continuous concrete flow will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so
no movement occurs during concrete placement. Welding of anchor bolts to the reinforcing cage
is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to
create a smooth finished surface. All forming shall be removed upon completion of foundation
construction.

Subsection: [716.03.03 Trenching.

Part: A) Trenching of Conduit for Highmast Ducted Cables.

Revision:  |Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain
the Engineer’s approval and maintain the required conduit depths coming into the junction boxes.
No payment for additional junction boxes for greater depths will be allowed.

10
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Subsection: [716.03.03 Trenching.

Part: B) Trenching of Conduit for Non-Highmast Cables.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary for
either situation listed previously, obtain the Engineer's approval and maintain the required
conduit depths coming into the junction boxes. No payment for additional junction boxes for
greater depths will be allowed.

Subsection: [716.03.10 Junction Boxes.

Revision: |Replace subsection title with the following: Electrical Junction Box.

Subsection: [716.04.07 Pole with Secondary Control Equipment.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure mounting the cabinet to the pole, backfilling, restoration, any
necessary hardware to anchor pole, or electrical inspection fees, and will consider them
incidental to this item of work. The Department will also not measure furnishing and installing
electrical service conductors, specified conduits, meter base, transformer, service panel, fused
cutout, fuses, lighting arrestors, photoelectrical control, circuit breaker, contactor, manual switch,
ground rods, and ground wires and will consider them incidental to this item of work.
Subsection: [716.04.08 Lighting Control Equipment.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure constructing the concrete base, excavation, backfilling, restoration,
any necessary anchors, or electrical inspection fees, and will consider them incidental to this item
of work. The Department will also not measure furnishing and installing electrical service
conductors, specified conduits, meter base, transformer, service panel, fused cutout, fuses,
lighting arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground
rods, and ground wires and will consider them incidental to this item of work.

Subsection: [716.04.09 Luminaire.

Revision:  |Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: [716.04.10 Fused Connector Kits.

Revision:  |Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: [716.04.13 Junction Box.

Revision: |Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: [716.04.13 Junction Box.

Part: A) Junction Electrical.

Revision:  |Rename A) Junction Electrical to the following: A) Electrical Junction Box.

Subsection: [716.04.14 Trenching and Backfilling.

Revision:  |Replace the second sentence with the following:

The Department will not measure excavation, backfilling, underground utility warning tape (if
required), the restoration of disturbed areas to original condition, and will consider them
incidental to this item of work.

11
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Subsection: [716.04.18 Remove Lighting.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as a lump sum for the removal of lighting equipment.
The Department will not measure the disposal of all equipment and materials off the project by
the contractor. The Department also will not measure the transportation of the materials and will
consider them incidental to this item of work.

Subsection: [716.04.20 Bore and Jack Conduit.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection: [716.05 PAYMENT.

Revision:  |Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay ltem Pay Unit
04810 Electrical Junction Box Each

04811 Electrical Junction Box Type B Each
20391INS835  Electrical Junction Box Type A Each
20392NS835 Electrical Junction Box Type C Each

Subsection: [723.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: [723.03 CONSTRUCTION.

Revision:  |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [723.03.02 Poles and Bases Installation.

Revision:  |Replace the first sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum
of four feet from the front face of the guardrail to the front face of the pole base.
Subsection: [723.03.02 Poles and Bases Installation.

Part: A) Steel Strain and Mastarm Poles Installation

Revision:  |Replace the second paragraph with the following: For concrete base installation, see Section
716.03.02, B), 2), Paragraphs 2-7. Drilled shaft depth shall be based on the soil conditions
encountered during drilling and slope condition at the site. Refer to the design chart below:
Subsection: [723.03.02 Poles and Bases Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision:  |Replace the fourth sentence of the paragraph with the following: For breakaway supports,
conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: [723.03.03 Trenching.

Part: A) Under Roadway.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary,
obtain the Engineer's approval and maintain ether required conduit depths coming into the
junction boxes. No payment for additional junction boxes for greater depths will be allowed.

Subsection: [723.03.11 Wiring Installation.

Revision:  |Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: [723.03.12 Loop Installation.

Revision:  |Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: [723.04.02 Junction Box.

Revision: |Replace subsection title with the following: Electrical Junction Box Type Various.

Subsection: [723.04.03 Trenching and Backfilling.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape (if required), the restoration of disturbed areas to
original condition, and will consider them incidental to this item of work.

Subsection: [723.04.10 Signal Pedestal.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, specified conduits, fittings, ground rod, ground wire, backfilling,
restoring disturbed areas, or other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.04.15 Loop Saw Slot and Fill.

Revision:  |Replace the second sentence with the following: The Department will not measure sawing,
cleaning and filling induction loop saw slot, loop sealant, backer rod, and grout and will consider
them incidental to this item of work.

Subsection: [723.04.16 Pedestrian Detector.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity as each
individual unit furnished, installed and connected to pole/pedestal. The Department will not
measure installing R10-3e (with arrow) sign, furnishing and installing mounting hardware for
sign and will consider them incidental to this item of work.

Subsection: [723.04.18 Signal Controller- Type 170.

Revision:  |Replace the second sentence with the following: The Department will not measure constructing

the concrete base or mounting the cabinet to the pole, connecting the signal and detectors,
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, or
electrical inspection fees and will consider them incidental to this item of work. The Department
will also not measure furnishing and connecting the induction of loop amplifiers, pedestrian
isolators, load switches, model 400 modem card; furnishing and installing electrical service
conductors, specified conduits, anchors, meter base, fused cutout, fuses, ground rods, ground
wires and will consider them incidental to this item of work.
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Subsection:

Revision:

723.04.20 Install Signal Controller - Type 170.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed. The Department will not measure constructing the concrete base or
mounting the cabinet to the pole, connecting the signal and detectors, and excavation,
backfilling, restoration, any necessary pole mounting hardware, electric service, or electrical
inspection fees and will consider them incidental to this item of work. The Department will also
not measure connecting the induction loop amplifiers, pedestrian, isolators, load switches, model
400 modem card; furnishing and installing electrical service conductors, specified conduits,
anchors, meter base, fused cutout, fuses, ground rods, ground wires and will consider them
incidental to this item of work.

Subsection:

Revision:

723.04.22 Remove Signal Equipment.

Replace the paragraph with the following: The Department will measure the quantity as a lump
sum removal of signal equipment. The Department will not measure the return of control
equipment and signal heads to the Department of Highways as directed by the District Traffic
Engineer. The Department also will not measure the transportation of materials of the disposal
of all other equipment and materials off the project by the contractor and will consider them
incidental to this item of work.

Subsection:

Revision:

723.04.28 Install Pedestrian Detector Audible.
Replace the second sentence with the following: The Department will not measure installing sign
R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:

Revision:

723.04.29 Audible Pedestrian Detector.
Replace the second sentence with the following: The Department will not measure furnishing
and installing the sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:

Revision:

723.04.30 Bore and Jack Conduit.

Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection:

Revision:

723.04.31 Install Pedestrian Detector.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed and connected to pole/pedestal. The Department will not measure
installing sign R 10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:

Revision:

723.04.32 Install Mast Arm Pole.

Replace the second sentence with the following: The Department will not measure arms, signal
mounting brackets, anchor bolts, or any other necessary hardware and will consider them
incidental to this item of work.

Subsection:

Revision:

723.04.33 Pedestal Post.

Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, conduit, fittings, ground rod, ground wire, backfilling,
restoration, or any other necessary hardware and will consider them incidental to this item of
work.
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Subsection: [723.04.36 Traffic Signal Pole Base.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
reinforcing steel, anchor bolts, specified conduits, ground rods, ground wires, backfilling, or
restoration and will consider them incidental to this item of work.

Subsection: [723.04.37 Install Signal Pedestal.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.04.38 Install Pedestal Post.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.05 PAYMENT.

Revision:  |Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each

04811 Electrical Junction Box Type B Each
20391NS835 Electrical Junction Box Type A Each
20392NS835  Electrical Junction Box Type C Each

Subsection: [804.01.02 Crushed Sand.

Revision: |Delete last sentence of the section.

Subsection: [804.01.06 Slag.

Revision:  |Add subsection and following sentence.

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand only
in asphalt surface applications.

Subsection: [804.04 Asphalt Mixtures.

Revision:  |Replace the subsection with the following:

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as
necessary, to meet gradation requirements. The Department will allow any combination of
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved using
cold feeds at the plant. The Engineer may allow other fine aggregates.

Subsection: [806.03.01 General Requirements.

Revision:  |Replace the second sentence of the paragraph with the following:

Additionally, the material must have a minimum solubility of 99.0 percent when tested according
to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent, with a Jyg
(nonrecoverable creep compliance) between 0.1 and 0.5, when tested according to AASHTO TP
70.
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Subsection:
Table:
Revision:

806.03.01 General Requirements.
PG Binder Requirements and Price Adjustment Schedule

Replace the Elastic Recovery, % @) (AASHTO T301) and all corresponding values in the table
with the following:

Test Specification 100% Pay  90% Pay 80% Pay 70%Pay  50%Pay"
MSCR recovery, % © 60 Min. >58 56 55 54 <53

(AASHTO TP 70)

Subsection: [806.03.01 General Requirements.

Table: PG Binder Requirements and Price Adjustment Schedule

Superscript:{(3)

Revision:  [Replace © with the following:
Perform testing at 64°C.

Subsection: [813.04 Gray Iron Castings.

Revision: |Replace the reference to "AASHTO M105" with "ASTM A48".

Subsection: [813.09.02 High Strength Steel Bolts, Nuts, and Washers.

Number: |A) Bolts.

Revision: |Delete first paragraph and "Hardness Number" Table. Replace with the following:
A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as
applicable.

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, Paragraph
4.1",

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Replace the first sentence of the fourth paragraph with the following:
Use any of the species of wood for round or square posts covered under AWPA UL.

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, Paragraph
41",

Subsection: [814.04.02 Timber Guardrail Posts.

Revision: |Delete the second sentence of the fourth paragraph.

Subsection: [814.05.02 Composite Plastic.

Revision: |1) Add the following to the beginning of the first paragraph: Select composite offset blocks
conforming to this section and assure blocks are from a manufacturer included on the
Department's List of Approved Materials.
2) Delete the last paragraph of the subsection.

Subsection: {816.07.02 Wood Posts and Braces.

Revision:  |First paragraph, replace the reference to "AWPA C5™ with "AWPA U1, Section B, Paragraph
4.1".

Subsection: {816.07.02 Wood Posts and Braces.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [818.07 Preservative Treatment.

Revision: |First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".
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Subsection: [834.14 Lighting Poles.

Revision:  |Replace the first sentence with the following: Lighting pole design shall be in accordance with
loading and allowable stress requirements of the AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims, with the exception of the following: The Cabinet will waive the requirement stated in
the first sentence of Section 5.14.6.2 — Reinforced Holes and Cutouts for high mast poles (only).
The minimum diameter at the base of the pole shall be 22 inches for high mast poles (only).

Subsection [834.14.03 High Mast Poles.

Revision:  |Remove the second and fourth sentence from the first paragraph.

Subsection [834.14.03 High Mast Poles.

Revision:  |Replace the third paragraph with the following: Provide calculations and drawings that are
stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.

Subsection: [834.14.03 High Mast Poles.

Revision:  |Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 595
grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield
strength of 55 KSI. Use tubes that are round or 16 sided with a four inch corner radius, have a
constant linear taper of .144 in/ft and contain only one longitudinal seam weld. Circumferential
welded tube butt splices and laminated tubes are not permitted. Provide pole sections that are
telescopically slip fit assembled in the field to facilitate inspection of interior surface welds and
the protective coating. The minimum length of the telescopic slip splices shall be 1.5 times the
inside diameter of the exposed end of the female section. Use longitudinal seam welds as
commended in Section 5.15 of the AASHTO 2013 Specifications. The thickness of the
transverse base shall not be less than 2 inches. Plates shall be integrally welded to the tubes with
a telescopic welded joint or a full penetration groove weld with backup bar.

The handhole cover shall be removable from the handhole frame. One the frame side opposite
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s standard
padlock as specified in Section 834.25. The handhole frame shall have two stainless studs
installed opposite the hinge to secure the handhole cover to the frame which includes providing
stainless steel wing nuts and washers. The handhole cover shall be manufactured from 0.25 inch
thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is permanently
secured to the handhole frame to insure weather-tight protection. The hinge shall be
manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit for
the cover. The minimum clear distance between the transverse plate and the bottom opening of
the handhole shall not be less than the diameter of the bottom tube of the pole but needs to be at
least 15 inches. Provide products that are hot-dip galvanized to the requirements of either ASTM
A123 (fabricated products) or ASTM A 153 (hardware items).

Subsection: [834.16 ANCHOR BOLTS.
Revision: |Insert the following sentence at the beginning of the paragraph: The anchor bolt design shall
follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
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Subsection: [834.17.01 Conventional.

Revision:  |Add the following sentence after the second sentence: Provide a waterproof sticker mounted on
the bottom of the housing that is legible from the ground and indicates the wattage of the fixture
by providing the first two numbers of the wattage.

Subsection: |834.21.01 Waterproof Enclosures.

Revision:  |Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean
metal filter. Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin
traffic control key. Provide a light fixture with switch and bulb. Use a 120-volt fixture and
utilize a L.E.D. bulb (equivalent to 60 watts minimum). Fixture shall be situated at or near the
top of the cabinet and illuminate the contents of the cabinet. Provide a 120 VAC GFI duplex
receptacle in the enclosure with a separate 20 amp breaker.

Subsection: [835.07 Traffic Poles.

Revision:  |Replace the first sentence of the first paragraph with the following: Pole diameter and wall
thickness shall be calculated in accordance with the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection: [835.07 Traffic Poles.

Revision: |*Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates
have a thickness > 2 inches.

*Add the following sentence to the end of the fourth paragraph: The bottom pole diameter shall
not be less than 16.25 inches.

Subsection: [835.07 Traffic Poles.

Revision:  |Replace the third sentence of the fifth paragraph with the following: For anchor bolt design, pole
forces shall be positioned in such a manner to maximize the force on any individual anchor bolt
regardless of the actual anchor bolt orientation with the pole.

Subsection: [835.07 Traffic Poles.

Revision:  |Replace the first and second sentence of the sixth paragraph with the following:

The pole handhole shall be 25 inches by 6.5 inches. The handhole cover shall be removable
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the
handhole cover/frame to place the Department's standard padlock as specified in Section 834.25.
The handhole frame shall have two stainless studs installed opposite the hinge to secure the
handhole cover to the frame which includes providing stainless steel wing nuts and washers. The
handhole cover shall be manufactured from 0.25 inch thick galvanized steel (ASTM 153) and
have a neoprene rubber gasket that is permanently secured to the handhole frame to insure
weather-tight protection. The hinge shall be manufactured from 7 gauge stainless steel to
provide adjustability to insure a weather-tight fit for the cover. The minimum clear distance
between the transverse plate and the bottom opening of the handhole shall not be less than the
diameter of the bottom tube but needs to be at least 12 inches.
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Subsection: [835.07 Traffic Poles.

Revision:  |*Replace the first sentence of the last paragraph with the following: Provide calculations and
drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

*Replace the third sentence of the last paragraph with the following: All tables referenced in
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: [835.07.01 Steel Strain Poles.

Revision:  |Replace the second sentence of the second paragraph with the following:

The detailed analysis shall be certified by a Professional Engineer licensed in the Commonwealth
of Kentucky.

Subsection: [835.07.01 Steel Strain Poles.

Revision:  |Replace number 7. after the second paragraph with the following: 7. Fatigue calculations should
be shown for all fatigue related connections. Provide the corresponding detail, stress category
and example from table 11.9.3.1-1.

Subsection: [835.07.02 Mast Arm Poles.

Revision:  |Replace the second sentence of the fourth paragraph with the following: The detailed analysis
shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.

Subsection: [835.07.02 Mast Arm Poles.

Revision:  |Replace number 7) after the fourth paragraph with the following: 7) Fatigue calculations should
be shown for all fatigue related connections. Provide the corresponding detail, stress category
and example from table 11.9.3.1-1.

Subsection: [835.07.03 Anchor Bolts.

Revision:  |Add the following to the end of the paragraph: There shall be two steel templates (one can be
used for the headed part of the anchor bolt when designed in this manner) provided per pole.
Templates shall be contained within a 26.5 inch diameter. All templates shall be fully galvanized
(ASTM A 153).

Subsection: [835.16.05 Optical Units.

Revision:  |Replace the 3rd paragraph with the following:

The list of certified products can be found on the following website: http://www.intertek.com.

Subsection: [835.19.01 Pedestrian Detector Body.

Revision:  |Replace the first sentence with the following: Provide a four holed pole mounted aluminum
rectangular housing that is compatible with the pedestrian detector.

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE | FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING

Revision:  |Add the following to the chart:

Property Minimum Value® Test Method
CBR Puncture (lbs) 494 ASTM D6241
Permittivity (1/s) 0.7 ASTM D4491
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Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE Il FABRIC GEOTEXTILES FOR UNDERDRAINS

Revision:  |Add the following to the chart:
Property Minimum Value®” Test Method
CBR Puncture (Ibs) 210 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE Il FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT
STABILIZATION

Revision:  |Add the following to the chart:
Property Minimum Value®” Test Method
CBR Puncture (Ibs) 370 ASTM D6241
Permittivity (1/5s) 0.05 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND
PAVEMENT EDGE DRAINS

Revision:  |Add the following to the chart:
Property Minimum Value®” Test Method
CBR Puncture (Ibs) 309 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE V HIGH STRENGTH GEOTEXTILE FABRIC

Revision:  |Make the following changes to the chart:
Property Minimum Value®™ Test Method
CBR Puncture (lbs) 618 ASTM D6241
Grab Strength (lbs) 700 ASTM D4632
Apparent Opening Size U.S. #40® ASTM D4751
®) Maximum average roll value.
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, Il, or Ill, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

22
1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

11

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

IKEEP/RIGHT/===/ IMIN/SPEED/**MPH/
/IKEEP/LEFT/==</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ INEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, I, or Il signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be
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1
the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012
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SPECIAL NOTE FOR TURF REINFORCING MAT

1.0 DESCRIPTION. Install turf reinforcement mat at |ocations specified in the Contract or as the
Engineer directs. Section references herein are to the Department’s 2008 Standard Specifications
for Road and Bridge Construction.

20MATERIALS.

2.1 Turf Reinforcement Mat (TRM). Use a Turf Reinforcement Mat defined as permanent
rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire
mesh and/or other elements, processed into a three-dimensional matrix of sufficient thickness and
from the Department’s List of Approved Materias. Mats must be 100% UV stabilized materials.
For TRMs containing degradable components, all physical property values must be obtained on
the non-degradable portion of the matting exclusively. Ensure product labels clearly show the
manufacturer or supplier name, style name, and roll number. Ensure labeling, shipment and
storage follows ASTM D-4873. The Department will require manufacturer to provide TRMs that
are machine constructed web of mechanically or melt bonded nondegradabl e fibers entangled to
form a three dimensional matrix. The Department will require all long term performance
property vauesin table below to be based on non degradable portion of the matting alone.
Approved methods include polymer welding, thermal or polymer fusion, or placement of fibers
between two high strength biaxially oriented nets mechanically bound by parallel stitching with
polyolefin thread. Ensure that mats designated in the plans as Type 4 mats, are not to be
manufactured from discontinuous or loosely held together by stitching or glued netting or
composites. Type 4 mats shall be composed of geosynthetic matrix that exhibits a very high
interlock and reinforcement capacities with both soil and root systems and with high tensile
modulus. The Department will require manufacturer to use materials chemically and biologically
inert to the natural soil environments conditions. Ensure the blanket is smolder resistant without
the use of chemical additives. When stored, maintain the protective wrapping and elevate the
mats off the ground to protect them from damage. The Department will not specify these
materials for usein heavily acidic coal seam areas or other areas with soil problems that would
severally limit vegetation growth.

A) Dimensions. Ensure TRMs are furnished in strips with a minimum width of 4 feet and
length of 50 feet.

B) Weight. Ensure that all mat types have a minimum mass per unit area of 7 ounces per
square yard according to ASTM D 6566.

C) Performance Testing: The Department will require AASHTO’s NTPEP index testing.
The Department will also require the manufacturer to performinternal MARV testing at
a Geosynthetic Accreditation Institute — Laboratory Accreditation Program (GAI-LAP)
accredited laboratory for tensile strength, tensile elongation, mass per unit area, and
thickness once every 24,000 yds of production or whatever rate is required to ensure
97.7% confidence under ASTM D4439& 4354. The Department will require Full scale
testing for slope and channel applications shear stress shall be done under ASTM D
6459, ASTM D 6460-07 procedures.

2.2 Classifications
The basis for selection of the type of mat required will be based on the long term shear stress
level of the mat of the channel in question or the degree of ope to protect and will be designated
in the contract. The Type 4 mats are to be used at structural backfills protecting critical
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structures, utility cuts, areas where vehicles may be expected to traverse the mat, channels with
large heavy drift, and where higher factors of safety, very steep slopes and/or durability concerns

are needed as determined by project team and designer and will be specified in the plans by

designer.
Turf Reinforcement Matting
Properties’ Typel |[Type2 |[Type3 | Type4d Test Method
Minimum tensile Strength 125 150 175 3000 by 1500 | ASTM D6818°
Ibs/ft
UV stability (minimum % 80 80 80 90 ASTM D4355°
tensile retention) (1000-hr exposure)
Minimum thickness (inches) 0.25 0.25 0.25 0.40 ASTM D6525
Slopes applications 2H:1V 15H:1V | 1H: 1V or | 1H: 1V or
or flatter | or flatter | flatter greater
Shear stress |bs/ft” 6.0° 8.0" 10.0° 12.0° ASTM D6459
Channel applications ASTM D6460-07

! For TRMs containing degradable components, al physical property values must be
obtained on the non-degradabl e portion of the matting alone.

“Minimum Average Roll Values for tensile strength of sample material machine
direction.

*Tensile Strength percentage retained after stated 1000 hr duration of exposure under
ASTM D4355 testing. Based on nondegradable components exclusively.

*Maximum permissible shear design values based on short-term (0.5 hr) vegetated data
obtained by full scale flumetesting ASTM D6459, D6460-07. Based on nondegradable
components exclusively. Testing will be done at Independent Hydraulics Facility such as
Colorado State University hydraulics laboratory, Utah State University hydraulics
laboratory, Texas Transportation Institute (TTI) hydraulics and erosion control
laboratory.

2.3 Quality Assurance Sampling, Testing, and Acceptance

A) Provide TRM listed on the Department’s List of Approved Materials. Prior to inclusion

B)

C)

on the LAM, the manufacturer of TRM must meet the physical and performance criteria
as outlined in the specification and submit a Letter Certifying compliance of the product
under the above ASTM testing procedures and including a copy of report from Full Scale
Independent Hydraulics Facility that Fully Vegetated Shear Stress meets shear stress
requirements tested under D6459 and D6460-07.

Contractors will provide a Letter of Certification from Manufacturer stating the product
name, manufacturer, and that the product MARV product unit testing results meets
Department criteria. Provide Letters once per project and for each product.

Acceptance shall be in accordance with ASTM D-4759 based on testing performed by a
Geosynthetic Accreditation Institute — Laboratory Accreditation Program (GAI-LAP)
accredited laboratory using Procedure A of ASTM D-4354.
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Current mats meeting the above criteria are shown on the Department’s List of Approved
Materials.

2.4 Fasteners. When the mat manufacturer does not specify a specific fastener, use stedl wire
U-shaped staples with a minimum diameter of 0.09 inches (11 gauge), a minimum width of one
inch and a minimum length of 12 inches. Use a heavier gauge when working in rocky or clay
soils and longer lengths in sandy soils as directed by Engineer or Manufacturer’ s Representative.
Provide staples with colored tops when requested by the Engineer.

3.0 CONSTRUCTION. When requested by the Engineer, provide a Manufacturer’s
Representative on-site to oversee and approve the initial installation of the mat. When requested
by the Engineer, provide a letter from the Manufacturer approving the installation. When there is
a conflict between the Department’ s criteria and the Manufacturer’s criteria, construct using the
morerestrictive. The Engineer and Manufacturer’ s Representative must approve all alternate
installation methods prior to execution. Construct according to the Manufacturer’s
recommendations and the following as minimum installation technique:

3.1 Site Preparation. Grade areas to be treated with matting and compact. Remove large
rocks, soil clods, vegetation, roots, and other sharp objects that could keep the mat from
intimate contact with subgrade. Prepare seedbed by loosening the top 2 to 3 inch of soil.

3.2 Ingtallation. Install mats according to Standard Drawing Sepias “ Turf Mat Channel
Installation” and “ Turf Mat Slope Installation.” Install mats at the specified elevation and
alignment. Anchor the mats with staples with a minimum length of 12 inches. Use longer anchors
for installations in sandy, loose, or wet soils as directed by the Engineer or Manufacturer’s
Representative. The mat should be in direct contact with the soil surface.

4.0 MEASUREMENT. The Department will measure the quantity of Turf Reinforcement Mat
by the square yard of surface covered. The Department will not measure preparation of the bed,
providing a Manufacturer’ s Representative, topsoil, or seeding for payment and will consider
them incidental to the Turf Reinforcement Mat. The Department will not measure any reworking
of sopes or channels for payment as it is considered corrective work and incidental to the Turf
Reinforcement Mat. Seeding and protection will be an incidental item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay ltem Pay Unit

23274EN11F Turf Reinforcement Mat 1 Square Yard
23275EN11F Turf Reinforcement Mat 2 Square Yard
23276EN11F Turf Reinforcement Mat 3 Square Yard
23277EN11F Turf Reinforcement Mat 4 Square Yard

April 18, 2009
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SPECIAL NOTE FOR BARCODE LABEL ON PERMANENT SIGNS

1.0 DESCRIPTION. Install barcode label on sheeting signs. Section references herein are to the
Department’s 2012 Standard Specifications for Road and Bridge Construction.

2.0 MATERIALS. The Department will provide the Contractor with a 2 inch x 1 inch foil barcode
label for each permanent sheeting sign. A unique number will be assigned to each barcode label.

The Contractor shall contact the Operations and Pavement Management Branch in the Division
of Maintenance at (502) 564-4556 to obtain the barcode labels.

3.0 CONSTRUCTION. Apply foil barcode label in the lower right quadrant of the sign back. Signs
where the bottom edge is not parallel to the ground, the lowest corner of the sign shall serve as the
location to place the barcode label. The barcode label shall be placed no less than one-inch and no more
than three inches from any edge of the sign. The barcode must be placed so that the sign post does not
cover the barcode label.

Barcodes shall be applied in an indoor setting with a minimum air temperature of 50°F or higher.
Prior to application of the barcode label, the back of the sign must be clean and free of dust, oil, etc. If
the sign is not clean, an alcohol swab shall be used to clean the area. The area must be allowed to dry
prior to placement of the barcode label.

Data for each sign shall include the barcode number, MUTCD reference number, sheeting
manufacturer, sheeting type, manufacture date, color of primary reflective surface, installation date,
latitude and longitude using the North American Datum of 1983 (NAD83) or the State Plane
Coordinates using an x and y ordinate of the installed location.

Data should be provided electronically on the TC 71-229 Sign Details Information and TC 71-
230 Sign Assembly Information forms. The Contractor may choose to present the data in a different
format provided that the information submitted to the Department is equivalent to the information
required on the Department TC forms. The forms must be submitted in electronic format regardless of
which type of form is used. The Department will not accept PDF or handwritten forms. These
completed forms must be submitted to the Department prior to final inspection of the signs. The
Department will not issue formal acceptance for the project until the TC 71-229 and TC-230 electronic
forms are completed for all signs and sign assemblies on the project.

4,0 MEASUREMENT. The Department will measure all work required for the installation of the
barcode label and all work associated with completion and submission of the sign inventory data (TC
71-229 and TC 71-230).

The installation of the permanent sign will be measured in accordance to Section 715.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities under

the following:
Code Pay Item Pay Unit
24631EC Barcode Sign Inventory Each

The Department will not make payment for this item until all barcodes are installed and sign
inventory is complete on every permanent sign installed on the project. The Department will make
payment for installation of the permanent sign in accordance to Section 715. The Department will
consider payment as full compensation for all work required under this special note.

Special Note for Barcode Label on Permanent Signs
Effective with April 24, 2015 Letting Page 1 of 6
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Effective with April 24, 2015 Letting



HOPKINS COUNTY Contract ID: 151220
NHPP 0411 (022) Page 193 of 248

One Sign Post

*0
av

Special Note for Barcode Label on Permanent Signs Page 3 0of 6
Effective with April 24, 2015 Letting




HOPKINS COUNTY Contract ID: 151220
NHPP 0411 (022) Page 194 of 248

One Sign Post

Special Note for Barcode Label on Permanent Signs Page 4 of 6
Effective with April 24, 2015 Letting



HOPKINS COUNTY

NHPP 0411 (022)

Double Sign Post

Interstate
Shield

. B

Special Note for Barcode Label on Permanent Signs Page 5of 6
Effective with April 24, 2015 Letting

Contract ID: 151220

Page 195 of 248



HOPKINS COUNTY Contract ID: 151220

NHPP 0411 (022) Page 196 of 248
2 Post Signs
2"Wwide Post
Special Note for Barcode Label on Permanent Signs Page 6 of 6

Effective with April 24, 2015 Letting



HOPKINS COUNTY
NHPP 0411 (022)

Contract ID: 151220

SPECIAL NOTE FOR LONGITUDINAL PAVEMENT JOINT ADHESIVE
DESCRIPTION. This specification covers the requirements and practices for applying
an asphalt adhesive material to the longitudinal joint of the surface course of an asphalt
pavement. Apply the adhesive to the face of longitudinal joint between driving lanes for
the first lane paved. Then, place and compact the adjacent lane against the treated face to
produce a strong, durable, waterproof longitudinal joint.

MATERIALS, EQUIPMENT, AND PERSONNEL.

2.1 Joint Adhesive. Provide material conforming to Subsection 2.1.1.

2.1.1 Provide an adhesive conforming to the following requirements:

Property Specification Test Procedure
Viscosity, 400 ° F (Pa-s) 4.0-10.0 ASTM D 4402
Cone Penetration, 77 ° F 60 — 100 ASTM D 5329
Flow, 140 ° F (mm) 5.0 max. ASTM D 5329
Resilience, 77 ° F (%) 30 min. ASTM D 5329
Ductility, 77 ° F (cm) 30.0 min. ASTM D 113
Ductility, 39 ° F (cm) 30.0 min. ASTM D 113
Tensile Adhesion, 77 ° F (%) 500 min. ASTM D 5329, Type Il
Softening Point, ° F 171 min. AASHTO T 53
Asphalt Compatibility Pass ASTM D 5329

Ensure the temperature of the pavement joint adhesive is between 380 and 410 °F when
the material is extruded in a 0.125-inch-thick band over the entire face of the longitudinal
joint.

2.2. Equipment.

2.2.1 Melter Kettle. Provide an oil-jacketed, double-boiler, melter kettle equipped with
any needed agitation and recirculating systems.

2.2.2 Applicator System. Provide a pressure-feed-wand applicator system with an
applicator shoe attached.

2.3 Personnel. Ensure a technical representative from the manufacturer of the pavement
joint adhesive is present during the initial construction activities and available upon the
request of the Engineer.

CONSTRUCTION.
3.1  Surface Preparation. Prior to the application of the pavement joint adhesive,

ensure the face of the longitudinal joint is thoroughly dry and free from dust or any other
debris that would inhibit adhesion. Clean the joint face by the use of compressed air.
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Ensure this preparation process occurs shortly before application to prevent the return of
debris on the joint face.

3.2  Pavement Joint Adhesive Application. Ensure the ambient temperature is a
minimum of 40 ° F during the application of the pavement joint adhesive. Prior to
applying the adhesive, demonstrate competence in applying the adhesive according to
this note to the satisfaction of the Engineer. Heat the adhesive in the melter kettle to the
specified temperature range. Pump the adhesive from the melter kettle through the wand
onto the vertical face of the cold joint. Apply the adhesive in a continuous band over the
entire face of the longitudinal joint. Do not use excessive material in either thickness or
location. Ensure the edge of the extruded adhesive material is flush with the surface of
the pavement. Then, place and compact the adjacent lane against the joint face. Remove
any excessive material extruded from the joint after compaction (a small line of material
may remain).

3.3  Pavement Joint Adhesive Certification. Furnish the joint adhesive’s certification
to the Engineer stating the material conforms to all requirements herein prior to use.

3.4  Sampling and Testing. The Department will require a random sample of
pavement joint adhesive from each manufacturer’s lot of material. Extrude two 5 Ib.
samples of the heated material and forward the sample to the Division of Materials for
testing. Reynolds oven bags, turkey size, placed inside small cardboard boxes or cement
cylinder molds have been found suitable. Ensure the product temperature is 400°F or
below at the time of sampling.

MEASUREMENT. The Department will measure the quantity of Pavement Joint
Adhesive in linear feet. The Department will not measure for payment any extra
materials, labor, methods, equipment, or construction techniques used to satisfy the
requirements of this note. The Department will not measure for payment any trial
applications of Pavement Joint Adhesive, the cleaning of the joint face, or furnishing and
placing the adhesive. The Department will consider all such items incidental to the
Pavement Joint Adhesive.

PAYMENT. The Department will pay for the Pavement Joint Adhesive at the Contract
unit bid price and apply an adjustment for each manufacturer’s lot of material based on
the degree of compliance as defined in the following schedule. When a sample fails on
two or more tests, the Department may add the deductions, but the total deduction will
not exceed 100 percent.
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Pavement Joint Adhesive Price Adjustment Schedule

Test Specification | 100% Pay | 90% Pay 80% Pay | 50% Pay | 0% Pay
Joint Adhesive Referenced in Subsection 2.1.1

Viscosity, 400 ° F (Pass) 3.0-34 25-2.9 2.0-2.4 <1.9
IASTM D 3236 4.0-10.0 3.5-105 | 10.6-11.0 | 11.1-115 | 11.6-12.0 >12.1
Cone Penetration, 77 °F 54-56 51-53 48-50 <47
IASTM D 5329 60-100 57-103 104-106 107-109 110-112 >113
Flow, 140 ° F (mm) ASTM D 5329 <5.0 <55 5.6-6.0 6.1-6.5 6.6-7.0 271
Resilience, 77 °F (%) ASTM D 5329 >30 >28 26-27 24-25 22-23 <21
Tensile Adhesion, 77 ° F (%) ASTM D 5329 > 500 > 490 480-489 470-479 | 460-469 <459
Softening Point, ° F AASHTO T 53 >171 > 169 166-168 163-165 160-162 <159
Ductility, 77 °F (cm) ASTM D 113 >30.0 >29.0 28.0-28.9 | 27.0-27.9 | 26.0-26.9 <259
Ductility, 39° F (cm) ASTM D 113 >30.0 >29.0 28.0-28.9 | 27.0-27.9 | 26.0-269 | <259
Code Pay Item Pay Unit
20071EC Joint Adhesive Linear Foot

August 19, 2013
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s 2012 Standard Specifications for Road
and Bridge Construction.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with granular or
cohesive pile core and place structure granular backfill, as the Plans require. Construct the
embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the 2012 Standard Specifications.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that
consists principally of Unweathered Limestone, Durable Shale (SDI equal to or greater
than 95 according to KM 64-513), or Durable Sandstone.

2.3 Granular Pile Core. Select a gradation of durable rock to facilitate pile driving
that conforms to Subsection 805.11. If granular pile core material hinders pile driving
operations, take appropriate means necessary to reach the required pile tip elevation, at no
expense to the Department.

2.4 Cohesive Pile Core. Conform to Section 206 of the Standard Specifications and
use soil with at least 50 percent passing a No. 4 sieve having a minimum Plasticity Index
(PI) of 10. In addition, keep the cohesive pile core free of boulders, larger than 6 inches in
any dimension, or any other obstructions, which would interfere with drilling operations.
If cohesive pile core material interferes with drilling operations, take appropriate means
necessary to maintain excavation stability, at no expense to the Department.

2.5 Structure Granular Backfill. Conform to Subsection 805.11

2.6 Geotextile Fabric. Conform to Type | or Type IV in Section 214 and 843 as
required in the plans.

3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section
206 and in accordance with the Special Provision, the Plans, and Standard Drawings for
the full embankment section. In some instances, granular or rock embankment will be
required for embankment construction for stability purposes, but this special provision
does not prevent the use of soil when appropriate. Refer to the plans for specific details
regarding material requirements for embankment construction.

Place and compact granular or cohesive pile core, soil, granular or rock embankment,
and structure granular backfill according to the applicable density requirements for the
project. When constructing granular or rock embankments, use granular pile core for
driven pile foundations and use cohesive pile core for pre-drilled pile or drilled shaft
foundations. Place geotextile fabric, Type IV between cohesive pile core and structure

1
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granular backfill and granular or rock embankment.

When granular or rock embankment is required for embankment construction,
conform to the general requirements of Subsection 206.03.02 B). In addition, place the
material in no greater than 2-foot lifts and compact with a vibrating smooth wheel roller
capable of producing a minimum centrifugal force of 15 tons. Apply these requirements to
the full width of the embankment for a distance of half the embankment height or 50 feet,
whichever is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.
Wrap the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling or
install shafts, place the mortar bed, construct the end bent, and complete the embankment
to finish grade according to the construction sequence shown on the Plans or Standard
Drawings and as specified hereinafter.

Certain projects may require widening of existing embankments and the removal of
substructures. Construct embankment according to the plans. Substructure removal shall
be completed according to the plans and Section 203. Excavation may be required at the
existing embankment in order to place the structure granular backfill as shown in the
Standard Drawings.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming
and placing the cap. Place side forms for the end bent after the mortar has set sufficiently
to support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In
the event slope protection extends above the elevation of the perforated pipe, extend the
pipe through the slope protection.

After placing the end bent cap and removing adjacent forms, fill the excavation with
structure granular backfill material to the level of the berm prior to placing beams for the
bridge. For soil embankments, place Type IV geotextile fabric between embankment
material and structure granular backfill. After completing the end bent backwall, or after
completing the span end wall, place the structure granular backfill to subgrade elevation.
If the original excavation is enlarged, fill the entire volume with compacted structure
granular backfill at no expense to the Department. Do not place backfill before removing
adjacent form work. Place structure granular backfill material in trench ditches at the ends
of the excavation. Place Geotextile Fabric, Type IV over the surface of structure granular
backfill prior to placing aggregate base course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means the
Engineer approves. Thoroughly compact the backfill under the overhanging portions of
the structure to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land”
structures only. Do not use them at stream crossings or locations subject to flood waters.
For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of
slope over the entire area of the embankment slopes on each side of, and in front of, the

2
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end bent. Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or
channel lining, place geotextile fabric between the embankment and the specified slope
protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as
specified in Section 204. The Department will not measure for payment any Granular
Embankment that is not called for in the plans.

The Department will not measure for payment any special construction caused by
using erodible or unstable materials and will consider it incidental to the Granular
Embankment regardless of whether the erodible or unstable material was specified or
permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in
place, as applicable. Rock embankments will be constructed using granular embankment
on projects where there is no available rock present within the excavation limits of the
project.

4.3 Granular Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204. The Department will not measure for payment furnishing and placing 8-inch
perforated underdrain pipe and will consider it incidental to the Granular pile core. The
Department will not measure for payment any granular pile core that is necessary because
the contractor elects to use granular or rock embankment when it is not specified in the
plans.

4.4 Cohesive Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204.

4.5 Structure Granular Backfill. The Department will measure the quantity in
cubic yards using the plan quantity, increased or decreased by authorized adjustments as
specified in Section 204. The Department will not measure any additional material
required for backfill outside the limits shown on the Plans and Standard Drawings for
payment and will consider it incidental to the work.

The Department will not measure structure excavation at the end bent or an existing
embankment for payment and will consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.6 Geotextile Fabric. The Department will measure the quantities as specified in
Section 214. The Department will not measure the quantity of fabric used for separating
granular or rock embankment and cohesive pile core and will consider it incidental to
cohesive pile core.

4.7 End Bent. The Department will measure the quantities according to the

3
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Contract. The Department will not measure furnishing and placing the 2-inch mortar or
concrete bed for payment and will consider it incidental to the end bent construction.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit

02223 Granular Embankment Cubic Yards
20209EP69 Granular Pile Core Cubic Yards
20210EP69 Cohesive Pile Core Cubic Yards
02231 Structure Granular Backfill Cubic Yards
02596, 02599 Geotextile Fabric, Type See Section 214

The Department will consider payment as full compensation for all work required in
this provision.

June 15, 2012
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

10
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

won won nwn

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k ok %

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

11
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

12

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRSCHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy). The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3. If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individua because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advisng the said labor wunion or workers
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment. The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED: 12-3-92
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Standard Title VI/Non-Discrimination Assurances

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts
and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

|2.  Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices
when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract
and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or national
origin.

|4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Federal
Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-discrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts,
the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a
means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation to protect the
interests of the United States.
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Standard Title VI/Non-Discrimination Statutes and Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Title V1 of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21;
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property
has been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. 8 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);
The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms “programs or activities” to include all of the programs or activities of the
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities
are Federally funded or not);

Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 8§
12131 -- 12189) as implemented by Department of Transportation regulations at 49
C.F.R. parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with
Title V1, you must take reasonable steps to ensure that LEP persons have meaningful
access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

Page 219 of 248
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAY S

TRAINING SPECIAL PROVISIONS

This Training Specia Provision supersedes subparagraph 7b of the Specia Provision entitled " Specific Equal Employment Opportunity

Responsihilities,” (Attachment 1), and isin implementation of 23 U.S.C. 140(a).

As pat of the contractor's equal employment opportunity

affirmative action program training shall be provided as follows:
The contractor shall provide on-the-job training
aimed at developing full journeymen in the type of
trade or job classification involved.

The number of trainees to be trained under these special
provisions and in this contract is shown in “ Special Notes Applicable
to Project” in the bid proposal.

In the event that a contractor subcontracts a portion of the
contract work, he shall determine how many, if any, of the trainees
are to be trained by the subcontractor, provided, however, that the
contractor shall retain the primary responsibility for meeting the
training requirements imposed by this special provision. The
contractor shall also insure that this training specia provision is made
applicable to such subcontract. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training.

The number of trainees shall be distributed among the work
classifications on the basis of the contractor's needs and the
availability of journeymen in the various classifications within a
reasonable area of recruitment. Prior to commencing construction the
contractor shall submit to the Kentucky Transportation Cabinet,
Department of Highways for its approval, an acceptable training
program on forms provided by the Cabinet indicating the number of
trainees to be trained in each selected classification. Failure to
provide the Cabinet with the proper documentation evidencing an
acceptable training program prior to commencing construction shall
cause the Cabinet to suspend the operations of the contractor with (if
applicable) working days being charged as usual against the contract
time or (if applicable), no additional contract time being granted for
the suspension period. The Cabinet will not be liable for the payment
of any work performed during the suspension period due to the
failure of the contractor to provide an acceptable training program.
Said suspension period shall be terminated when an acceptable
training program is received by the Cabinet. Furthermore, the
contractor shall specify the starting time for training in each of the
classifications. The contractor will be credited for each trainee
employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and will be reimbursed for
such trainees as provided hereinafter.

Training and upgrading of minorities and women toward
journeymen status is a primary objective of this Training Special
Provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic
and direct recruitment through public and private sources likely to
yield minority and women trainees) to the extent that such persons
are available within a reasonable area of recruitment. The contractor
will be responsible for demonstrating the steps that he has taken in
pursuance thereof, prior to a determination as to whether the
contractor isin compliance with this Training Special Provision. This
training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of
aminority group or not.

No employee shall be employed as atrainee in any classification
in which he has successfully completed a training course leading to
journeyman status or in which he has been employed as a
journeyman. The contractor should satisfy this requirement by
including appropriate questions in the employee application or by
other suitable means. Regardless of the method used the contractor's
records should document the findings in each case. The minimum
length and type of training for each classification will be as
established in the training program selected by the contractor and
approved by the Kentucky Transportation Cabinet, Department of
Highways and the Federa Highway Administration shall approve a
program if it is reasonably calculated to meet the equal employment
opportunity obligations of the contractor and to qualify the average
trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs

registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency
recognized by the Bureau and training programs approved but not
necessarily sponsored by the U.S. Department of Labor, Manpower
Administration, Bureau of Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work
on the classification covered by the program. It is the intention of
these provisions that training is to be provided in the construction
crafts rather than clerk-typists or secretarial-type positions. Training
is permissible in lower level management positions such as office
engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer
classification may be permitted provided that significant and
meaningful training is provided and approved by the division office.
Some offsite training is permissible as long as the training is an
integral part of an approved training program and does not comprise
asignificant part of the overall training.

Except as otherwise noted below, the contractor will be
reimbursed for each hour of training given an employee on this
contract in accordance with an approved training program. As
approved by the engineer, reimbursement will be made for training
persons in excess of the number specified herein. This reimbursement
will be made even though the contractor receives additional training
program funds from other sources, provided such other source does
not specifically prohibit the contractor from receiving other
reimbursement. Reimbursement for offsite training indicated above
may only be made to the contractor where he does one or more of the
following and the trainees are concurrently employed on a Federal-
aid project; contributes to the cost of the training, provides the
instruction to the trainee or pays the trainee's wages during the offsite
training period.

No payment shall be made to the contractor if either the failure
to provide the required training, or the failure to hire the trainee as a
journeyman, is caused by the contractor and evidences a lack of good
faith on the part of the contractor in meeting the requirements of this
Training Special Provision. It is normally expected that a trainee will
begin histraining on the project as soon as feasible after start of work
utilizing the skill involved and remain on the project as long as
training opportunities exist in his work classification or until he has
completed his training program. It is not required that all trainees be
on board for the entire length of the contract. A contractor will have
fulfilled his responsibilities under this Training Special Provision if
he has provided acceptable training to the number of trainees
specified. The number trained shall be determined on the basis of the
total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate
minimum journeyman's rate specified in the contract for the first half
of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period,
unless apprentices or trainees in an approved existing program are
enrolled as trainees on this project. In that case, the appropriate rates
approved by the Departments of Labor or Transportation in
connection with the existing program shall apply to all trainees being
trained for the same classification who are covered by this Training
Special Provision.

The contractor shall furnish the trainee a copy of the program he
will follow in providing the training. The contractor shall provide
each trainee with a certification showing the type and length of
training satisfactorily completed.

The contractor will provide for the maintenance of records and
furnish periodic reports documenting his performance under this
Training Special Provision.

1-1-93
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General Decision Number: KY150102 05/08/2015 KY102
Superseded General Decision Number: KY20140102
State: Kentucky

Construction Type: Highway

Counties: Allen, Ballard, Butler, Caldwell, Calloway,
Carlisle, Christian, Crittenden, Daviess, Edmonson, Fulton,
Graves, Hancock, Henderson, Hickman, Hopkins, Livingston,
Logan, Lyon, Marshall, McCracken, McLean, Muhlenberg, Ohio,
Simpson, Todd, Trigg, Union, Warren and Webster Counties in
Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction;
and other major bridges).

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
01/02/2015
01/30/2015
02/20/2015
02/27/2015
03/06/2015
03/20/2015
03/27/2015
05/01/2015
05/08/2015

o

O ~Jo Ul WD

BRIN0004-002 06/01/2014

BALLARD, BUTLER, CALDWELL, CARLISLE, CRITTENDEN, DAVIESS,
EDMONSON, FULTON, GRAVES, HANCOCK, HENDERSON, HICKMAN,
HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN,
MUHLENBERG, OHIO, UNION, and WEBSTER COUNTIES

Rates Fringes
BRICKLAYER

Ballard, Caldwell,
Carlisle, Crittenden,

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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Fulton, Graves, Hickman,

Livingston, Lyon,

Marshall, and McCracken

COUNEIES e v vttt ettt eeeeennn $ 29.52 13.37
Butler, Edmonson, Hopkins,

Muhlenberg, and Ohio

COUNTLIES . i it ittt eeeeeneenn S 24.61 10.22
Daviess, Hancock,

Henderson, McLean, Union,

and Webster Counties........ S 28.68 13.72

BRTN0004-005 06/01/2014

ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRIGG, and
WARREN COUNTIES

Rates Fringes
BRICKLAYER. . v i ittt it i e ieeaens $ 25.37 10.50
CARP0357-002 04/01/2014

Rates Fringes
CARPENTER. . ..ottt ii ittt i e e e $ 27.50 14.92
I o S 41.63 14.92
PILEDRIVERMAN. ... ...ttt $ 27.75 14.92

ELEC0369-006 05/28/2014

BUTLER, EDMONSON, LOGAN, TODD & WARREN COUNTIES:

Rates Fringes
ELECTRICIAN. ...ttt it iiinnennns $ 29.88 14.78
CELEC0429-001 06/01/2014
ALLEN & SIMPSON COUNTIES:

Rates Fringes
ELECTRICIAN. .ttt ittt it iii e S 24.44 10.15 + 5%

ELEC0816-002 06/01/2014

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES,
HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES:

Rates Fringes
ELECTRICIAN. . ittt ittt et et ee e $ 30.82 25.5%+5.85

ELEC1701-003 01/01/2015

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO,
UNION & WEBSTER COUNTIES:
Rates Fringes
ELECTRICIAN. ¢ it ittt ettt et eeeeenn $ 30.15 14.69
ELEC1925-002 01/01/2015

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton):

Rates Fringes
CABLE SPLICER..... .ttt $ 25.00 10.27
ELECTRICIAN. it ittt ettt et eeeeenn $ 24.55 11.51
ENGI0181-017 07/01/2014
Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1...iiiiiiiiiiiiiinnnn. $ 28.85 14.15
GROUP 2. ..ttt iiiiiinann S 26.24 14.15
GROUP 3. .. it $ 26.65 14.15
GROUP 4. ... it $ 25.95 14.15

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller;
Batcher Plant; Bituminous Paver; Bituminous Transfer
Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenching Machine; Dragline; Dredge Operator; Dredge
Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
Heavy Equipment Robotics Operator/Mechanic; High Lift;
Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
Engine (Two or More Drums); Horizontal Directional Drill
Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
Locomotive; Mechanic; Mechanically Operated Laser Screed;
Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
Push Dozer; Rock Spreader, attached to equipment; Rotary
Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
Telescoping Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel Mining Machines, including Moles, Shields or
similar types of Tunnel Mining Equipment

GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
Electric Vibrator; Compactor/Self-Propelled Compactor;
Elevator (One Drum or Buck Hoist); Elevator (When used to

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8
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Hoist Building Material); Finish Machine; Firemen & Hoist
(One Drum); Flexplane; Forklift (Regardless of Lift
Height); Form Grader; Joint Sealing Machine; Outboard Motor
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
Steer Machine with all Attachments; Switchman or Brakeman;
Throttle Valve Person; Tractair & Road Widening Trencher;
Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
Welding Machine; Well Points; & Whirley Oiler

GROUP 3 -All Off Road Material Handling Equipment, including
Articulating Dump Trucks; Greaser on Grease Facilities
servicing Heavy Equipment

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
Paving Joint Machine; Power Form Handling Equipment; Pump;
Roller (Earth); Steerman; Tamping Machine; Tractor (Under
50 H.P.); & Vibrator

CRANES - with booms 150 ft. & Over (Including JIB), and where
the length of the boom in combination with the length of

the piling equals or exceeds 150 ft. - $1.00 above Group 1
rate

EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10% ABOVE BASIC WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT
WORK.

IRONOO70-005 06/01/2014

BUTLER COUNTY (Eastern eighth, including the Townships of
Decker, Lee & Tilford):;

EDMONSON COUNTY (Northern three-fourths, including the
Townships of Asphalt, Bee Spring, Brownsville, Grassland, Huff,
Kyrock, Lindseyville, Mammoth Cave, Ollie, Prosperity, Rhoda,
Sunfish & Sweden)

Rates Fringes
TIRONWORKER
Structural; Ornamental;
Reinforcing; Precast
Concrete Erectors........... $ 26.97 19.75

IRON0103-004 04/01/2014

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHIO, UNION &
WEBSTER COUNTIES

BUTLER COUNTY (Townships of Aberdeen, Bancock, Casey,
Dexterville, Dunbar, Elfie, Gilstrap, Huntsville, Logansport,
Monford, Morgantown, Provo, Rochester, South Hill & Welchs
Creek) ;

CALDWELL COUNTY (Northeastern third, including the Township of
Creswell);

CHRISTIAN COUNTY (Northern third, including the Townships of
Apex, Crofton, Kelly, Mannington & Wynns);

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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CRITTENDEN COUNTY (Northeastern half, including the Townships
of Grove, Mattoon, Repton, Shady Grove & Tribune);
MUHLENBERG COUNTY (Townships of Bavier, Beech Creek Junction,
Benton, Brennen, Browder, Central City, Cleaton, Depoy,
Drakesboro, Eunis, Graham, Hillside, Luzerne, Lynn City,
Martwick, McNary, Millport, Moorman, Nelson, Paradise,
Powderly, South Carrollton, Tarina & Weir)

Rates Fringes

IRON0492-003 05/01/2014

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTIES

BUTLER COUNTY (Southern third, including the Townships of
Boston, Berrys Lick, Dimple, Jetson, Quality, Sharer, Sugar
Grove & Woodbury) ;

CHRISTIAN COUNTY (Eastern two-thirds, including the Townships
of Bennettstown, Casky, Herndon, Hopkinsville, Howell,
Masonville, Pembroke & Thompsonville);

EDMONSON COUNTY (Southern fourth, including the Townships of
Chalybeate & Rocky Hill);

MUHLENBERG COUNTY (Southern eighth, including the Townships of
Dunnior, Penrod & Rosewood)

Rates Fringes

IRON0782-006 05/01/2014

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES
CALDWELL COUNTY (Southwestern two-thirds, including the
Townships of Cedar Bluff, Cider, Claxton, Cobb, Crowtown,
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond &
Princeton) ;

CHRISTIAN COUNTY (Western third, Excluding the Townships of
Apex, Crofton, Kelly, Mannington, Wynns, Bennettstown, Casky,
Herndon, Hopkinsville, Howell, Masonville, Pembroke &
Thompsonville) ;

CRITTENDEN COUNTY (Southwestern half, including the Townships
of Crayne, Dycusburg, Frances, Marion, Mexico, Midway,
Sheridan & Told)

Rates Fringes
Ironworkers:
Projects with a total
contract cost of
$20,000,000.00 or above..... $ 27.09 20.66
All Other Work.............. $ 25.50 19.02

LABO0189-005 07/01/2014

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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LIVINGSTON, LYON, MARSHALL & MCCRACKEN COUNTIES

Rates Fringes
Laborers:
GROUP 1. .ttt iiieieennn. $ 21.50 12.26
GROUP 2. ittt et et eeeennn $ 21.75 12.26
GROUP 3.ttt it ieinenannnn $ 21.80 12.26
GROUP 4. ..t ii i iiiennnn S 22.40 12.26

LABORER CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester i1f Laborer is Utilized

LABO0189-006 07/01/2014

ALLEN, BUTLER, CALDWELL, CHRISTIAN, DAVIESS, EDMONSON, HANCOCK,
HOPKINS, LOGAN, MCLEAN, MUHLENBERG, OHIO, SIMPSON, TODD, TRIGG
& WARREN COUNTIES

Rates Fringes
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Laborers:
GROUP 1.. ..t iieinennnnnn $ 22.66 11.10
GROUP 2. ittt it ii it $ 22.91 11.10
GROUP 3.t iiii et i ieieennnn S 22.96 11.10
GROUP 4. .. ...ttt $ 23.56 11.10

LABORER CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

LABO0561-001 07/01/2014

CRITTENDEN, HENDERSON, UNION & WEBSTER COUNTIES

Rates Fringes

Laborers:
GROUP 1. .ttt iii i $ 21.36 12.65
GROUP 2. ittt e iiiieenennnn $ 21.61 12.65
GROUP 3. it iiii it teieiennnn S 21.66 12.65
GROUP 4. .. ittt i iiiennnn S 22.26 12.65

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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LABORER CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester i1f Laborer is Utilized

PAIN0032-002 05/01/2014

BALLARD COUNTY

Rates Fringes

Painters:
BridgesS. v o et iiii e i $ 31.56 15.18
All Other Work.............. $ 29.26 15.18

Spray, Blast, Steam, High & Hazardous (Including Lead
Abatement) and All Epoxy - $1.00 Premium

PAIN0118-003 06/01/2014
EDMONSON COUNTY :

Rates Fringes

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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Painters:
Brush & Roller.............. $ 18.50
Spray, Sandblast, Power
Tools, Waterblast & Steam
Cleaning. v e e e eeeeennnnns $ 19.50

* PAIN0156-006 04/01/2015

DAVIESS, HANCOCK, HENDERSON, MCLEAN, OHIO, UNION & WEBSTER

11.

97

COUNTIES
Rates Fringes
Painters:
BRIDGES
GROUP 1.t ii ettt $ 27.60 12.85
GROUP 2. ..ttt $ 27.85 12.85
GROUP 3. ..ttt $ 28.60 12.85
GROUP 4. ...ttt $ 29.60 12.85
ALL OTHER WORK:
GROUP 1.t ii et $ 26.45 12.85
GROUP 2. ittt $ 26.70 12.85
GROUP 3. ..ttt $ 27.45 12.85
GROUP 4. ...ttt S 28.45 12.85

PAINTER CLASSIFICATIONS

GROUP 1 - Brush & Roller

GROUP 2 - Plasterers

GROUP 3 - Spray; Sandblast; Power Tools; Waterblast;
Steamcleaning; Brush & Roller of Mastics, Creosotes,

Koate & Coal Tar Epoxy

GROUP 4 - Spray of Mastics, Creosotes, Kwinch Koate & Coal

Tar Epoxy

PAIN0456-003 01/01/2015

Kwinch

ALLEN, BUTLER, LOGAN, MUHLENBERG, SIMPSON, TODD & WARREN

COUNTIES:

Rates Fringes

Painters:
BRIDGES
Brush & Roller............. $ 23.25
Spray; Sandblast; Power
Tools; Waterblast & Steam
Cleaning. ... e eeeeeeennnn S 24.25
ALL OTHER WORK
Brush & Roller............. $ 19.25
Spray; Sandblast; Power
Tools; Waterblast & Steam
Cleaning. ... eeeeeennnnn $ 20.25

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8
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ALL OTHER WORK - HIGH TIME PAY
Over 35 feet (up to 100 feet) - $1.00 above base wage
100 feet and over - $2.00 above base wage

DURING SPRAY PAINTING AND SANDBLASTING OPERATIONS, POT
TENDERS SHALL RECEIVE THE SAME WAGE RATES AS THE SPRAY
PAINTER OR NOZZLE OPERATOR

PAINO500-002 06/01/2014

CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, FULTON,
GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
& TRIGG COUNTIES:

Rates Fringes
Painters:
Bridges. . v ittt $ 26.55 11.85
All Other Work.............. $ 20.30 11.85

Waterblasting units with 3500 PSI and above - $.50 premium
Spraypainting and all abrasive blasting - $1.00 premium
Work 40 ft. and above ground level - $1.00 premium

PLUM0184-002 07/01/2013
BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,

FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
and TRIGG COUNTIES

Rates Fringes

PLUM0502-004 08/01/2013
ALLEN, BUTLER, EDMONSON, SIMPSON & WARREN
Rates Fringes
PLUM0633-002 08/01/2013
DAVIESS, HANCOCK, HENDERSON, HOPKINS, LOGAN, MCLEAN,

MUHLENBERG, OHIO, TODD, UNION & WEBSTER COUNTIES:

Rates Fringes

TEAM0089-003 03/30/2014

ALLEN, BUTLER, EDMONSON, LOGAN, SIMPSON & WARREN COUNTIES

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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Rates Fringes

Truck drivers:

Zone 1:

Group L. e iiiieieeneenennnn $ 19.58 17.83
GrOUP 2.ttt ittt enenneeenns $ 19.76 17.83
GroUP 3.t ittt ittt teenenenns $ 19.84 17.83
Group 4. iiee e ieenneeennnn $ 19.86 17.83

GROUP 1 - Greaser; Tire Changer

GROUP 2 - Truck Mechanic; Single Axle Dump; Flat Bed; All
Terrain Vehicles when used to haul materials; Semi Trailer
or Pole Trailer when used to pull building materials and
equipment; Tandem Axle Dump; Driver of Distributors

GROUP 3 - Mixer All Types

GROUP 4 - Winch and A-Frame when used in transporting
materials; Ross Carrier; Fork Lift when used to transport
building materials; Driver on Pavement Breaker; Euclid and
Other Heavy Earth Moving Equipment; Low Boy; Articulator
Cat; Five Axle Vehicle

TEAM0215-003 03/31/2013

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO
& WEBSTER COUNTIES

Rates Fringes

TRUCK DRIVER
Group Ll.vieeeetieeeeeennnnns $ 20.93 16.85
GrOUP 2t ettt eeeeennnnnnnnns $ 21.16 16.85
GroUP 3.t ittt i ieie e ieiannnn $ 21.23 16.85
Group 4. veeee i ieeeenenannn. $ 21.24 16.85

GROUP 1: Greaser, Tire Changer
GROUP 2: Truck Mechanic

GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when
used to haul materials; Semi Trailer or Pole Trailer when
used to pull building materials and equipment; Tandem Axle
Dump; Driver of Distributors; Mixer All Types

GROUP 4: Euclid and other heavy earth moving equipment; Low
Boy; Articulator Cat; 5 Axle Vehicle; Winch and A- Frame
when used in transporting materials; Ross Carrier; Fork
Lift when used to transport building materials; Driver on
Pavement Breaker

TEAM0236-001 03/31/2013

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL,

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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MCCRACKEN, TODD & TRIGG COUNTIES

Rates Fringes

TRUCK DRIVER
Group l...iiii it $ 19.38 16.85
GrOUP 2ttt vttt teeeenennnns $ 19.56 16.85
GroUP 3.t iiietieeneeennnnns $ 19.56 16.85
Group 4. ii it $ 19.66 16.85
GrOUP Dttt et i et eeiaean $ 19.64 16.85

GROUP 1: Greaser, Tire Changer
GROUP 2: Truck Mechanic

GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when
used to haul materials; Semi Trailer or Pole Trailer when
used to pull building materials and equipment; Tandem Axle
Dump; Drivers of Distributors

GROUP 4: Euclid and other heavy earth moving equipment; Low
Boy; Articulator Cat; Five Axle Vehicle; Winch and A-Frame

when used in transporting materials; Ross Carrier

GROUP 5: Mixer All Types

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate i1s a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, 1s an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey 1s conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) 1is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 5/8/2015
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-14-1-HWY dated July 14,
2014.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERSEEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hoursworked in each classification at the prescribed
hourly baserate.

OVERTIME:

Overtimeisto be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever gives the employee the greater wages. At least time and one-half the base
rate isrequired for all overtime. A laborer, workman or mechanic and an employer may
enter into a written agreement or a collective bargaining agreement to work more than
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the
straight time hourly rate. Wage violations or questions should be directed to the
designated Engineer or the undersigned.

Diana Castle Radcliffe, P.E.
Director, Division of Construction Procurement
Frankfort, Kentucky 40622

Contract ID: 151220

Page 236 of 248



HOPKINS COUNTY Contract ID: 151220
NHPP 0411 (022) Page 237 of 248

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equa Opportunity Clause" and the "Standard Federa Equa
Employment Specifications’ set forth herein.

2. The gods and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on dl construction work in the covered area, are asfollows:

GOALSFOR MINORITY GOALSFOR FEMALE
PARTICIPATION PARTICIPATION IN
IN EACH TRADE EACH TRADE
3.5% 6.9%

These goasare gpplicable to al the Contractor's construction work (whether or not it is Federa or federdly-assisted)
performed in the covered area. If the contractor performs construction work in ageographical arealocated outside of the
covered areg, it shall apply the goa's established for such geographica areawhere the work is actudly performed. With
regard to this second area, the contractor also is subject to the gods for both its federdly involved and non-federaly
involved congtruction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equa Opportunity Clause, specific affirmative action obligationsrequired by the specificationsset forth
in 41 CFR 60-4, 3(9), and itseffortsto meet thegods. The hours of minority and fema e employment and training must be
subgtantidly uniform throughout the length of the contract, and in each trade, and the contractor shall make agood faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor'sgoasshdl bea
violation of the contract, the Executive Order and the regulationsin 41 CFR Part 60-4. Compliancewith thegoaswill be
measured againg the total work hours performed.

3. TheContractor shdl providewritten notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from thissolicitation. The natification shall list the name, addressand telephone number of
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;

esimated starting and completion dates of the subcontract; and the geographica area in which the subcontract is to be
performed. The natification shal be mailed to:

Evelyn Teague, Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8609

4. Asusedinthis Notice, and in the contract resulting from this solicitetion, the " cover ed area” is Hopkins County.
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INSURANCE
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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151220 PROPOSAL BID ITEMS
Page 1 of 8

Report Date  5/6/15

Section: 0001 - PAVING

LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 14,566.00 TON $
0020 00003 CRUSHED STONE BASE 1,298.00 TON $
0030 00018 DRAINAGE BLANKET-TYPE II-ASPH 9,396.00 TON $
0040 00100 ASPHALT SEAL AGGREGATE 131.00 TON $
0050 00103 ASPHALT SEAL COAT 16.00 TON $
0060 00214 CL3 ASPH BASE 1.00D PG64-22 9,384.00 TON $
0070 00217 CL4 ASPH BASE 1.00D PG64-22 10,095.00 TON $
0080 00219 CL4 ASPH BASE 1.00D PG76-22 4,752.00 TON $
0090 00263 ASPHALT MIX FOR PAVEMENT WEDGE 16,955.00 TON $
0100 00324 CL3 ASPH SURF 0.50B PG64-22 1,438.00 TON $
0110 00335 CL4 ASPH SURF 0.50A PG76-22 3,259.00 TON $

Section: 0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0780 00071 CRUSHED AGGREGATE SIZE NO 57 933.00 TON $
0790 00078 CRUSHED AGGREGATE SIZE NO 2 32,413.00 TON $
0800 01891 ISLAND HEADER CURB TYPE 2 50.00 LF $

DELINEATOR FOR GUARDRAIL MONO
0810 01982 DIRECTIONAL WHITE 23.00 EACH $
DELINEATOR FOR GUARDRAIL MONO
0820 01983 DIRECTIONAL YELLOW 13.00 EACH $
DELINEATOR FOR GUARDRAIL Bl
0830 01987 DIRECTIONAL WHITE 12.00 EACH $
0840 02014 BARRICADE-TYPE Il 8.00 EACH $
0850 02091 REMOVE PAVEMENT 1,275.00 SQYD $
0860 02159 TEMP DITCH 4,000.00 LF $
0870 02160 CLEAN TEMP DITCH 4,000.00 LF $
0880 02230 EMBANKMENT IN PLACE 133,174.00 CUYD $
WATER
0890 02242 (FOR DUST CONTROL) 594.00 MGAL $
0900 02262 FENCE-WOVEN WIRE TYPE 1 4,743.00 LF $
0910 02351 GUARDRAIL-STEEL W BEAM-S FACE 4,849.50 LF $
0920 02360 GUARDRAIL TERMINAL SECTION NO 1 1.00 EACH $
GUARDRAIL CONNECTOR TO BRIDGE END
0930 02363 TYA 10.00 EACH $
0940 02367 GUARDRAIL END TREATMENT TYPE 1 7.00 EACH $
0950 02369 GUARDRAIL END TREATMENT TYPE 2A 6.00 EACH $
0960 02381 REMOVE GUARDRAIL 4,725.00 LF $
GUARDRAIL CONNECTOR TO BRIDGE END
0970 02387 TY A1 3.00 EACH $
0980 02429 RIGHT-OF-WAY MONUMENT TYPE 1 15.00 EACH $
0990 02432 WITNESS POST 15.00 EACH $
CLEARING AND GRUBBING
1000 02545 (APPROXIMATELY 54.6 ACRES) 1.00 LS $
1010 02562 TEMPORARY SIGNS 900.00 SQFT $
1020 02585 EDGE KEY 284.00 LF $
1030 02599 FABRIC-GEOTEXTILE TYPE IV 56,190.00 SQYD $



HOPKINS COUNTY
NHPP 0411 (022)

151220

LINE
1040
1050
1060
1070
1080
1090
1100
1110
1120
1130
1140
1150
1160
1170
1180
1190
1200

1210
1220
1230
1240
1250
1260
1270
1280
1290
1300
1310
1320
1330
1340
1350
1360
1370
1380
1390
1400
1410
1420
1430
1440
1450
1460
1470
1480
1490
1500
1510
1520

BID CODE
02600
02650
02651
02653
02671
02676
02677
02696
02701
02703
02704
02705
02706
02707
02708
02709
02726

02731
02775
02929
05950
05952
05953
05963
05964
05985
05989
05992
06401
06404
06510
06514
06515
06546
06550
06551
06568
06574
06589
06592
06593
06600
08100
08150
10020NS
10030NS
20071EC
20210EN
20550ND

PROPOSAL BID ITEMS

Report Date  5/6/15
ALT DESCRIPTION

FABRIC GEOTEXTILE TY IV FOR PIPE
MAINTAIN & CONTROL TRAFFIC
DIVERSIONS (BY-PASS DETOURS)
LANE CLOSURE

PORTABLE CHANGEABLE MESSAGE SIGN
MOBILIZATION FOR MILL & TEXT
ASPHALT PAVE MILLING & TEXTURING
SHOULDER RUMBLE STRIPS-SAWED
TEMP SILT FENCE

SILT TRAP TYPE A

SILT TRAP TYPE B

SILT TRAP TYPE C

CLEAN SILT TRAP TYPE A

CLEAN SILT TRAP TYPE B

CLEAN SILT TRAP TYPE C

CLEAN TEMP SILT FENCE

STAKING

REMOVE STRUCTURE
(EXISTING BRIDGE CR 1152, TRUCK STOP
ENTRANCE)

ARROW PANEL

CRASH CUSHION TYPE IX

EROSION CONTROL BLANKET
TEMP MULCH

TEMP SEEDING AND PROTECTION
INITIAL FERTILIZER

20-10-10 FERTILIZER

SEEDING AND PROTECTION
SPECIAL SEEDING CROWN VETCH
AGRICULTURAL LIMESTONE
FLEXIBLE DELINEATOR POST-M/W
FLEXIBLE DELINEATOR POST-M/Y
PAVE STRIPING-TEMP PAINT-4 IN
PAVE STRIPING-PERM PAINT-4 IN
PAVE STRIPING-PERM PAINT-6 IN
PAVE STRIPING-THERMO-12 IN W
PAVE STRIPING-TEMP REM TAPE-W
PAVE STRIPING-TEMP REM TAPE-Y
PAVE MARKING-THERMO STOP BAR-24IN
PAVE MARKING-THERMO CURV ARROW
PAVEMENT MARKER TYPE V-MW
PAVEMENT MARKER TYPE V-B W/R
PAVEMENT MARKER TYPE V-B Y/R
REMOVE PAVEMENT MARKER TYPE V
CONCRETE-CLASS A

STEEL REINFORCEMENT

FUEL ADJUSTMENT

ASPHALT ADJUSTMENT

JOINT ADHESIVE

COHESIVE PILE CORE

SAWCUT PAVEMENT

QUANTITY

4,370.00
1.00

1.00

6.00

2.00

1.00
1,226.00
22,363.00
10,000.00
5.00
50.00
20.00
10.00
150.00
60.00
10,000.00
1.00

1.00

2.00

3.00
20,400.00
100,000.00
100,000.00
7.00

1.30
199,400.00
20,400.00
139.00
136.00
45.00
27,500.00
14,929.00
15,067.00
1,049.00
1,500.00
1,500.00
343.00
7.00

51.00
139.00
89.00
51.00
112.00
784.00
96,943.00
104,583.00
3,831.00
224.00
6,423.00

SQYD
LS
LS

EACH

EACH
LS

TON
LF
LF

EACH

EACH

EACH

EACH

EACH

EACH
LF
LS

LS
EACH
EACH
SQYD
SQYD
SQYD

TON
TON
SQYD
SQYD
TON
EACH
EACH

LF

LF

LF

LF

LF

LF

LF
EACH
EACH
EACH
EACH
EACH
CUYD

LB
DOLL
DOLL

LF
CuUYD

LF
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HOPKINS COUNTY
NHPP 0411 (022)

151220

LINE
1530
1540
1550
1560

1570

BID CODE
21289ED
23140EN
23141EN
23274EN11F

24605ED

PROPOSAL BID ITEMS

Report Date  5/6/15

ALT DESCRIPTION

LONGITUDINAL EDGE KEY

DURABLE WATERBORNE MARKING-6 IN W
DURABLE WATERBORNE MARKING-6 IN 'Y
TURF REINFORCEMENT MAT 1

RELOCATE
(CIVIL DEFENSE SIREN)

Section: 0003 - DRAINAGE

LINE
1580
1590
1600
1610
1620
1630
1640
1650
1660
1670
1680
1690
1700
1710
1720
1730
1740
1750
1760
1770
1780
1790
1800
1810

1820

Section: 0004 - BRIDGE - RAMP B OVER FLAT CREEK @ KY 813 - DWG. 27184
ALT DESCRIPTION

LINE
1830
1840
1850
1860
1870
1880
1890
1900

BID CODE
00441
00461
00462
00464
00466
00469
00496
01000
01010
01020
01028
01202
01204
01208
01210
01213
01214
01691
02483
02484
02690
20758ED
22581EN
23131ER701

24543EC

BID CODE
02231
02998
03299
08001
08019
08033
08046
08051

ALT DESCRIPTION

ENTRANCE PIPE-18 IN

CULVERT PIPE-15 IN

CULVERT PIPE-18 IN

CULVERT PIPE-24 IN

CULVERT PIPE-30 IN

CULVERT PIPE-42 IN

CULVERT PIPE-36 IN EQUIV
PERFORATED PIPE-4 IN
NON-PERFORATED PIPE-4 IN
PERF PIPE HEADWALL TY 1-4 IN
PERF PIPE HEADWALL TY 3-4 IN
PIPE CULVERT HEADWALL-15 IN
PIPE CULVERT HEADWALL-18 IN
PIPE CULVERT HEADWALL-24 IN
PIPE CULVERT HEADWALL-30 IN
PIPE CULVERT HEADWALL-36 IN EQUIV
PIPE CULVERT HEADWALL-42 IN
FLUME INLET TYPE 2

CHANNEL LINING CLASS I
CHANNEL LINING CLASS Il
SAFELOADING

REMOVE AND RESET PERF PIPE HEADWALL
ENTRANCE PIPE-36 IN

PIPELINE VIDEO INSPECTION

CLEAN
(EXISTING PIPE)

STRUCTURE GRANULAR BACKFILL
MASONRY COATING

ARMORED EDGE FOR CONCRETE
STRUCTURE EXCAVATION-COMMON
CYCLOPEAN STONE RIP RAP

TEST PILES

PILES-STEEL HP12X53

PILES-STEEL HP14X89

QUANTITY
3,831.00
1.62
T7
732.00

1.00

QUANTITY
78.00
74.00

254.00
108.00
314.00
62.00
51.00
13,163.00
917.00
3.00
43.00
1.00
4.00
2.00
4.00
2.00
2.00
2.00
159.00
35.00
28.00
5.00
38.00
332.00

544.00

QUANTITY

211.00
3,003.00

60.80

331.00

814.00

425.00

473.00
1,942.00

UNIT UNIT PRIC

LF
MILE
MILE

SQYD

EACH

UNIT UNIT PRIC

LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
TON
TON
CuUYD
EACH
LF
LF

LF

UNIT UNIT PRIC

CuUYD
SQYD
LF
CuUYD
TON
LF

LF

LF
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HOPKINS COUNTY
NHPP 0411 (022)

151220

LINE
1910
1920
1930
1940
1950
1960
1970
1980
1990
2000

BID CODE
08094
08095
08100
08104
08150
08151
08473
08500
21532ED
23963EC

PROPOSAL BID ITEMS

Report Date  5/6/15

ALT DESCRIPTION

PILE POINTS-12 IN

PILE POINTS-14 IN

CONCRETE-CLASS A

CONCRETE-CLASS AA

STEEL REINFORCEMENT

STEEL REINFORCEMENT-EPOXY COATED
EXPANSION DAM-NEOPRENE

APPROACH SLAB

RAIL SYSTEM TYPE Il

PPC I-BEAM TYPE HN36-49

QUANTITY

13.00
51.00
354.10
715.50
21,895.00

214,023.00

28.00
184.00
1,291.00
2,544.60

Section: 0005 - BRIDGE - RAMP C - OVER FLAT CREEK - DWG. 27185

LINE
2010
2020
2030
2040
2050
2060
2070
2080
2090
2100
2110
2120
2130
2140
2150
2160
2170

BID CODE
02231
02998
03299
08001
08019
08033
08046
08051
08094
08095
08100
08104
08150
08151
08500
21532ED
23963EC

ALT DESCRIPTION

STRUCTURE GRANULAR BACKFILL
MASONRY COATING

ARMORED EDGE FOR CONCRETE
STRUCTURE EXCAVATION-COMMON
CYCLOPEAN STONE RIP RAP

TEST PILES

PILES-STEEL HP12X53

PILES-STEEL HP14X89

PILE POINTS-12 IN

PILE POINTS-14 IN
CONCRETE-CLASS A
CONCRETE-CLASS AA

STEEL REINFORCEMENT

STEEL REINFORCEMENT-EPOXY COATED
APPROACH SLAB

RAIL SYSTEM TYPE Il

PPC I-BEAM TYPE HN36-49

QUANTITY

339.00
2,928.00
172.80
228.00
898.00
264.00
1,344.00
1,144.00
30.00
27.00
316.00
609.90

23,304.00
177,587.00

307.00
598.80
1,713.30

Section: 0006 - BRIDGE - CR 1152 OVER FLAT CREEK - DWG. 27186

LINE
2180
2190
2200
2210
2220
2230
2240
2250
2260
2270
2280
2290
2300

BID CODE
02231
02998
03299
08001
08019
08033
08046
08051
08094
08095
08100
08104
08150

ALT DESCRIPTION

STRUCTURE GRANULAR BACKFILL
MASONRY COATING

ARMORED EDGE FOR CONCRETE
STRUCTURE EXCAVATION-COMMON
CYCLOPEAN STONE RIP RAP

TEST PILES

PILES-STEEL HP12X53
PILES-STEEL HP14X89

PILE POINTS-12 IN

PILE POINTS-14 IN
CONCRETE-CLASS A
CONCRETE-CLASS AA

STEEL REINFORCEMENT

QUANTITY

263.00
1,369.00
100.80
121.00
748.00
217.00
489.00
958.00
16.00
26.00
205.10
425.50
13,203.00

UNIT UNIT PRIC

EACH
EACH
CuUYD
CuUYD
LB
LB
LF
SQYD
LF
LF

UNIT UNIT PRIC

CuUYD
SQYD
LF
CuUYD
TON
LF
LF
LF
EACH
EACH
CuUYD
CuUYD
LB
LB
SQYD
LF
LF

UNIT UNIT PRIC

CuUYD
SQYD
LF
CuUYD
TON
LF
LF
LF
EACH
EACH
CUYD
CuUYD
LB
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HOPKINS COUNTY Contract ID: 151220
NHPP 0411 (022) Page 245 of 248

PROPOSAL BID ITEMS

151220
Page 5 of 8
Report Date  5/6/15
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2310 08151 STEEL REINFORCEMENT-EPOXY COATED 132,137.00 LB $
2320 08500 APPROACH SLAB 296.00 SQYD $
2330 21532ED RAIL SYSTEM TYPE Il 586.00 LF $
2340 23963EC PPC I-BEAM TYPE HN36-49 1,430.30 LF $

Section: 0007 - BRIDGE - RAMP C DOUBLE 10' X 5' RCBC EXTENSION - DWG. 27187

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2350 02403 REMOVE CONCRETE MASONRY 17.50 CUYD $
2360 08003 FOUNDATION PREPARATION 1.00 LS $
2370 08100 CONCRETE-CLASS A 48.20 CUYD $
2380 08150 STEEL REINFORCEMENT 5,286.00 LB $

Section: 0008 - BRIDGE - SOIL NAIL WALL - DWG. 27188

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2390 02572 QUALITY CONTROL 1.00 LS $
2400 02998 MASONRY COATING 434.00 SQYD $
2410 08003 FOUNDATION PREPARATION 1.00 LS $
2420 08019 CYCLOPEAN STONE RIP RAP 1,065.00 TON $
2430 20603ED SOIL NAIL WALL 3,701.00 SQFT $

Section: 0009 - SEWER

LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
STEEL ENCASEMENT PIPE-BORE&JACK-12

2440 01083 IN 200.00 LF $

2450 01084 STEEL ENCASEMENT PIPE-OPEN CUT-12 IN 500.00 LF $
SAFELOADING

2460 02690 (SAFELOAD ABANDONED CASING PIPES) 1.00 CUYD $

2470 03544 BEND 22.50 DEG 4 IN 7.00 EACH $

2480 03553 BEND 45 DEG 4 IN 4.00 EACH $

2490 03559 BEND 90 DEG 4 IN 1.00 EACH $
SOLID SLEEVE 4IN

2500 20826ED (DIMJ) 2.00 EACH $
AIR RELEASE VALVE ASSEMBLY

2510 22082NN (FORCE MAIN) 1.00 EACH $

2520 22131NN CONNECT TO FORCE MAIN-4 IN 2.00 EACH $
CONNECT TO SEWER MAIN
(TRANSFER 1" FM SERVICE TO NEW 4"

2530 22139NN SERVICE) 1.00 EACH $
PVC FORCE MAIN-4 IN

2540 23599EC (SDR 21 PIPE) 2,208.00 LF $

2550 24203EC CUT AND PLUG-4 IN 1.00 EACH $

Section: 0010 - SIGNING



HOPKINS COUNTY
NHPP 0411 (022)

151220

LINE BID CODE

0120 02775
0130 04904
0140 06400
0150 06405
0160 06406
0170 06407
0180 06410
0190 06441
0200 06451
0210 06490
0220 06491
0230 20418ED
0240 20419ND
0250 20912ND
0260 21373ND
0270 21596ND
0280 24631EC

PROPOSAL BID ITEMS

Report Date

ALT DESCRIPTION

ARROW PANEL

BARRIER MOUNTING BRACKET
GMSS GALV STEEL TYPE A

SBM ALUMINUM PANEL SIGNS
SBM ALUM SHEET SIGNS .080 IN
SBM ALUM SHEET SIGNS .125 IN
STEEL POST TYPE 1

GMSS GALV STEEL TYPE C
REMOVE SIGN SUPPORT BEAM
CLASS A CONCRETE FOR SIGNS
STEEL REINFORCEMENT FOR SIGNS
REMOVE & RELOCATE SIGNS
ROADWAY CROSS SECTION
BARRIER WALL POST

REMOVE SIGN

GMSS TYPE D

BARCODE SIGN INVENTORY

Section: 0011 - LIGHTING

LINE BID CODE

0290 04714
0300 04761
0310 04773
0320 04797
0330 04800
0340 04820
0350 04860
0360 04861
0370 04862
0380 04940

0390 20392NS835

0400 20410ED
0410 21543EN
0420 23161EN

ALT DESCRIPTION

POLE 120 FT MTG HT HIGH MAST
LIGHTING CONTROL EQUIPMENT
HPS LUMINAIRE HIGH MAST
CONDUIT-3 IN

MARKER

TRENCHING AND BACKFILLING
CABLE-NO. 8/3C DUCTED
CABLE-NO. 6/3C DUCTED
CABLE-NO. 4/3C DUCTED
REMOVE LIGHTING

ELECTRICAL JUNCTION BOX TYPE C
MAINTAIN LIGHTING

BORE AND JACK CONDUIT

POLE BASE-HIGH MAST

Section: 0012 - WATERLINE

LINE BID CODE

0430 01083
0440 01084

0450 01091

0460 02690

0470 03382

ALT DESCRIPTION
STEEL ENCASEMENT PIPE-BORE&JACK-12

IN

STEEL ENCASEMENT PIPE-OPEN CUT-12 IN

DUCTILE IRON PIPE-4 IN
(WATER - CL 350 PIPE)

SAFELOADING

(SAFELOAD ABANDONED CASING PIPES)

PVC PIPE-3 IN
(WATER - DR 18 PIPE)

QUANTITY UNIT UNIT PRIC
1.00 EACH
5.00 EACH

3,835.00 LB
1,664.00 SQFT
210.00 SQFT
650.00 SQFT
1,332.00 LF
7,281.00 LB
20.00 EACH
38.00 CUYD
1,370.00 LB
4.00 EACH
12.00 EACH
5.00 EACH
6.00 EACH
13.00 EACH
120.00 EACH

QUANTITY UNIT UNIT PRIC
8.00 EACH
1.00 EACH
48.00 EACH

1,660.00 LF
12.00 EACH
10,275.00 LF
1,650.00 LF
2,300.00 LF
6,325.00 LF
1.00 LS
11.00 EACH
1.00 LS
1,660.00 LF
78.00 CUYD

QUANTITY UNIT UNIT PRIC
200.00 LF
655.00 LF
599.00 LF
1.00 CUYD
10.00 LF
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HOPKINS COUNTY
NHPP 0411 (022)

151220

LINE

0480

0490

0500

0510

0520

0530
0540

0550
0560
0570

0580

0590

0600
0610

0620

0630
0640
0650

0660

0670

0680

0690
0700

0710
0720

0730

0740

BID CODE

03383

03385

03523

03524

03526

03544
03545

03553
03554
03560

20056NN

20081NN

20083NN
20120EC

20644ND

20826ED
20864ND
21114ND

22082NN

22605NN

23014EN

23831EC
24203EC

24206EC
24237ND

24483ED

24600EC

PROPOSAL BID ITEMS

Report Date  5/6/15
ALT DESCRIPTION

PVC PIPE-4 IN
(WATER - DR 18 PIPE)

PVC PIPE-6 IN
(WATER DR 18 PIPE)

GATE VALVE-3 IN
(DIMY)

GATE VALVE-4 IN
(DIMY)

GATE VALVE-6 IN
(DIMY)

BEND 22.50 DEG 4 IN
(DIMY)

BEND 22.50 DEG 6 IN

BEND 45 DEG 4 IN
(DIMJ)

BEND 45 DEG 6 IN
BEND 90 DEG 6 IN

REDUCER
(DIMJ 6" X 3")

CONNECT TO WATER MAIN
(TWO 6" CONNECTS, TWO 3" CONNECTS)

CONNECT TO SERVICE
(RECONNECT 4" WATER SERVICE)

SOLID SLEEVE-6 IN

TEE AND BLOCK 6 IN X 6 IN X 6 IN
(DIMJ)

SOLID SLEEVE 4IN
(DIMY)

FIRE HYDRANT ASSEMBLY
CUT AND PLUG 6 IN

AIR RELEASE VALVE ASSEMBLY
(WATER MAIN)

CAP AND BLOCK-6 IN

CONC/STEEL ENCASED CREEK CROSSING

(CREEK CROSSING INCLUDES 12" STEEL
ENCASEMENT PIPE & CONCRETE CAP)

BEND 45 DEG-3 IN
(DIMJ)

CUT AND PLUG-4 IN

TEE AND BLOCK-6 X 6 X 4 IN
(DIMJ)

CUT AND PLUG 3 IN

METER AND BOX
(FOR 3" & 4" METERS)

SOLID SLEEVE
(3" DIAMETER DIMJ)

Section: 0013 - TRAINEE

LINE BID CODE

0750

02742

ALT DESCRIPTION

TRAINEE PAYMENT REIMBURSEMENT
1 GROUP 2, 3 OR 4 OPERATOR

QUANTITY

557.00

2,835.00

1.00

1.00

6.00

2.00
4.00

2.00
5.00
1.00

2.00

4.00

1.00
2.00

2.00

1.00
1.00
2.00

2.00

1.00

40.00

4.00
2.00

1.00
2.00

2.00

2.00

QUANTITY

1,400.00

UNIT UNIT PRIC

LF

LF

EACH

EACH

EACH

EACH
EACH

EACH
EACH
EACH

EACH

EACH

EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH

LF

EACH
EACH

EACH
EACH

EACH

EACH

UNIT UNIT PRIC

HOUR
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HOPKINS COUNTY Contract ID: 151220
NHPP 0411 (022) Page 248 of 248

PROPOSAL BID ITEMS

151220
Page 8 of 8
Report Date  5/6/15
Section: 0014 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0760 02568 MOBILIZATION 1.00 LS $

0770 02569 DEMOBILIZATION 1.00 LS $



